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SECTION I

INVITATION FOR TENDERS

TENDER NO. KWS/OT/CWS/38/2020-2021

PROPOSED CONSTRUCTION OF NARASHA DISPENSARY, HELLS GATE
WARD - NAIVASHA

1.1

1.2

1.3

1.4

1.5

1.6

The Director General, Kenya Wildlife Service P.O. Box 40241 Nairobi
invites sealed tenders for the proposed construction of Narasha
Dispensary Hells Gate ward Naivasha

Interested eligible candidates may obtain further information and inspect
tender document at Office Head Supplies Chain Management, Kenya
Wildlife Service headquarters, Lang’ata Road, P.O. Box 40241-00100
Nairobi during normal working hours.

A complete set of tender documents may be obtained by interested
eligible candidates for free from the website http://kws.go.ke. Bidders
who download the tender document from the website must forward their
particulars immediately for records and any further tender clarifications
and addenda and will not be required to pay any fee.

Prices quoted should be inclusive of all taxes, must be in Kenya
shillings and shall remain valid for (90) days from the closing date of
tender. Bid security shall be valid for 120 days

Completed tender documents are to be enclosed in plain sealed

envelopes marked with Tender name and reference number and
deposited in the Tender Box at Main Reception Lobby, ground floor, KWS
Headquarters, Lang’ata Road P.O. Box 40241-00100, Nairobi to be
received on or before 12:00 Noon on the date indicated for the tender.

Noncompliance to the foregoing rules of submission shall lead to
automatic disqualification

Tenders will be opened immediately thereafter in the presence of the
candidates or their representatives who choose to attend



SECTION II

INSTRUCTIONS TO TENDERERS

TABLE OF CONTENTS PAGE

CLAUSE PAGE
1. General ... 5

2. Tender Documents ... 8

3. Preparation of Tenders .........cocoveviiviiniiiiiinninnnnnns 9

4. Submission of Tenders ........c.coooeeiiiiiiiiiiiiiiinnn.n. 11

5. Tender Opening and Evaluation ...........c...c.coeene.e. 12

6. Award of Contract .......c.cocveviviiiiiiiiiiiiiiii 15

7. Corrupt & Fraudulent practices .......c....coovveiiiinen. 16



1.

INSTRUCTIONS TO TENDERERS.

General/Eligibility/Qualifications/Joint venture/Cost of

tendering

1.1

1.2

1.3

1.4

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected to complete
the Works by the Intended Completion Date specified in the tender
documents.

All tenderers shall provide the Qualification Information, a
statement that the tenderer (including all members of a joint
venture and subcontractors is not associated, or has not been
associated in the past, directly or indirectly, with the Consultant or
any other entity that has prepared the design, specifications, and
other documents for the project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the
Employer to provide consulting services for the preparation or
supervision of the Works, and any of its affiliates, shall not be
eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work
method and schedule, including drawings and charts, as
necessary.

All tenderers shall include the following information and
documents with their tenders, unless otherwise stated by (Public
procurement and disposal (preference and reservations) regulations
2011 where applicable.

(a) copies of original documents defining the constitution or
legal status, place of registration, and principal place of
business; registration certificate With National Construction
Authority as a general building contractor category NCA-8 or
above and valid Tax Compliance certificate written power of
attorney of the signatory of the tender to commit the
tenderer:

(b) total monetary value of construction work performed for each
of the last five years:

(¢) Details of similar major contracts in the last Syrs, experience
as main contractor in the construction of at least two works
of a nature and complexity equivalent to the Works (Kshs. 5
million) over the last 5 years (to comply with this
requirement. Works cited should be at least 70 percent
complete); supported by copies of award letter Signed form of
Contract/Agreement.



1.5

1.6

(d)

(e)

()

(8)

(h)

0)

Major items of construction equipment proposed to carry out
the Contract and an undertaking that they will be available
for the Contract.

Qualifications and experience of key site management and
technical personnel (project manager, site agent and
foreman) proposed for the Contract and an undertaking that
they shall be available for the Contract.

Reports on the financial standing of the tenderer, such as
profit and loss statements and auditor’s reports for the past
Two years preceding closure of the tender; OR certified bank
statement for the last 24 months immediately preceding
tender closing date.

evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other financial
resources);

authority to seek references from the tenderer’s bankers;
information regarding any litigation, current or during the
last five years, in which the tenderer is involved, the parties

concerned and disputed amount; and

Proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as
partners shall comply with the following requirements, unless
otherwise stated:

(2)

(b)

(©)

(d)

(e)

the tender shall include all the information listed in clause
1.5 above for each joint venture partner;

the tender shall be signed so as to be legally binding on all
partners;

all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the Contract
terms;

one of the partners will be nominated as being in charge,
authorized to incur liabilities, and receive instructions for
and on behalf of all partners of the joint venture; and

The execution of the entire Contract, including payment,
shall be done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the
following minimum qualifying criteria;



1.7

1.8

1.9

1.10

(a) annual volume of construction work of at least 2.0 times the
estimated annual cash flow for the Contract;

(b) experience as main contractor in the construction of at least two
works of a nature and complexity equivalent to the Works over
the last 5 years (to comply with this requirement, works cited
should be at least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(d) a project manager, a site agent and foreman each with requisite’
experience in works of an equivalent nature and volume,
besides relevant academic qualifications supported by academic
certificates and signed curriculum vitae

(e) Liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which
may be made under the Contract, of no less than 3 months of
the estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be
added together to determine the tenderer’s compliance with the
minimum qualifying criteria of clause 1.7 (a) and (e); however, for a
joint venture to qualify, each of its partners must meet at least 25
percent of minimum criteria 1.7 (a), (b) and (e) for an individual
tenderer, and the partner in charge at least 40 percent of those
minimum criteria. Failure to comply with this requirement will
result in rejection of the joint venture’s tender. Subcontractors’
experience and resources will not be taken into account in
determining the tenderer’s compliance with the qualifying criteria,
unless otherwise stated.

Each tenderer shall submit only one tender, either individually or
as a partner in a joint venture. A tenderer who submits or
participates in more than once in same tender either in capacity of
director/proprietor in a different company (other than as a
subcontractor or in cases of alternatives that have been permitted
or requested) will cause all the proposals with the tenderer’s
participation to be disqualified.

The tenderer shall bear all costs associated with the preparation
and submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction
of the Works. The costs of visiting the Site shall be at the



1.11

1.12

tenderer’s own expense. No claims arising from non compliance
with the foregoing shall be entertained by the employer

The procuring entity’s employees, committee members, board
members and their relative (spouse and children) are not eligible to
participate in the tender.

Contractors who have been issued with a Default Notice or in any
termination proceedings for non performance in any Government
funded project are ineligible to tender for these works.

Tender Documents

2.1

2.2

2.3

24

The complete set of tender documents comprises the documents
listed below and any addenda issued in accordance with Clause
2.4. or such other documents that may be issued by the employer
to supplement or compliment the listed documents

(a) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e) Specifications

(f) Drawings

(2) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all
information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in
every respect will be at the tenderer’s risk and may result in
rejection of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter/advert of invitation
to tender. The Employer will only respond to requests for
clarification received earlier than seven days prior to the deadline
for submission of tenders. Copies of the Employer’s response will
be forwarded to all persons issued with tendering documents,
including a description of the inquiry, but without identifying its
source.

Before the deadline for submission of tenders, the Employer may
modify the tendering documents by issuing addenda. Any
addendum thus issued shall be part of the tendering documents
and shall be communicated in writing or by cable, telex or facsimile
to all tenderers. Prospective tenderers shall acknowledge receipt of
each addendum in writing to the Employer.



2.5

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer
shall extend, as necessary, the deadline for submission of tenders,
in accordance with Clause 4.2 here below.

Preparation of Tenders

3.1

3.2

3.3

3.4

3.5

3.6

All documents relating to the tender and any correspondence shall
be in English language.

The tender submitted by the tenderer shall comprise the following:
(a) These Instructions to Tenderers, Form of Tender,
Conditions of Contract, Appendix to Conditions of
Contract and Specifications;

(b)  Tender Security;

(c) Priced Bill of Quantities ;

(d)  Qualification Information Form and Documents;
(e) Alternative offers where invited; and
(f) Any other materials required to be completed and

submitted by the tenderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price
is entered by the tenderer will not be paid for when executed and
shall be deemed covered by the other rates and prices in the Bill of
Quantities. All duties, taxes, and other levies payable by the
Contractor under the Contract, or for any other cause relevant to
the Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the billed item rates forming tender
price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for
in the Appendix to Conditions of Contract and provisions made in
the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of (90) days from the date of
submission. However in exceptional circumstances, the Employer
may request that the tenderers extend the period of validity for a
specified additional period. @ The request and the tenderers’
responses shall be made in writing. A tenderer may refuse the

9



request without forfeiting the Tender Security. A tenderer agreeing
to the request will not be required or permitted to otherwise modify
the tender, but will be required to extend the validity of Tender
Security for the period of the extension, and in compliance with
Clause 3.7 - 3.11 in all respects.

3.7 The tenderer shall furnish, as part of the tender, a Tender Security
in the amount and form specified in the tender
invitation/advertisement

3.8 The format of the Tender Security should be in accordance with the
form of Tender Security included in Section V- Standard forms or
any other form acceptable to the Employer. Tender Security shall
be valid for 30 days beyond the validity of the tender.

3.9 Any tender not accompanied by an acceptable Tender Security
shall be rejected. The Tender Security of a joint venture must
define as “Tenderer” all joint venture partners and list them in the
following manner: a joint venture consisting
of’............ 7 e Zaand “......l 7.

3.10 The Tender Securities of unsuccessful tenderers will be returned
within 28 days of the end of the tender validity period specified in
Clause 3.6.

3.11 The Tender Security of the successful tenderer will be discharged
when the tenderer has signed the Contract Agreement and
furnished the required Performance Security.

3.12 The Tender Security may be forfeited

(a) if the tenderer withdraws the tender after tender opening
during the period of tender validity;

(b) if the tenderer does not accept the correction of the tender
price, pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails
within the specified time limit to

(1) sign the Agreement, or

(ii) furnish the required Performance Security.

3.13 Tenderers shall submit offers that comply with the requirements of
the tendering documents, including the basic technical design as
indicated in the Drawings and Specifications. Alternatives will not
be considered, unless specifically allowed in the invitation to
tender. If so allowed, tenderers wishing to offer technical
alternatives to the requirements of the tendering documents must
also submit a tender that complies with the requirements of the

10



tendering documents, including the basic technical design as
indicated in the Drawings and Specifications. In addition to
submitting the basic tender, the tenderer shall provide all
information necessary for a complete evaluation of the alternative,
including design calculations, technical specifications, breakdown
of prices, proposed construction methods and other relevant
details. Only the technical alternatives, if any, of the lowest
evaluated tender conforming to the basic technical requirements
shall be considered.

The tenderer shall prepare one original of the documents comprising the tender
documents as described in Clause 3.2 of these Instructions to Tenderers,
bound with the volume containing the Form of Tender, and clearly marked
“ORIGINAL”. In addition, the tenderer shall submit Nil . copies of the tender, in
the number specified in the.

3.14

3.15

3.16

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the tenderer, as the case may be.
All pages of the tender where alterations or additions have been
made shall be initialed by the person or persons signing the tender.

Clarification of tenders shall requested by the tenderers to be
received by the procuring entity not later than 7 days prior to the
deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the
tenderer within 3 days of receiving the request to enable the
tenderer to make timely submission of its tender.

4. Submission of Tenders

4.1

4.2

The tenderer shall seal the original and all copies of the tender in
two inner envelopes and one outer envelope, duly marking the
inner envelopes as “ORIGINAL” and “COPIES” as appropriate. The
inner and outer envelopes shall:

(a) be addressed to the Employer at the address provided in the
invitation to tender;

(b) bear the name and identification number of the Contract as
defined in the invitation to tender; and

(¢) Provide a warning not to open before the specified time and
date for tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to
tender. However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance

11



4.3

4.4

4.5

4.6

with Sub-Clause 2.5 in which case all rights and obligations of the
Employer and the tenderers previously subject to the original
deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will
be returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each
tenderer’s modification or withdrawal notice shall be prepared,
sealed, marked, and delivered in accordance with clause 3.13 and
4.1, with the outer and inner envelopes additionally marked
“MODIFICATION” and “WITHDRAWAL”, as appropriate. No
tender may be modified after the deadline for submission of
tenders.

Withdrawal of a tender between the deadline for submission of
tenders and the expiration of the period of tender validity specified
in the invitation to tender or as extended pursuant to Clause 3.6
may result in the forfeiture of the Tender Security pursuant to
Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the
prices of their tenders by submitting tender modifications in
accordance with Clause 4.4 or be included in the original tender
submission

Tender Opening and Evaluation

5.1

5.2

5.3

The tenderers’ names, the tender prices, the total amount of each
tender and of any alternative tender (if alternatives have been
requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such
other details as may be considered appropriate, will be announced
by the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be
prepared by the Employer.

Information relating to the examination, clarification, evaluation,
and comparison of tenders and recommendations for the award of
Contract shall not be disclosed to tenderers or any other persons
not officially concerned with such process. Any effort by a tenderer
to influence the Employer’s officials, processing of tenders or award
decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of
tenders, the Employer at his discretion, may ask any tenderer for
clarification of the tender, including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by
cable, telex or facsimile but no change in the price or substance of

12



5.4

5.5

5.6

the tender shall be sought, offered, or permitted except as required
to confirm the correction of arithmetic errors discovered in the
evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will
determine whether each tender (a) meets the eligibility criteria
defined in Clause 1.7;(b) has been properly signed; (c) is
accompanied by the required securities; and (d) itemized bills of
quantities is fully priced (e) is substantially responsive to the
requirements of the tendering documents. A substantially
responsive tender is one which conforms to all the terms,
conditions and specifications of the tendering documents, without
material deviation or reservation. A material deviation or
reservation is one (a) which affects in any substantial way the
scope, quality, or performance of the works; (b) which limits in any
substantial way, inconsistent with the tendering documents, the
Employer’s rights or the tenderer’s obligations under the Contract;
or (c) whose rectification would affect unfairly the competitive
position of other tenderers presenting substantially responsive
tenders.

If a tender is not substantially responsive, it will be rejected, and
may not subsequently be made responsive by correction or
withdrawal of the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked
for any arithmetic errors. Errors will be corrected as follows:

(a) where there is a discrepancy between the amount in figures
and the amount in words, the amount in words will prevail;
and

(b)  where there is a discrepancy between the unit rate and the
line item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical
error, in which case the adjustment will be made to the entry
containing that error.

(¢) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure
in the main summary of the Bill of Quantities, the amount as
stated in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing
the difference between the tender amount and the corrected
tender sum as a percentage of the corrected Builder’s Work
(i.e. Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s
Work (as a rebate or addition as the case may be) for the

13



5.7

5.8

5.9

5.10

purposes of valuations for Interim Certificates and valuation
of variations.

() The amount stated in the tender will be adjusted in
accordance with the above procedure for the correction of
errors and, with concurrence of the tenderer, shall be
considered as binding upon the tenderer. If the tenderer
does not accept the corrected amount, the tender may be
rejected and the Tender Security may be forfeited in
accordance with clause 3.11.

(g) in the event the magnitude of arithmetical error discovered
as here-before described exceeds 5% of amount stated in the
form of tender the bid shall be declared non responsive and
ineligible for award.

The Employer will evaluate and compare only the tenders
determined to be substantially responsive in accordance with
Clause 5.5 & 5.6 evaluation shall be in accordance with criteria set
out in the appendix to instruction to bidders

In evaluating the tenders, the Employer will determine for each
tender the evaluated tender price by adjusting the tender price as
follows:

(a) making any correction for errors pursuant to clause 5.7;

(b) Excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including
Dayworks where priced competitively.

(c) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in
accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation,
deviation, or alternative offer. Variations, deviations, and
alternative offers and other factors which are in excess of the
requirements of the tender documents or otherwise result in
unsolicited benefits for the Employer will not be taken into account
in tender evaluation.

The tenderer shall not influence the Employer on any matter
relating to his tender from the time of the tender opening to the
time the Contract is awarded. Any effort by the Tenderer to
influence the Employer or his employees in his decision on tender
evaluation, tender comparison or Contract award may result in the
rejection of the tender.

14



5.11 Firms incorporated in Kenya where indigenous Kenyans own 51%

or more of the share capital shall be allowed a 10% preferential
bias provided that they do not sub-contract work valued at more
than 50% of the Contract Price excluding Provisional Sums to an
Non-indigenous sub-contractor.

Award of Contract

6.1

6.2

6.3

6.4

6.5

6.6

Subject to Clause 6.2, the award of the Contract will be made to
the tenderer whose tender has been determined to be substantially
responsive to the tendering requirements as set out in tender
documents and in appendix to instruction to bidders and who has
offered the lowest evaluated tender price.

Notwithstanding clause 6.1 above, the Employer reserves the right
to accept or reject any tender, and to cancel the tendering process
and reject all tenders, at any time prior to the award of Contract,
without thereby incurring any liability to the affected tenderer or
tenderers or any obligation to inform the affected tenderer or
tenderers of the grounds for the action.

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or
by cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the
sum (hereinafter and in all Contract documents called the
“Contract Price”) that the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance of the
Works by the Contractor as prescribed by the Contract. At the
same time the other tenderers shall be informed that their tenders
have not been successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the
Employer and the successful tenderer. Within 14 days of receipt
the successful tenderer will sign the Agreement and return it to the
Employer.

Within 28 days after receipt of the  Letter of
Notification/Acceptance, the successful tenderer shall deliver to the
Employer a Performance Security in the amount stipulated in the
Appendix to Conditions of Contract and in the form stipulated in
the Tender documents. The Performance Security shall be in the
amount and specified form

Failure of the successful tenderer to comply with the requirements
of clause 6.5 shall constitute sufficient grounds for cancellation of
the award and forfeiture of the Tender Security.
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6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that
their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)

The parties to the contract shall have it signed within 30 days from
the date of notification of contract award unless there is an
administrative review request.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not
exceed 25% of the original contract price.

Price variation request shall be processed by the procuring entity
within 30 days of receiving the request.

The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be liable to any
person for the termination.

A tenderer who gives false information in the tender document
about its qualification or who refuses to enter into a contract after
notification of contract award shall be considered for debarment
from participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution of
contracts. A tenderer shall sign a declaration that he has not and
will not be involved in corrupt and fraudulent practices.
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SECTION III

APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information for procurement of works shall complement or amend
the provisions of the instruction to tenderers, wherever there is a conflict
between the provisions of the Instructions To Tenderers and the provisions of
the appendix the provisions of the appendix herein shall prevail

Particulars of appendix to Instructions To Tenderers
(a) Submission of bids
The tender submitted should comprise the following documents
PRESENTED IN THE ORDER GIVEN BELOW- Marks to be awarded for

presentation. Further the document must be sequentially paginated and
book or tape bound.

>

Tender Security as stipulated in advert or invitation to bid in strict
adherence to format provided herewith

Duly filled and signed form of tender,

Dully filled itemized bills of quantities

. Serially paginated document

A signed declaration that the bidder will not engage in any corrupt or
fraudulent practice.
Certified copy of Certificate of Incorporation/Business Registration

Certificate

G. Certified copy of current CR12, not older than six months from date of
tender closing

H. Confidential Business Questionnaire

[. Copy of Registration Certificate with National Construction Authority as
a general buildings contractor Category NCA-8 or above,

J. Certified current Power of attorney to sign tender documents, not older
than six months from date of tender closing

® 00w

=

K. Valid Tax Compliance Certificate

L. Certified valid Single Business Permit from respective county
government

M. authority to seek references from the tenderer’s Bankers

N. Attorney authenticated Litigation history For the past three years

2018,2019,2020

O. Last two years (2018 and 2019) audited accounts or CERTIFIED copies
of bank statements covering a period of at least 24 months prior to the
date of the tender closing. The copies should be certified by the Bank
issuing the statements. Annual volume of construction work of Kshs. 11
million per year borne from turnover in audited accounts for the past two
years, or cumulative volume of transactions evidenced in bank statement
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P. Program of works showing clearly the sequencing of project activities
within pre determined contract period within which the works shall be
carried out to completion and cash-flow projection showing clearly
expected monthly cash disbursement over the contract duration based on
tender sum quoted.

Q. Key staff competency profiles (project manager & Site agent, Foreman)
Qualifications and experience of key site management and technical
personnel proposed for the contract supported by academic and
professional certificates in addition to signed curriculum vitae, Project
manager, site agent and foreman

e An project manager with a minimum of 5 years specific experience
in building construction supervision or works of an equivalent
nature and volume, with a minimum of degree in -

architecture/civil engineering/quantity surveying, field or
equivalent from a recognised Institution

e A Site Agent with a minimum of 3 years specific experience in
building construction works or works of an equivalent nature and
volume, with a minimum of Higher National Diploma in buildings
related course or equivalent from a recognized institution.

e A foreman with a minimum of 3 years specific experience in
building (construction works or works of an equivalent nature and
volume, with a minimum of An Ordinary Diploma in building
related course or equivalent from a recognized institution

R. Details of experience as main contractor in the construction of at least
two works of a nature and complexity equivalent to the Works (Kshs 5
million) over the last 5 years (to comply with this requirement, works
cited should be at least 70 percent complete); supported by copies of
award letter, or extract form of Signed Agreement and At least
recommendation letters per job from Qualified and registered engineer or
architect who was been directly involved in supervision of the works.
Recommendation by professional to be accompanied by copy of respective
professional registration certificate or practicing license. The
recommendation letter should highlight among other things the

i. name of the project,
ii. contract value,
iii. Client name, client physical addresses, client
email /telephone number.

iv. Status of completeness of the work or otherwise.
Nb: Professional recommendations not accompanied by referees
certificates/license and vice versa shall be disregarded for purposes
of evaluation

S. Evidence of Liquid assets and or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may be
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T.

made under the Contract, of no less than 3 months of the estimated
payment flow under this Contract. i.e. to mean Evidence of liquid assets
or credit facilities, either from the bank credit facilities , credit facilities
from major relevant materials suppliers, manufacturers or dealers all
adding up to a minimum Cumulative facility of Kshs. 2.7 million
Adequate equipment for the specified type of Work giving details and
evidence as to whether owned or leased, Proposals for the timely
acquisition (own, lease, hire, etc.) of the essential equipment as required
for the Works — if owned then copies of logbooks Must be attached, for
lease or hire, to be supported by lease/hire agreement

b) Tender Evaluation Criteria.

1.1

>

BUOw

=

ol

Z 2

1.2

The following criteria shall be used in evaluation of all bids.

Mandatory Requirements (failure to fully comply shall lead to
disqualification)

Tender Security as stipulated in advert or invitation to bid in strict
adherence to format provided herewith

Duly filled and signed form of tender

Dully filled itemized bills of quantities

. Sequentially and serially paginated document

A signed declaration that the bidder will not engage in any corrupt or
fraudulent practice.

Certified copy of Certificate of incorporation/business Registration
Certificate

. Certified copy of current CR12, not older than six months from date of

tender closing

. Confidential Business Questionnaire

Copy Registration Certificate with National Construction Authority as a
general buildings contractor Category NCA-8 or above,

Certified current Power of attorney to sign tender documents, not older
than six months from date of tender closing

Valid Tax Compliance Certificate

Certified valid Single Business Permit from respective county
government

. Tender specific authority to seek references from the tenderer’s Bankers

Attorney authenticated Litigation history For the past three years
2018,2019,2020

. Audited accounts for 2018 and 2019 or CERTIFIED copies of bank

statements covering a period of at least 24 months prior to the date of the
tender closing.

Technical evaluation requirements

Any tenderer who fails to submit or meet the mandatory requirements
will be disqualified and will not be eligible to proceed to technical
evaluation stage
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Technical Score sheet Marks
Document Presentation, page numbers and . 2
presentation manner of binding Orderly presentation
Total Marks 3 Tape or book binding !
Ownership list of No required
EQUIPMENT required equipment 4
and/or Current 7 ton truck 1
Total Marks 10 | authorization letter of I ton pick - 1 3
hiring from M&T or up truck
reputable hiring Concrete
company mixer ! 18
Porker
vibrator 1 1.5
Provide List Key Site Degree in Civil 3
KEY technical staff, their Eng/architecture/quantity
PERSONNEL e CVsand Project surveying
resume. — manager Exp. 5 Yrs and above 3
Total Marks 20 e General Signed CV 2
Experience Higher national dip in 2
(CV), building related course
e -Certified Site Agent Exp. 3 Yrs and above 2
Qualification Signed CV 2
Certificate, ordinary dip in building 2
related course
Foreman Exp. 3 Yrs and above 2
Signed CV 2
Details of experience
PAST as main contractor in Job (1) Kshs. 5Sm or above- copy award letter 5
RELEVANT the construction of at or signed agreement
WORK least two works of a Recommendation letter from professional
EPERIENCE nature and complexity | referee in respect to job (1) above 5
equivalent to the Referees registration certificate or practicing
Works (Kshs. 5 million) | license Job (1) above 5
Total marks 30 | over the last 5 years (to | Job (2) Kshs. 5m or above- copy award letter
marks comply with this or signed agreement 5
requirement, works Recommendation letter from professional
cited should be at least | referee in respect to job (2) above 5
70 percent complete); Referees registration certificate or practicing
license Job (2) above 5
LITIGATION
HISTORY Record of litigation in the previous 3 2018 1
Total marks 3 years. Attach Authenticated litigation 2019 1
Certified audited Average 2017-2018 6
accounts for the construction
FINANCIAL last Two (2) yrs, turnover.
CAPABILITY or bank 11 Million per
statements last 24 | financial year 2018-2019 6
Total marks 22 | months
Evidence of liquid assets or credit
facilities, either from the bank credit
facilities , credit facilities from major
relevant materials suppliers, Kshs 2.7million 10

manufacturers or dealers all adding
up to a minimum Cumulative facility
of Kshs. 2.7 million
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WORK
EXECUTION Working Schedule and Projected Cash
PROGRAMME flow Work Programme 6

Total Marks 12
Cash flow plan 6

TOTAL SCORE 100

A cut off point of 70 score shall apply meaning that any firm that scores below
70 points on the 100 points scale in technical evaluation, shall be deemed to be
non responsive and thus not eligible for financial evaluation.

1.3 Financial Evaluation

Financial evaluation of bids that meet minimum technical criteria will be done.
To ascertain compliance to requirements set out in the tender document.

To qualify for award the bidder must satisfy the following financial eligibility
criteria

(a) The bidder must concur to correction of errors in line with instruction
to bidders clause 5.7

(b) In the event the magnitude of arithmetical error discovered exceeds
5% of amount stated in the form of tender the bid shall declared non
responsive and ineligible for award.

(c) Prices quoted must be valid for 90 days

1.4 Award

The award of the Contract will be made to the lowest evaluated tenderer whose
tender has been determined to be substantially responsive and in full
compliance to the mandatory, technical and financial evaluation requirements.

NB: Post Qualification & Due Diligence

Prior to recommendation for award the employer reserves the right to make
physical visit to successful bidders premises or works undertaken or both to
undertake due diligence. Should there emanate evidence of material
discrepancy or inconsistencies between the information submitted by the
bidder and actual circumstances on the ground as witnessed during due
diligence, then this shall form a sufficient ground for rejection of the bid in
spite of having fulfilled all other relevant evaluation criteria requirements, in
which event the Procuring Entity will proceed to the next lowest evaluated
Tender to make a similar determination of that Tenderer’s capabilities to
perform satisfactorily.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated,;

“Bill of Quantities” means the priced and completed Bill of
Quantities forming part of the tender.

“Compensation Events” are those defined in Clause 24
hereunder.

“The Completion Date” means the date of completion of the
Works as certified by the Project Manager, in accordance with
Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form
and signed by the parties including all attachments and
appendices thereto and all documents incorporated by reference
therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose
tender to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender”is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of
Acceptance and thereafter as adjusted in accordance with the
provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance
with the Contract.

“The Defects Liability Certificate” is the certificate issued by
Project Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the
Contract Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis
for labour and the associated materials and plant.

24



“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations,
etc) is the party who employs the Contractor to carry out the
Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to
Conditions of Contract (or any other competent person appointed
by the Employer and notified to the Contractor, to act in
replacement of the Project Manager who is responsible for
supervising the execution of the Works and administering the
Contract and shall be an “Architect” or a “Quantity Surveyor”
registered under the Architects and Quantity Surveyors Act Cap
525 or an “Engineer” registered under Engineers Registration Act
Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be
included in the tendering documents which are factual and
interpretative about the surface and subsurface conditions at the
Site.

“Specifications” means the Specifications of the Works included
in the Contract and any modification or addition made or approved
by the Project Manager.

“Start Date” is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide
with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a

Contract with the Contractor to carry out a part of the Work in the
Contract, which includes Work on the Site.
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“Temporary works” are works designed, constructed, installed,
and removed by the Contractor which are needed for construction
or installation of the Works.

“A Variation” is an instruction given by the Project Manager which
varies the Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer, as defined in the Appendix to
Conditions of Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter, and the other way
around. Headings have no significance. Words have their normal
meaning in English Language unless specifically defined. The
Project Manager will provide instructions clarifying queries about
these Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any
section of the Works (other than references to the Intended
Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents
and shall be interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,

(4) Appendix to Conditions of Contract,

(5) Conditions of Contract,
(6) Specifications,
(7) Drawings,

(8) Bill of Quantities,

(99 Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project

Manager shall furnish both the Employer and the Contractor with
two copies each of all the Contract documents. Further, as and
when necessary the Project Manager shall furnish the Contractor
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always with a copy to the Employer| with three [3] copies of such
further drawings or details or descriptive schedules as are
reasonably necessary either to explain or amplify the Contract
drawings or to enable the Contractor to carry out and complete the
Works in accordance with these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall
be English language and the Laws of Kenya respectively unless
otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and
responsibilities to others after a notifying the Contractor in writing.

6 Communications

6.1 Communication between parties shall be effective only when in
writing. A notice shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of
the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the
Appendix to Conditions of Contract and also with the Employer, as
per the directions of the Project Manager. The Contractor shall
also provide facilities and services for them. The Employer may
modify the said List of Other Contractors etc., and shall notify the
Contractor of any such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in the
said Information or other personnel approved by the Project
Manager. The Project Manager will approve any proposed
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replacement of key personnel only if their relevant qualifications
and abilities are substantially equal to or better than those of the
personnel listed in the Qualification Information. If the Project
Manager asks the Contractor to remove a person who is a member
of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the Work in the
Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings. The Works may commence
on the Start Date and shall be carried out in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the
Intended Completion Date.

11 Safety and Temporary Works

12.

13.

11.1 The Contractor shall be responsible for the design of temporary
works. However before erecting the same, he shall submit his
designs including specifications and drawings to the Project
Manager and to any other relevant third parties for their approval.
No erection of temporary works shall be done until such approvals
are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on
the Site.

Discoveries

12.1 Anything of historical or other interest or of significant value
unexpectedly discovered on Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for
dealing with them.

Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract,
the Contractor shall submit to the Project Manager for approval a
program showing the general methods, arrangements, order, and
timing for all the activities in the Works. An update of the program
shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the
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14.

15.

16.

17.

remaining Work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Project Manager for approval an
updated program at intervals no longer than the period stated in
the Appendix to Conditions of Contract. If the Contractor does not
submit an updated program within this period, the Project Manager
may withhold the amount stated in the said Appendix from the
next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue
program has been submitted. The Project Manager’s approval of
the program shall not alter the Contractor’s obligations. The
Contractor may revise the program and submit it to the Project
Manager again at any time. A revised program shall show the
effect of Variations and Compensation Events.

Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated
in the Appendix to Conditions of Contract, the Employer will be
deemed to have delayed the start of the relevant activities, and this
will be a Compensation Event.

Access to Site

15.1 The Contractor shall allow the Project Manager and any other
person authorized by the Project Manager, access to the Site and to
any place where work in connection with the Contract is being
carried out or is intended to be carried out.

Instructions

16.1 The Contractor shall carry out all instructions of the Project
Manager which are in accordance with the Contract.

Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate
the remaining Work, which would cause the Contractor to incur
additional cost. The Project Manager shall decide whether and by
how much to extend the Intended Completion Date within 21 days
of the Contractor asking the Project Manager in writing for a
decision upon the effect of a Compensation Event or variation and
submitting full supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing
with a delay, the delay caused by such failure shall not be
considered in assessing the new (extended) Completion Date.
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18.

19.

20.

17.2 No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

Management Meetings

18.1 A Contract management meeting shall be held monthly and
attended by the Project Manager and the Contractor. Its business
shall be to review the plans for the remaining Work and to deal
with matters raised in accordance with the early warning
procedure. The Project Manager shall record the minutes of
management meetings and provide copies of the same to those
attending the meeting and the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the
meeting.

Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that
may adversely affect the quality of the Work, increase the Contract
Price or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected
effect of the future event or circumstance on the Contract Price and
Completion Date. The estimate shall be provided by the Contractor
as soon as reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making
and considering proposals on how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
Work and in carrying out any resulting instructions of the Project
Manager.

Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall
not affect the Contractor’s responsibilities. The Project Manager
may instruct the Contractor to search for a defect and to uncover
and test any Work that the Project Manager considers may have a
defect. Should the defect be found, the cost of uncovering and
making good shall be borne by the Contractor, However, if there is
no defect found, the cost of uncovering and making good shall be
treated as a variation and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins
at Completion, and is defined in the Appendix to Conditions of
Contract. The Defects Liability Period shall be extended for as long
as defects remain to be corrected.
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21.

22.

20.3

Every time notice of a defect is given, the Contractor shall correct
the notified defect within the length of time specified by the Project
Manager’s notice. If the Contractor has not corrected a defect
within the time specified in the Project Manager’s notice, the
Project Manager will assess the cost of having the defect corrected
by other parties and such cost shall be treated as a variation and
be deducted from the Contract Price.

Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done by
the Contractor. The Contractor will be paid for the quantity of the
Work done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in
the Bills of Quantities for the particular item by more than 25
percent and provided the change exceeds 1 percent of the Initial
Contract price, the Project Manager shall adjust the rate to allow
for the change.

If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate in
the Bills of Quantities.

Variations

22.1

22.2

22.3

All variations shall be included in updated programs produced by
the Contractor.

The Contractor shall provide the Project Manager with a quotation
for carrying out the variations when requested to do so. The
Project Manager shall assess the quotation, which shall be given
within seven days of the request or within any longer period as may
be stated by the Project Manager and before the Variation is
ordered.

If the work in the variation corresponds with an item description in
the Bills of Quantities and if in the opinion of the Project Manager,
the quantity of work is not above the limit stated in Clause 21.2 or
the timing of its execution does not cause the cost per unit of
quantity to change, the rate in the Bills of Quantities shall be used
to calculate the value of the variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in the
variation does not correspond with items in the Bills of Quantities,
the quotation by the Contractor shall be in the form of new rates
for the relevant items of Work.
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23.

22.4

22.5

22.6

22.7

If the Contractor’s quotation is unreasonable, the Project Manager
may order the variation and make a change to the Contract price,
which shall be based on the Project Manager’s own forecast of the
effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work
would prevent a quotation being given and considered without
delaying the Work, no quotation shall be given and the variation
shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

23.4

The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done
and materials on Site and the amounts which the Contractor
considers himself to be entitled to. The Project Manager shall check
the monthly application and certify the amount to be paid to the
Contractor within 14 days. The value of Work executed and
payable shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the
quantities of the items in the Bills of Quantities completed,;
materials delivered on Site, variations and compensation events.
Such materials shall become the property of the Employer once the
Employer has paid the Contractor for their value. Thereafter, they
shall not be removed from Site without the Project Manager’s
instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The
Employer shall pay the Contractor the amounts certified by the
Project Manager within 30 days of the date of issue of each
certificate. If the Employer makes a late payment, the Contractor
shall be paid simple interest on the late payment in the next
payment. Interest shall be calculated on the basis of number of
days delayed at a rate three percentage points above the Central
Bank of Kenya’s average rate for base lending prevailing as of the
first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a
result of an award by an Arbitrator, the Contractor shall be paid
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23.5

23.6

23.7

interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in
will not be paid for by the Employer and shall be deemed covered
by other rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments
to the Contractor shall be made in Kenya Shillings and foreign
currency in the proportion indicated in the tender, or agreed prior
to the execution of the Contract Agreement and indicated therein.
The rate of exchange for the calculation of the amount of foreign
currency payment shall be the rate of exchange indicated in the
Appendix to Conditions of Contract. If the Contractor indicated
foreign currencies for payment other than the currencies of the
countries of origin of related goods and services the Employer
reserves the right to pay the equivalent at the time of payment in
the currencies of the countries of such goods and services. The
Employer and the Project Manager shall be notified promptly by the
Contractor of an changes in the expected foreign currency
requirements of the Contractor during the execution of the Works
as indicated in the Schedule of Foreign Currency Requirements
and the foreign and local currency portions of the balance of the
Contract Price shall then be amended by agreement between
Employer and the Contractor in order to reflect appropriately such
changes.

In the event that an advance payment is granted, the following
shall apply:-

a) On signature of the Contract, the Contractor shall at his
request, and without furnishing proof of expenditure, be
entitled to an advance not exceeding 20% (twenty percent) of
the original amount of the Contract. The advance shall not
be subject to retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
Liable guarantee satisfactory to the Employer in the amount
of the advance payment. The guarantee shall be in the same
currency as the advance.

c) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable
from the balance owing to the Contractor. Reimbursement
shall begin when the amount of the sums due under the
Contract reaches 20% of the original amount of the Contract.
It shall have been completed by the time 80% of this amount
is reached.
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The amount to be repaid by way of successive deductions shall be
calculated by means of the formula:

d)

R = Ax! — x!1
80 -20
Where:
R = the amount to be reimbursed
A = the amount of the advance which has been
granted
X1 = the amount of proposed cumulative payments as

a percentage of the original amount of the
Contract. This figure will exceed 20% but not
exceed 80%.

X1 = the amount of the previous cumulative payments
as a percentage of the original amount of the
Contract. This figure will be below 80%but not
less than 20%.

With each reimbursement the counterpart of the directly
liable guarantee may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(2)

(b)

(©)

(d)

(e)

()

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of
Contract.

The Employer modifies the List of Other Contractors, etc., in
a way that affects the Work of the Contractor under the
Contract.

The Project Manager orders a delay or does not issue
drawings, specifications or instructions required for
execution of the Works on time.

The Project Manager instructs the Contractor to uncover or
to carry out additional tests upon the Work, which is then
found to have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter
of Acceptance from the information issued to tenderers
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24.2

24.3

24.4

24.5

24.6

(including the Site investigation reports), from information
available publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional
work required for safety or other reasons.

(h) Other contractors, public authorities, wutilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(i) The effects on the Contractor of any of the Employer’s risks.

(4) The Project Manager unreasonably delays issuing a
Certificate of Completion.

(k)  Other compensation events described in the Contract or
determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would
prevent the Work being completed before the Intended Completion
Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion
Date shall be extended.

As soon as information demonstrating the effect of each
compensation event upon the Contractor’s forecast cost has been
provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If
the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The

Project Manager will assume that the Contractor will react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the
Contractor not having given early warning or not having co-
operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of
his intention to make a claim within thirty days after the event
giving rise to the claim has first arisen. The claim shall be
submitted within thirty days thereafter.
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25.

Price

25.1

25.2

25.3

Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim
within the said thirty days and a final claim within thirty days of
the end of the event giving rise to the claim.

Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties
and other levies are changed between the date 30 days before the
submission of tenders for the Contract and the date of Completion.
The adjustment shall be the change in the amount of tax payable
by the Contractor.

The Contract Price shall be deemed to be based on exchange rates
current at the date of tender submission in calculating the cost to
the Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in
the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall
assess the net difference in the cost of such materials. Any
amount from time to time so assessed shall be added to or
deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in
the events specified there under;

(i) The prices contained in the Contract Bills of Quantities shall
be deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint
Building Council of Kenya (J.B.C.) and set out in the
schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages
or other emoluments and expenses are increased or
decreased, then the Contract Price shall be increased or
decreased by the amount assessed by the Project Manager
based upon the difference, expressed as a percentage,
between the rate set out
in the schedule of basic rates issued 30 days before the date
for submission of tenders and the rate published by the
J.B.C. and applied to the quantum of labour incorporated
within the amount of Work remaining to be executed at the
date of publication of such increase or decrease.

36



26.

27.

254

25.5

25.6

25.7

(ii) No adjustment shall be made in respect of changes in the
rates of wages and other emoluments and expenses which
occur after the date of Completion except during such other
period as may be granted as an extension of time under
clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the basic prices of materials to be
permanently incorporated in the Works as determined by the
J.B.C. and set out in the schedule of basic rates issued 30 days
before the date for submission of tenders. A copy of the schedule
used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are
increased or decreased then the Contract Price shall be increased
or decreased by the amount to be assessed by the Project Manager
based upon the difference between the price set out in the schedule
of basic rates issued 30 days before the date for submission of
tenders and the rate published by the J.B.C. and applied to the
quantum of the relevant materials which have not been taken into
account in arriving at the amount of any interim certificate under
clause 23 of these Conditions issued before the date of publication
of such increase or decrease.

No adjustment shall be made in respect of changes in basic prices
of materials which occur after the date for Completion except
during such other period as may be granted as an extension of time
under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in
respect of any materials included in the schedule of basic rates.

Retention

26.1 The Employer shall retain from each payment due to the

Contractor the proportion stated in the Appendix to Conditions of
Contract until Completion of the whole of the Works. On
Completion of the whole of the Works, half the total amount
retained shall be repaid to the Contractor and the remaining half
when the Defects Liability Period has passed and the Project
Manager has certified that all defects notified to the Contractor
before the end of this period have been corrected.

Liquidated Damages

27.1

The Contractor shall pay liquidated damages to the Employer at
the rate stated in the Appendix to Conditions of Contract for each
day that the actual Completion Date is later than the Intended
Completion Date. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated
damages shall not alter the Contractor’s liabilities.
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28.

29.

30.

27.2

If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by adjusting
the next payment certificate. The Contractor shall be paid interest
on the overpayment, calculated from the date of payment to the
date of repayment, at the rate specified in Clause 23.30

Securities

28.1

The Performance Security shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall
be issued in an amount and form and by a reputable bank
acceptable to the Employer, and denominated in Kenya Shillings.
The Performance Security shall be valid until a date 30 days
beyond the date of issue of the Certificate of Completion.

Dayworks

29.1

29.2

29.3

If applicable, the Dayworks rates in the Contractor’s tender shall be
used for small additional amounts of Work only when the Project
Manager has given written instructions in advance for additional
work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

Liability and Insurance

30.1

From the Start Date until the Defects Correction Certificate has
been issued, the following are the Employer’s risks:

(a) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and
Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works, or

(ii) negligence, breach of statutory duty or interference
with any legal right by the Employer or by any person
employed by or contracted to him except the
Contractor.
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30.2

30.3

30.4

30.5

30.6

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in Employer’s design, or due to war or
radioactive contamination directly affecting the place where
the Works are being executed.

From the Completion Date until the Defects Correction Certificate
has been issued, the risk of loss of or damage to the Works, Plant,
and Materials is the Employer’s risk except loss or damage due to;

(a) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was
not itself the Employer’s risk

(c) the activities of the Contractor on the Site after the
Completion Date.

From the Start Date until the Defects Correction Certificate has
been issued, the risks of personal injury, death and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risk are
Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the end
of the Defects Liability Period, in the amounts stated in the
Appendix to Conditions of Contract for the following events;

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract,
and

(d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide for
compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance which
the Contractor should have provided and recover the premiums
from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the

approval of the Project Manager. Both parties shall comply with
any conditions of insurance policies.
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31.

32.

33.

Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall

issue a written request to the Project Manager to issue a Certificate
of Completion of the Works. The Employer shall take over the Site
and the Works within seven [7] days of the Project Manager’s
issuing a Certificate of Completion.

Final Account

32.1 The Contractor shall issue the Project Manager with a detailed

account of the total amount that the Contractor considers payable
to him by the Employer under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the
Contractor within 30 days of receiving the Contractor’s account if it
is correct and complete. If it is not, the Project Manager shall issue
within 30 days a schedule that states the scope of the corrections
or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Project Manager
shall decide on the amount payable to the Contractor and issue a
Payment Certificate. The Employer shall pay the Contractor the
amount due in the Final Certificate within 60 days.

Termination

33.1 The Employer or the Contractor may terminate the Contract if the

other party causes a fundamental breach of the Contract. These
fundamental breaches of Contract shall include, but shall not be
limited to, the following;

(a) the Contractor stops work for 30 days when no stoppage of
work is shown on the current program and the stoppage has
not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(¢) the Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim

Certificate) or 60 days (for Final Certificate)of issue.

e the Project Manager gives notice that failure to correct a
] ger g
particular defect is a fundamental breach of Contract and the
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34.

33.2

33.3

33.4

Contractor fails to correct it within a reasonable period of
time determined by the Project Manager;

() the Contractor does not maintain a security, which is
required.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those listed
under Clause 33.1 above, the Project Manager shall decide whether
the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the
Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible. The Project Manager shall
immediately thereafter arrange for a meeting for the purpose of
taking record of the Works executed and materials, goods,
equipment and temporary buildings on Site.

Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the Work done and materials ordered and
delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor,
the difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the Work
done, materials ordered, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed
solely on the

Works, and the Contractor’s costs of protecting and securing the
Works.

The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon
the Works and use all materials on the Site, plant, equipment and
temporary works.

The Contractor shall, during the execution or after the completion
of the Works under this clause remove from the Site as and when
required, within such reasonable time as the Project Manager may
in writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in
default the Employer may (without being responsible for any loss or
damage) remove and sell any such property of the Contractor,
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35.

36.

holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause the Employer
shall not be bound by any other provision of this Contract to make
any payment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the
accounts therefore the Project Manager shall certify the amount of
expenses properly incurred by the Employer and, if such amount
added to the money paid to the Contractor before such
determination exceeds the total amount which would have been
payable on due completion in accordance with this Contract the
difference shall be a debt payable to the Employer by the
Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable
by the Employer to the Contractor.

Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other

event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
Work as quickly as possible after receiving this certificate and shall
be paid for all Work carried out and materials on site before
receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

(a)

(b)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne
to do any act in relation to the obtaining or execution of this or any
other Contract for the Employer or for showing or forbearing to
show favour or disfavour to any person in relation to this or any
other contract for the Employer.

Enter into this or any other contract with the Employer in
connection with which commission has been paid or agreed to be
paid by him or on his behalf or to his knowledge, unless before the
Contract is made particulars of any such commission and of the
terms and conditions of any agreement for the payment thereof
have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or without
the knowledge of the Contractor) shall be an offence under the
provisions of the Public Procurement Regulations issued under The
Exchequer and Audit Act Cap 412 of the Laws of Kenya.
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37.

Settlement Of Disputes

37.1

37.2

37.3

37.4

37.5

In case any dispute or difference shall arise between the Employer
or the Project Manager on his behalf and the Contractor, either
during the progress or after the completion or termination of the
Works, such dispute shall be notified in writing by either party to
the other with a request to submit it to arbitration and to concur in
the appointment of an Arbitrator within thirty days of the notice.
The dispute shall be referred to the arbitration and final decision of
a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed by the Chairman or Vice Chairman of any of the
following professional institutions;

(i) Architectural Association of Kenya

(ii)  Institute of Quantity Surveyors of Kenya

(iii  Association of Consulting Engineers of Kenya

(iv) Chartered Institute of Arbitrators (Kenya Branch)
(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to
first by the aggrieved party shall take precedence over all other
institutions.

The arbitration may be on the construction of this Contract or on
any matter or thing of whatsoever nature arising thereunder or in
connection therewith, including any matter or thing left by this
Contract to the discretion of the Project Manager, or the
withholding by the Project Manager of any certificate to which the
Contractor may claim to be entitled to or the measurement and
valuation referred to in clause 23.0 of these conditions, or the
rights and liabilities of the parties subsequent to the termination of
Contract.

Provided that no arbitration proceedings shall be commenced on
any dispute or difference where notice of a dispute or difference has
not been given by the applying party within ninety days of the
occurrence or discovery of the matter or issue giving rise to the
dispute.

Notwithstanding the issue of a notice as stated above, the
arbitration of such a dispute or difference shall not commence
unless an attempt has in the first instance been made by the
parties to settle such dispute or difference amicably with or without
the assistance of third parties. Proof of such attempt shall be
required.

Notwithstanding anything stated herein the following matters may
be referred to arbitration before the practical completion of the
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37.6

37.7

37.8

37.9

Works or abandonment of the Works or termination of the Contract
by either party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the
Project Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly
withheld or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or
alleged termination of the Contract, unless the Employer and the
Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his
powers, have powers to direct such measurements, computations,
tests or valuations as may, in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums
which ought to have been the subject of or included in any
certificate.

The Arbitrator shall, without prejudice to the generality of his
powers, have powers to open up, review and revise any certificate,
opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same
manner as if no such certificate, opinion, decision requirement or
notice had been given.

The award of such Arbitrator shall be final and binding upon the
parties.

44



SECTION V

APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: KENYA WILDLIFE SERVICE

Address: P.O BOX 40241 NAIROBI

Name of Authorized Representative:
THE DIRECTOR GENERAL KENYA WILDLIFE SERVICE
Telephone: 020-600800/6002345

The Project Manager is
Name: HEAD BUILDINGS AND FENCES DEPARTMENT
Address: P.O. Box 40241, NAIROBI.

Telephone: (020) 6000800 Ext 2299

The name and identification number of the Contract is KWS/OT/CWS/38/2020-
2021 TENDER FOR THE PROPOSED CONSTRUCTION OF DISPENSARY AT
NARASHA HELLSGATE WARD, NAIVASHA

The commencement Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be
8 MONTHS AFTER DATE OF COMMENCEMENT

The following documents also form part of the Contract:

BILLS OF QUANTITIES, CONTRACT DRAWINGS AND ANY OTHER
AUTHORIZED DRAWINGS WHICH MAY BE ISSUED

The Contractor shall submit a revised program for the Works within 14 days of
delivery of the Notification/Letter of Acceptance.

The Site Possession Date shall be TWO WEEKS PRIOR TO COMMENCEMENT
DATE

The Site is located AT NARASHA, HELLSGATE WARD NAIVASHA
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The Defects Liability period is 180 days.

Other Contractors, utilities etc that may be engaged by the Employer on the
Site Include those for the execution of;

1.

2.

3.

4.

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials
in respect of the Contractor’s faulty design is NIL

2. The minimum cover for loss or damage to Equipment is NIL

3. The minimum for insurance of other property is Kshs.. 5,000,000.00
4. The minimum cover for personal injury or death insurance

° For the Contractor’s employees is Kshs.. 2,500,000.00

o And for other people is _Kshs.. 2,500,000.00

The following events shall also be Compensation Events:

1. NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF
CONTRACT

2.

The period between Program updates is 14 days.

The amount to be withheld for late submission of an updated Program is
EQUAL_TO 25% OF CERTIFICATE
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The proportion of payments retained is 10 percent, subject to release of one
moiety upon attainment of practical completion.

The Price Adjustment Clause shall not apply

The liquidated damages for the whole of the Works is Kshs. 25,000.00 (per
week)

The Performance Security shall be for the following minimum amounts
equivalent as a percentage of the Contract Price TEN (10) percent (%)

The Completion Period for the Works is 8 MONTHS

Advance Payment MAY be granted, in accordance clause 23.7 of conditions of

contract
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SECTION VI - STANDARD FORMS

(i) Form of tender; This form should be dully filled and signed
by authorized person
(ii) Form of Agreement; The form of agreement shall not be
completed by the tenderer at the time of submitting the
tender, contract form shall be completed after contract
award and should incorporate the accepted contract
price
(iii) Form of Tender Security; when required by the tender
documents the tender shall provide tender security
either in the form included herein or in another format
acceptable to the employer
(iv) Performance Guarantee; the performance security
should not be completed by the tenderer at the time or
tender preparation. Only successful tenderers will be required
to provide performance security in the form provided herein or
in another form acceptable to the employer
(v)Bank Guarantee for Advance Payment; This form should not
be completed by tenderers at the time for submission, it will be
completed when advance payment is requested for by the
successful bidder and agreed by the employer : this form then
must be completed and signed by the authorized officials of the
bank
(vi) Qualification Information; This form must be completed
fully and duly signed by the bidder
(vii) Tender Questionnaire This form must be completed fully
and duly signed by the bidder
(viii) Confidential Business Questionnaire This form must be
completed fully and duly signed by the bidder
(ix) Details of Sub-Contractors This form must be completed
fully and duly signed by the bidder when the employer has
indicated that subcontractors shall be domestic
(x)declaration of corrupt and fraudulent practices
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FORM OF TENDER

TO: Director General Kenya Wildlife Service. [Name of Employer)
[Date]

[Name of Contract]
Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings

and Bills of Quantities for the execution of the above named Works, we,
the undersigned offer to construct, install and complete such Works and

remedy any defects therein for the sum of
Kshs. [Amount in figures[Kenya
Shillings

[Amount in
words]

2. We undertake, if our tender is accepted, to commence the Works as
Soon as is reasonably possible after the receipt of the Project Manager’s
notice to commence, and to complete the whole of the Works comprised in
the Contract within the time stated in the Appendix to Conditions of
Contract.

3. We agree to abide by this tender until [Insert date], and
it shall remain binding upon us and may be accepted at any time before that
date.

4. Unless and until a formal Agreement is prepared and executed this tender
together with your written notification/acceptance thereof, shall constitute a
binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender
you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on Dbehalf of
[Name of contractor)
of [Address of contractor]

Witness; Name

Address

Signature
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NOTIFICATION/LETTER OF ACCEPTANCE

[letterhead paper of the Employer]

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned
tender have been awarded to you, at a corrected bid price of Kshs. subject to
lapse of fourteen without request for review of award, by other bidders.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of
the date of this letter but not earlier than 14 days from the date of the
letter.

3. Prior to signing of the agreement you will be expected to furnish the
employer with the following as outlined in appendix to conditions of
contract

e An irrevocable and unconditional performance guarantee equivalent to
10% of the contract price.

e Programme of works showing the general methods, arrangements,
order timings and sequence for all activities of the works.

e Insurance policies as listed in appendix to conditions of contract.

4. You may contact the officer(s) whose particulars appear below on the
subject matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between of[or whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

of[or whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”)
located at [Place/location of the Works|and the
Employer has accepted the tender submitted by the Contractor for the
execution and completion of such Works and the remedying of any defects

therein for the Contract Price of Kshs [Amount in
figures],Kenya  Shillings [Amount
in words].

NOW THIS AGREEMENT WITNESSETH as follows:
1. In this Agreement, words and expressions shall have the same meanings
as are respectively assigned to them in the Conditions of Contract

hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

(i) Letter of Acceptance
(ii)  Form of Tender
(iii Conditions of Contract Part I
(iv)  Conditions of Contract Part II -Appendix to Conditions of Contract
(v) Specifications
(vij  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and
remedy any defects therein in conformity in all respects with the

provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in

51



consideration of the execution and completion of the Works and the
remedying of defects therein, the Contract Price or such other sum

as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be

executed the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

In the presence of (i) Name

Address

Signature

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... (Hereinafter called “the Tenderer”)
has submitted his tender dated .........ccovvvviiiveninnn. for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our
registered office at .................. (hereinafter called “the Bank”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs...oovoviiiiiiiiiiii, for which payment well and truly to be made to the

said Employer, the Bank binds itself, its successors and assigns by these
presents sealed with the Common Seal of the said Bank/insurance this
................ Day of .........20............

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the
period of tender validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance
with the Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance
with the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the Employer having to
substantiate his demand, provided that in his demand the Employer will
note that the amount claimed by him is due to him, owing to the
occurrence of one or both of the two conditions, specifying the occurred
condition or conditions.

This guarantee will remain in force up to and including thirty (30) days
after the period of tender validity, and any demand in respect thereof
should reach the Bank not later than the said date.

[Date [ [signature of the Bank/insurance/

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)

Dear Sir,

WHEREAS (hereinafter called “the Contractor”) has

undertaken, in pursuance of Contract No. dated to

execute (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for
the sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you, on behalf of the Contractor, up to a total of Kshs.
(amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in
words), and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of Kenya
Shillings (amount of Guarantee in words) as aforesaid
without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of
the Contract or of the Works to be performed thereunder or of any of the
Contract documents which may be made between you and the Contractor shall
in any way release us from any liability under this Guarantee, and we hereby
waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of
practical Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of guarantor

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We, [name and
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with
[name of Employer] a bank guarantee to
guarantee his proper and faithful performance under the said Contract in an

amount of Kshs. [amount of Guarantee in figurers|] Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to

[name of Employer] on his first demand without
whatsoever right of objection on our part and without his first claim to the

Contractor, in the amount not exceeding Kshs [amount
of Guarantee in figures] Kenya Shillings
[amount of

Guarantee in words|, such amount to be reduced periodically by the amounts
recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the
terms of the Contract or of the Works to be performed thereunder or of any of
the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any
way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received
notice in writing from you that an advance payment of the amount listed above
has been paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the

advance payment under the Contract until

(name of Employer) receives full
payment of the same amount from the Contract.

Yours faithfully,

Signature and Seal

Name of the Bank or financial institution
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Address

Date

Witness:

Name:

Address:

Signature:

Date:
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QUALIFICATION INFORMATION
1. Individual Tenderers or Individual Members of Joint Ventures
1.1 Constitution or legal status of tenderer (attach copy or

Incorporation Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five
years
Year

Volume

Currency Value

1.3  Work performed as Main Contractor on works of a similar nature
and volume over the last five years. Also list details of work under

way or committed, including expected completion date.

Project name Name of client Type of work Value of
and contact performed and Contract
person year of

completion

1.4 Major items of Contractor’s Equipment proposed for carrying out

the Works. List all information requested below.

Item of
Equipment

Description,
Make and age
(years)

Condition(new,
good, poor) and
number
available

Owned, leased
(from whom?), or
to be purchased
(from whom?)

(etc.)




1.5 Qualifications and experience of key personnel proposed for
administration and execution of the Contract. Attach biographical
data.

Position Name Years of Years of
experience experience in
(general) proposed position

Project Manager,
Site agent, foreman

(etc.)

1.6

1.7

1.8

1.9

1.10

Financial reports for the two years: balance sheets, profit and loss
statements, auditor’s reports, etc OR bank statement for the last
24 months. List below and attach copies.

Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and
attach copies of supportive documents.

Name, address and telephone, telex and facsimile numbers of
banks that may provide reference if contacted by the Employer.

Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

Proposed program (work method and schedule) for the whole of the
Works and cash flow projection
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2 Joint Ventures

24

2.5

2.6

2.7

The information listed in 1.1 — 1.10 above shall be provided for
each partner of the joint venture.

The information required in 1.11 above shall be provided for the
joint venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the Contract
terms;

b) one of the partners will be nominated as being in charge,

authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture;
and

) the execution of the entire Contract, including payment, shall
be done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent
(unless an agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the
tender during the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices.
This is essential if the tenderer does not have his registered address in
Kenya (name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2
(a), 2 (b) or 2 (c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this
Form.

Part 1 — General

BUSINESS NAITNIE .onuiitiiiitiiii e e et
Location of business premises; Country/Town.......cocevevninnennnnnn..
Plot NO...oiiiiii i Street/Road .........cooiieiiiiiiin.
Postal Address......ccvvvviiiiiiiiiiiiininnnn.n. Tel NO.eueeiiiieii e
Nature Of BUSINESS. ...iuiitiiii e
Current Trade License No..........c.cceeeene. Expiring date.....................

Maximum value of business which you can handle at any time: K.

Part 2 (a) — Sole Proprietor

Your name in full..............ooi AZe..viiiiiiiiiiiiiiii
Nationality......cocoveviiiiniiiiiiiiniin, Country of Origin.........c...........
*Citizenship details ..oooiiiniinii

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares
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Part 2(c) - Registered Company:

Private or publiC......coiiiiiii i
State the nominal and issued capital of the Company-

Nominal KSNS. ... e
IsSsued KSIS..ouiiiii i
Give details of all directors as follows:

Namein full.  Nationality. Citizenship Details*. Shares.

Part 2(d) - Interest in the Firm:

Is there any person / persons in ............c.. ......... (Name of Employer) who
has interest in this firm? Yes/No...........ocoviiiiinin. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship

62



If the Tenderer wishes to sublet any portions of the Works under any

DETAILS OF SUB-CONTRACTORS

heading, he must give below details of the sub-contractors he intends to
employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1)

(2)

Portion of Works to be sublet:

[1) Full name of Sub-contractor
and address of head office:

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

Portion of Works to sublet:

(i) Full name of sub-contractor
and address of head office:

(ii)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer)

....................................

....................................

....................................

Date
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DECLARATION FORM

To: DIRECTOR GENERAL
KENYA WILDLIFE SERVICE
P. O. BOX 40241-00100
NAIROBI

The Bidder (name and

address) ......................................................................................................

declares the following:
(a) Has not been debarred from participating in public procurement.

(b) Has not been involved in and will not be involved in corrupt and

fraudulent practices regarding public procurement

(To be signed by authorized representative and officially stamped)
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SECTION VII

PREAMBLES & PRELIMINARIES

1. The contract shall be for the whole of the works, as described in the bills of quantities

2. The bidder shall fill in prices for all items of works described in the specifications and
drawings. Items for which no price is entered by the bidder shall be deemed to have been
covered by other prices in the bills of quantities.

3. The bidder shall bear all costs associated with preparation and submission of the bids

4. The prices quoted by the bidder shall not be subject to adjustment during performance of the
contract.

5. The preliminary section of the tender document shall be keenly and consistently priced and
shall not be expected to exceed 10% of bid sum in any event

6. All prices inserted by the bidder shall be deemed inclusive of all government taxes payable
28 days prior to submission of tender

7. Abbreviations

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.1.,
England.

Ditto Shall mean the whole of the preceding description except as
gualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.
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SECTION VII PRELIMINARIES

Item

No.

A.

PRELIMINARIES

Parties to the contract

)

IN)

1)

V)

The Employer. The “Employer” is Kenya Wildlife
Service,
P.O. Box 40241, Nairobi

Project Manager: the “PM” is Head Buildings and fences
Department, Kenya Wildlife Service,

P.O. Box 40241, Nairobi

The term "P.M." wherever used in

these Bills of Quantities shall be deemed to imply the Project
Manager as defined in Condition 1 of the Conditions of
Contract or such person or persons as may be duly authorized
to represent him

Architect : The term "Architect" wherever used in these Bills
of Quantities shall be deemed shall be deemed to mean "The
P.M." as defined above

Quantity Surveyor : The term "Quantity Surveyor" wherever
used in these Bills of Quantities shall be deemed shall be
deemed to mean "The P.M." as defined above

Description of site

The site of the works is situated at Narasha Hells Gate ward Naivasha

The contractor/bidder shall be deemed to have visited the site and
assessed the site conditions, current set up and the nature of ongoing
business within the said premises and any other matters that he may
deem necessary for the execution of works. Any claims arising
therefrom as a result of failure by the bidder to visit the site will not be
considered.

Description of works and scope of contract

The Works to be executed under this Contract comprise the following
works but not necessarily limited to the following:-

Construction of

i.  Construction of dispensary measuring approximately
237 square metres in plinth area all as measured and
described in the bills of quantities and as shown in the
architectural drawings

Amount Carried to collection
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Item
No.

Particular preliminaries cont.

Form of Agreement and Conditions of Contract

The Articles of Agreement and Conditions of Contract for Buildings
and associated External Works, October 2006 edition forming a part
of this tender document, These are numbered from 1 to 37 as set
out in pages 22 to 47 of tender documents

Conditions of Contract

The contractor’s attention is drawn to the text of the said conditions
of contract and he is to allow in his prices for any costs arising
therefrom or in connection therewith.

Government taxes

The tender sum shall be deemed inclusive of all government
taxes payable 30 days prior to submission of tender. The employer
shall comply with all legal provisions requiring deduction and
remittance of such taxes to the Kenya Revenue Authority. No
claims shall be entertained from the contractor for non
compliance with this clause

Measurements

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall
generally take precedence. However, such discrepancies between
any contract documents shall immediately be referred to the project
manager in accordance with Clause 22 of the Conditions of
Contract. The discrepancies shall then be treated as a variation
and be dealt with in accordance with Clause 22 of the said
Conditions.

Amount Carried to collection
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Item
No.

GENERAL PRELIMINARIES

Sufficiency of tender

The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his Tender for
the works and of the rates and prices stated in the priced bills of
guantities which rates and prices shall cover all his obligations
under the contract and all matters and things necessary for the
proper completion and maintenance of the Works.

Site works

The contractor shall allow for among other things the following:-

- Providing all materials, tools, plant and scaffolding

- Complying with local authority regulations and by-laws

- Providing adequate supervision

- Transporting materials and workmen etc., to and from the
site. No erection of labour camps shall be allowed on site.

- Complying with all relevant Acts governing construction
works and employment

- Security for the works, stores etc.

- Cleaning and making good damages to all access roads

- Complying with Police regulations

- Providing and maintaining a progress schedule

- Overtime working

- Testing of materials as required

- Sanitation of the works

- Protecting the works and all plant and materials

- Cleaning the site on completion

- Training Levy

- NCAlevy

- Maintaining adequate site record and diary

- Site safety and first aid facilities

- Standards Levy

- Site clearance

- Contractors all risk policy

- Performance Bond

- Value added tax (VAT)

- Withholding tax

Kshs.

Amount Carried to collection
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Item
No.

General preliminaries (CON’T)

Existing Property

The Contractor shall take every precaution to avoid damage to all
existing property including hard and soft landscaping, buildings and
access routes. The Contractor will be held responsible for all damage
thereto and shall make good all such damage when directed all at his
own expense. The Contractor shall satisfy himself prior to
commencing the work of the type, location and depth of all existing
services and other works not visible and shall allow for providing all
necessary protection required.

Any damage or disturbance caused shall be reported immediately to
the Engineer and made good at the Contractor’'s expense.

Should it be found necessary to interrupt any service, prior approval of
the method and timing must be obtained in writing from the Engineer.

Access to the site

Means of access to the Site shall be agreed with the project manager
prior to commencement of the work.

Hoarding

Contractor shall provide, maintain and clear away on completion
hoarding required for the work areas, access ways and storage areas.
The hoarding shall be 3m high G.C.I, or such other material as may be
approved by the project manager. Advertisements will not be permitted
on the hoarding or any other part of the site.

Power and Water

The Contractor shall be responsible for the provision of power and
water supplies for use in the works. The contractor shall have
satisfied himself as to the source and nature of these services and his
tender shall be deemed to include for all such requirements and other
matters necessary for the completion of the works.

Amount Carried to collection
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Item

No.

General preliminaries (CON’T)

Provisional works

All works described as “Provisional “ in these bills of quantities is subject
to re-measurement in order to ascertain actual quantity executed for
which payment will be made

All “provisional” and other works liable to adjustment under this contract
shall be left uncovered for a reasonable time to allow for all
measurements needed for such adjustment to be taken by the quantity
Surveyor. Immediately the work is ready for measuring, the contractor
shall give notice in writing to the Quantity Surveyor.

If the contractor makes default, in these respects he shall if the Engineer
so directs uncover at his expense the work to enable all measurements
to be taken and afterwards reinstate at his own expense

General specifications

For full description of materials and workmanship, method of execution of
work and notes for pricing, the contractor is referred to the Ministry of
Works General Specifications for Building Works 1976 or any subsequent
revision thereof which is issued as a separate document, and which shall
be followed in all respects unless it conflicts with General preliminaries,
particular preliminaries or other items in these bills of quantities, in which
case the contents of bills of quantities shall prevail.

Prevention of Nuisance

The works and such sections of the site necessary therefore shall be
under the entire care and control of the Contractor during the whole
period of the Contract and he shall take all possible precautions to
prevent any nuisance, inconvenience or injury to the holders or occupiers
of the existing or surrounding properties and to the public generally and
shall at all times keep all paths and roads affected by the Works in a safe
and clear state, safety of all wheeled traffic and pedestrians.

Labour camps

The employer shall not allow for erection or maintenance of labour
camps on site

Kshs.

Amount Carried to collection
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Item

No

General preliminaries (CON’T)

Temporary buildings

The Contractor must provide for all temporary buildings required for the
storage of materials and he must maintain them and clear them away on
completion of the works to the satisfaction of the Engineer.

Signboard

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a 1No. Signboard as designed
specified and approved by the Project Manager.

Contractor's superintendence/site agent

The Contractor shall constantly keep on the works literate English
speaking Agent or Representative, with a minimum of 3 years specific
experience in building construction works or works of an equivalent
nature and volume, with a minimum of Higher National Diploma in
buildings related course or equivalent from a recognized institution. Such
Agent or Representative shall receive on behalf of the Contractor all
directions and instructions from the Project Manager and such directions
shall be deemed to have been given to the Contractor in accordance with
the Conditions of Contract.

Specialist works

All specialist works shall be carried out by domestic subcontractors with
exception of air conditioning system

Kshs

Amount Carried to collection
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Item

No

General preliminaries (CON’T)

Site Office

The Contractor must provide, equip, furnish and maintain a site office to
be jointly shared by clerks of works and site agent and adequate enough
to host a site meeting. le to mean an office not measuring less than 40
square metres in floor area , NB: it is the intent of the project team to hold
site meetings in the site office

Copyright

The copyright of these documents is vested in the Quantity Surveyor and
they may not be reproduced in whole or in part without the Quantity
surveyor’s written permission.

Amount Carried to collection below

Collection

Page 66

Page 67

Page 68

Page 69

Page 70

Page 71

Page 72 (above)

AMOUNT CARRIED TO GRAND SUMMARY- pg 92

72




BILLS OF QUANTITIES
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ITEM | DESCRIPTION QTY UNIT | RATE KSHS
ELEMENT NO.1
SUBSTRUCTURES (ALL PROVISIONAL)
Site clearance
A Clear site of works of shrubs, bush and small trees, 276 SM
grub up roots and burn debris.
B Destroy termite nests within sites of works, take out
and destroy queens, impregnate holes and tunnels 276 SM
with insecticides and fill voids with approved
material.
Excavate in black cotton soil including maintaining
and supporting sides and keeping fee from water,
mud and fallen objects
C Excavate in bulk, commencing from ground level and | 390 CM
not exceeding 1.5m deep.
Disposal
38 CM
D Backfilling around foundations
352 CM
E Load and cart away surplus spoil to a city council
dump site
Imported Filling
208 CM
F Approved hardcore filling to make up levels
G Compact surface of existing hardcore and blind to 237 SM
received concrete.
Quarry dust Blinding
237 SM
H 50mm thick leveled and compacted
Damp Proof membrane
I 500 gauge polythene laid under surface beds 237 SM
Anti-Termite Treatment
J Chemical anti-termite treatment executed by an
approved specialist under a ten year guarantee to 237 SM

surfaces of hardcore

Total carried to collection
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ITEM | DESCRIPTION QTY UNIT | RATE KSHS

Plain Concrete 1:4:8
A Blinding under foundations and bases, thickness 82 SM

50mm

Vibrated Reinforced concrete class 20 16 CM
B Foundation

237 SM
C Beds, thickness 100mm
1 CM

D Columns

REINFORCEMENT (All Provisional)

High yield deformed steel bar reinforcement to

BS4461 74 KG
E 12mm diameter 292 KG
F 10mm diameter 190 KG
G 8mm diameter

Steel mesh fabric Reinforcment To BS 4483 237 SM
H Layer of mesh fabric reinforcement laid in slab or bed

with 200mm side andend laps (measured nte no

allowance made for paps) Ref: A142 weighing

2.22kg per square metre.

Formwork 95 SM
I Sides of foundations, bases, etc 8 SM
J Side of columns 75 LM
K Edges of beds, etc 75-150mm high 94 SM
L 200mm rough dressed natural stone walling in CS

mortar (1:4) including hoop iron in alternate courses.

Total carried to collection
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ITEM | DESCRIPTION QTY UNIT | RATE KSHS
Load bearing natural stone rough dressed walling
in cement and sand mortar
A Walling thickness 225mm 144 SM
B Walling thickness 150mm 21 SM
C 20gauge hoop iron ties 25mm wide and cast into
concrete one end and built into mortar joint walling | 60 KG
Bituminous felt damp proof courses laid on and
including leveling screed of cement mortar
107 LM
D In walling width 200mm
53 LM
E In walling width 150mm
Cement and sand (1:4) rendering
F Rendering to concrete surfaces finished with steel 11 SM
float thickness 20mm
Prepare and apply three coats bituminous paint
C Rendered surfaces externally 11 SM

Amount carried to collection

Collection
From page 74
From page 75

From page 76 above

Amount carried to summary
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DESCRIPTION QTY UNIT | RATE KSHS
ITEM

ELEMENT NO. 2

R.C SUPERSTRUCTURE

Vibrated Reinforced concrete class 20
A Beams 10 CM
B Columns 1 CM

Reinforcement

High yield deformed steel bar reinforcement to BS

4461
C

16mm diameter 548 KG
D

12mm diameter 416 KG
E

8mm diameter 356 KG

Formwork
F

Sides of columns 22 SM
G

Sides and soffits of beams 117 SM

Total carried to summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

ELEMENT NO. 3

SUPERSTRUCTURE WALLING

EXTERNAL

Approved load bearing fine chiseled, zero joint,
dressed and rubbed stone walling in cement and sand

mortar

Walling, thickness 200mm

Ditto dwarf walls

Ditto gables

Extra over gables, raking cutting
INTERNAL

Approved load bearing machine dressed stone
walling in cement and sand mortar

Walling, thickness 200mm

Walling, thickness 150mm

104

27

21

21

97

49

SM

SM

SM

SM

SM

SM

Total of Element No.3 carried to summary
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ITEM | DESCRIPTION QTY UNIT | RATE KSHS

ELEMENT NO. 4

ROOF CONSTRUCTION, COVERING AND

RAINWATER DISPOSAL

ROOF CONSTRUCTION.

Wrought cypress treated as described and with a

moisture content not exceeding 12%
A Rafters, size 150 x 50mm 180 LM
B Purlins, size 100 x 50mm 184 LM
C Hip rafters, size 150 x 50mm 15 LM
D Ridge boards size 225 x 25mm 31 LM
E Jack rafters, size 150 x 50mm 30 LM
F King post,size 150 x 50mm 32 LM
G Tie beam, size 150 x 50mm 157 LM
H Fascia/barge board, size 225 x 25mm 96 LM
I Wall plates bolted (bolts and holes included) size 174 LM

100x50mm
J Struts and ties, size 100 x 50mm 51 LM

ROOF COVERING

Galvanised corrugated iron sheets

11-3 pre-painted sheets as DUMU ZAS’ or other 298 SM
K equal and approved size3000mm by 750mm with end

and side laps as recommended manufacturer.

Total carried to collection
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ITEM | DESCRIPTION QTY UNIT | RATE KSHS
RAINWATER DISPOSAL
24 gauge light pressed galvanized mild steel
primed box qutters jointed with mastic and fixed
to fascia with brackets to BS 1091
A Size 200 x 150mm 75 LM
B Extra for outlet in box gutter, diameter 100mm 4 NO.
C Extra for bend 4 NO.
D Extra for stopped end 4 NO.
24 gauge light pressed galvanized mild steel
primed box gutters jointed with mastic and fixed
to fascia with brackets to BS 1091
E Diameter 100mm 12 LM
F Extra for swan neck offset in pipe diameter 4 NO
G Extra for shoe in pipe diameter 4 NO
24 gauge galvanized mild steel sheet
H As flashing in hips, girth 600mm 15 LM
I As wall flashing tucked into groove in masonry, in 15 LM
cement sand mortar
Testing
J Allow for testing the whole of the rainwater disposal
installation to the satisfaction of the Architect and of ITEM

replacing any defective work free of charge.

Total carried to collection below

Collection
Brought forward form page 79

Brought down from 80 above

Total of element 04 carried to summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

ELEMENT NO. 5

WINDOWS
Precast concrete trimming finished fair on all exposed

faces

Cills, size 300x75mm

Mesh reinforcement to BS4483 in precast units
Pelmet Boxes in Wrought Mahogany

Window boards with one labour plugged, size
125x25mm

Pelmet fascia, size 150x25mm

Pelmet top, size 125x25mm

Boxed end of pelmet, size 150x125x25mm

Bearer plugged, size 50x50mm

Quadrant plugged, diameter 15mm

Curtains Tracks

Brass’H’ section curtain track with gliders (one per

100mm of track) end stops and brackets screwed at
600mm centers.

Purpose made small panel mild steel ready primed
casement window to schedule with pressed steel
ventilating hood and 16mm square bare burglar
proofing in openings and polished brass window
ironmonegery as supplied by Kensmetal Industries
Ltd and fixed to masonry

Window overall size 900x1500mm
Window overall size 900x600mm
Clear sheet Glass

3mm glass and glazing to metal with putty in panes
not exceeding 0.1 square meter.

Obscure Sheet Glass.
3mm glass and glazing to metal with putty in panes
not exceeding 0.1 square meter.

11

LM

SM

LM

LM

LM

NO.

LM

LM

LM

NO.

NO.

SM

SM

Total carried to summary
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ITEM | DESCRIPTION QTY UNIT | RATE KSHS

ELEMENT NO. 6

DOORS.

EXTERNAL

Standard steel casement door
A Metal casement steel single leaf door in 50x45mm

RHS bottom, middle and top rails, 50x45m RHS

stiles infilled with steel panels welded to door all 1 NO.

framed to detail overall size 1200x2100mm
B Ditto overall size 2400x2100mm high double leaf 1 NO.
C Louvred dead light 50x45mm framing with 150mm

wide steel lourves 4no. Overall size 1200x600mm. 1 NO
D Ditto, overall size 2400x600mm 1 NO

INTERNAL

Doors, frames and finishing in Wrought cypress
E 45mm solid core flush door faced both sides with

3mm plywood veneered and hardwood lipped all

round, size 900x2100mm including fanlight

900x600mm 8 NO
F Ditto, but overall size 850x2100mm fanlight

850x600mm 3 NO
G Ditto, but overall size 850x2100mm double leaf 1 NO

fanlight 1800x600mm
H

Frame to detail size, 150x50mm 65 LM
I

Ditto, mullion with 2no.Labour 12 LM
J

Architrave to detail size, 45x25mm 62 LM
K

Quadrant bead, diameter 15mm 62 LM
L Beading to detail size, 10x10mm 31 LM

Clear sheet glass
M 3mm glass and glazing to wood with beads (measured

separately) in panes exceeding 0.1 but not exceeding | 4 SM

0.5 square meters.

Total carried to collection
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ITEM | DESCRIPTION QTY UNIT | RATE KSHS
Sundries

A 10mm galvanized mild steel dowel 100mm long let 24 NO
into foot of frame and grouted into mortice in floor

B 25x1.6mm galvanized mild steel cramp 250mm girth | 72 NO
once bent twice drilled and screwed to back of frame
and with fish tailed end built into joints of walling
Ironmongery-supply and fix with matching screws

C 100mm pairs brass butt hinges 20 PRS

D Three lever mortice lock with polished brass lever 11 NO
furniture.

E Rubber door stop 13 NO

Total carried to collection below
Collection
Brought forward from Page 82

Brought Down from 83 Above

Total carried to summary

83




ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

ELEMENT NO.7

EXTERNAL FINISHES

Keying
Pointing/Jointing horizontal joints

Cement and sand Render 1:4

20mm thick wood floated

122

23

SM

SM

Total of Element 07 carried to summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

ELEMENT NO.8

INTERNAL FINISHES

FLOOR
Ceramic tiles (No-slip (General)

Cement sand screed paving steel trowelled smooth

300x300x8mm as manufactured by SAJ CERAMICS
LTD or other approved coloured ceramic non slip
floor tiles bedded and jointed in cement and sand 1:1
and pointed in coloured cement grounting.

Ditto: but 200mm high skirting

Cement sand screed 1:4
40mm thick paving

WALL

Lime plaster
Plaster to walls

Plaster to beams
Plaster to columns
Plaster to jambs/reveals

Wall Tiles

300x300x8mm as manufactured by SAJ CERAMICS
LTD. Or other approved colored ceramic non slip
floor tiles bedded and jointed in cement and sand 1:1
and pointed in white cement grouting.

CEILING
Sawn cypress
Brandering, size 50x50mm

Celotex ceiling board
12mm thick

Extra for forming trap door with cypress framing, size
600x600mm

Wrought cypress
Moulded cornice plugged size, 100x500mm

234

234

180

346

104

22

10

11

341

222

162

SM

SM

LM

SM

SM

SM

SM

SM

SM

LM

SM

NO

LM

Total of Element 08 carried to summary
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Provide for storage shelving a provisional sum of
shillings One Hundred Thousand

ITEM | DESCRIPTION QTY UNIT | RATE KSHS
ELEMENT NO.9
JOINERY FITTINGS
Prime costs sums
A Storage shelving
ITEM 100,000

Total of Element 08 carried to summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

ELEMENT NO. 10

PAINTING & DECORATING
ROOF

Prepare prime and apply one undercoat and two
finishing coats of 1% guality supergloss paint to:-

Timber surfaces of fascia and verge boards
exceeding 200mm but not exceeding 300mm girth

Touch up Primer and apply one undercoat and two
finishing coats of 1% quality supergloss paint to:-

General surfaces of 100mm dia. Downpipe
General surfaces of box gutter
WINDOWS

Prepare and apply two undercoats stainer and two
finishing coats of vanish to:-

Timber surfaces of pelmet boxes not exceeding
100mm girth

Ditto exceeding 100 but not exceeding 200mm
girth

Touch up Primer and apply one undercoat and two

finishing coats of 1% guality super gloss paint to:-

General surfaces of windows and burglar bars
(b.s.m)

Prepare and apply one undercoats stainer and two
finishing coats of 1% guality silk vinyl paint to:-

Plastered reveals, 100-200mm girth.

75

38

23

41

LM

SM

SM

LM

LM

SM

LM

Total carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

DOORS

Prepare and apply two undercoats and two
finishing coats of gloss oil paint to:-

General surfaces of external doors

Prepare and apply one coat primer and two
finishing coats of gloss oil paint to:-

General surfaces of internal doors
Surfaces not exceeding 100mm girth

Surfaces not exceeding 100 but not exceeding
200mm girth

Prepare and apply one undercoats stainer and two

finishing coats of 1% guality silk vinyl paint to:-

Plastered jambs, 0-100mm girth

INTERNAL FINISHES

Prepare and apply one undercoats and two
finishing coats of 1% quality silk vinyl paint to:-

General plastered surfaces of walls

Prepare and apply one primer and two finishing
coats of gloss oil paint to:-

General surfaces of ceiling
Ditto girth not exceeding 100mm

Total collection below

Collection
Brought forward form Page 87

Brought forward from 88 above

23

51

62

62

62

346

222

162

SM

SM

LM

LM

LM

SM

SM

LM

Total of Element 10 carried to summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE KSHS

Electrical works

13 Amps power point wired ring comprising of
3x2.5mm sq single core PVCL copper cables
drawn in concealed 25mm HG PVC conduits.

13 Amps, Moulded plate switched socket outlet
with neon indicator as DB, CLIPSAL or approved
equivalent being:-

Single
Twin

Water heater points comprising of 3x4.00mm?
PVCL conduits form DB’B’ to double pole
switches.

20Amps double pole switches with neon indicator
and marked water heater as or approved equivalent
for item 1.19 above.

MAIN CIRCUIT

Circuit comprising of 4x50mm2 + 1x25mm2 SC
CU PVCL drawn in concealed 50mm HG PVC
conduits from meter board to DB in OPD

DISTRIBUTION BOARD

8 ways, 100 Amps, flush mounted distribution
board complete with 100 Amps. Itegral TPN
isolator with a hinged cover as MEM, CRABTREE
or approved equivalent being:-

Mcbs for item 2.22 above being:-

10 Amps, SP

20 Amps, SP

30 Amps, SP

30 Amps, TP

100 Amps, TP
Blanking plates

18

13

30

NO

NO

NO

NO

NO

NO

NO

NO

NO

NO

NO

NO

NO

Total of Element 10 carried to summary
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ITEM DESCRIPTION KSHS
Element | Summary Page No.
1 Substructures 76

2 RC structures 77

3 Superstructures 78

4 Roof 80

5 Windows 81

6 Doors 83

7 External finishes 84

8 Internal finishes 85

9 Joinery fittings 86

10 Painting and decoration 87
11 Electrical works 89

AMOUNT MEASURED WORKS CARRIED TO GRAND

SUMMARY
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summary

ITEM DESCRIPTION QTY UNIT | RATE KSHS
PC AND PROVISIONAL SUMS
The contractor shall include in his tender the
following amounts to be deducted either in whole
or part as directed by the Engineer.
Provide a prime cost of Kenya shillings two
hundred fifty thousand for three door pit latrines

A (male female, staff) 250,000/=
Provide a prime cost of Kenya shillings one

B hundred twenty thousand for Project 120,000/=
Administration & Supervision.
Pc and provisional sums Total carried to grand 370,000/=
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NO

DESCRIPTION

KSHS.

Preliminaries from page 72

Measured works from page 90

3 Provisional & Prime cost sums from page 91
Sub Total
4 Add 7% CONTIGENCIES
5 GRAND TOTAL CARRIED TO FORM OF TENDER
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