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KENYA
WILDLIFE :
service A1

REPUBLIC OF KENYA

KENYA WILDLIFE SERVICE

PROPOSED REFURBISHMENT AND UPGRADING OF GUESTHOUSES AND
COTTAGES

Supplied as part of the Contract No. KWS/OT/MBD/08/2011-12: PROPOSED
REFURBISHMENT AND UPGRADING OF NAISHI GUESTHOUSES IN NAKURU
NATIONAL PARK

Issued by: -

Kenya Wildlife Service
P.O. Box 40241-00100
Nairobi.

The Contract for the above mentioned works entered into this ................. dayof............. 20....
by the undersigned refers to these Bills of Quantities and the Ministry of Public Works

General Specification date March 1976 (together with any amendments issued thereto) shall be read
and construed as part of the said contract.

SIGNATURE PAGE AND NOTES



(ii)

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and
should he/she find any missing or in duplicate or figures indistinct he/she must inform the Project
Manager at once and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason
whatsoever, he/she must inform Project Manager in order that the correct meaning may be decided

before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to
mistakes in the Specification which should have been rectified in the manner described above.



(i)

REQUIREMENTS TO ALL TENDERERS

Tenders are invited for the PROPOSED REFURBISHMENT AND UPGRADING OF NAISHI
GUESTHOUSE IN NAKURU NATIONAL PARK.

Tender documents may be purchased from Kenya Wildlife Services, procurement section upon
payment of non-refundable fee of Kshs. 3000.00 (Three Thousand) only either in bankers cheque or
cash payable at KWS headquarters, Lang’ata Road during official working hours.

Tender responsiveness minimum criteria will be based on the following requirements. Failure to
meet these requirements will render the bid non-responsive in the minimum qualification criteria
category and hence no further evaluation on such bid will be undertaken.

e The tender must be registered under category G and above with the Ministry of Public works.
Proof of current registration renewal to be attached.

e The tender must be accompanied by a bid bond of Kenya Shillings Four Hundred Thousand

(Kshs. 60,000.00) which should be in form of a bank guarantee from a reputable bank or a

guarantee from an approved insurance company.

The tenderer must properly fill the confidential business questionnaire

The tenderer must properly fill the tender questionnaire

The tenderer must properly and fully fill, sign and stamp the form of tender.

The tenderer must attach a copy of tax compliance certificate.

The tenderer must show proof of having undertaken works of similar nature.

The tenderer must attach a list of adequate and qualified key personnel to undertake these

works.

e The tenderer to attach a list of equipments adequate to undertake the works.

Further the tenders from the following tenders shall be treated as non responsive and therefore will
be subjected to automatic disqualification.

e A tenderer who has litigation with the employer.
Completed set of tender documents in plain sealed envelop clearly marked:-

REFURBISHMENT OF NAISHI GUESTHOUSE AT NAKURU NATIONAL PARK
KWS/OT/MBD/08/2011-12

Should be addressed to the:- The Director, Kenya Wildlife Service, P. 0 Box 40241, Nairobi
00100. Should be returned and deposited in the Tender box at the entrance of Simba Court on or
before 20™ December, 2011 at 12.00 noon. Returned tenders will be opened immediately
thereafter in the presence of tenderers or their representatives who choose to attend.

KWS reserves the right to reject any tender(s) without giving reasons for the rejection and does not
bind itself to accept the lowest or any tender.

DIRECTOR
KENYA WILDLIFE SERVICE.

(iv)
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1.1

1.2

1.3

1.4

INTRODUCTION

This standard tender document for procurement of works has been
prepared for use by procuring entities in Kenya in the procurement of
works (i.e. Buildings and associated Civil Engineering Works).

The following guidelines should be observed when using the

document:-

(@) Specific details should be furnished in the Invitation to tender
and in the special conditions of contract (where applicable).
The tender document issued to tenderers should not have blank
spaces or options.

(b) The instructions to tenderers and the General Conditions of
Contract should remain unchanged. Any necessary amendments
to these parts should be made through Appendix to instructions to
tenderers and special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to
the data and information in the tender documents to enable
prospective tenderers to decide whether or not to participate in the
tender and shall indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in accordance
with the regulations or a letter of invitation addressed to tenderers
who have been prequalified following a request for prequalification.

The cover of the document shall be modified to include:-

I. Tender number.
II. Tender name.
III. Name of procuring entity.
IV. Delete name and address of PPOA.



SECTION I

INVITATION FOR TENDERS

Tender reference No. KWS/OT/MBD/08/2011-12

Tender Name PROPOSED REFURBISHMENT AND UPGRADING OF NAISHI
GUEST HOUSE IN NAKURU NATIONAL PARK

1.1

1.2

1.3

1.4

1.5

1.6

Kenya Wildlife Service invites sealed tenders for refurbishment and
upgrading of Kamboyo Guest house in Tsavo West National Park

Interested eligible candidates may obtain further information and inspect
tender documents at Kenya Wildlife Service, procurement section, p. o
Box 40241, Nairobi 00100 at KWS headquarters, Lang’ata Road during
normal working hours.

A complete set of tender documents may be obtained by interested
candidates upon payment of a non-refundable fees of Kshs.3,000 in cash or
Bankers Cheque payable to Kenya Wildlife Service.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings
and shall remain valid for (120 ) days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes
marked with Tender name and reference number and deposited in the
Tender Box at KWS Headquarters, Langata Road, Simba Court or to be
delivered to Procurement office at Ndovu Court so as to be received on or
before 20tk December, 2011.

Tenders will be opened immediately thereafter in the presence of the
candidates or their representatives who choose to attend at

DIRECTOR
KENYA WILDLIFE SERVICE
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1.

INSTRUCTIONS TO TENDERERS.

General/Eligibility /Qualifications/Joint venture/Cost of

tendering

1.1

1.2

1.3

1.4

1.5

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected to complete the
Works by the Intended Completion Date specified in the tender
documents.

All tenderers shall provide the Qualification Information, a statement
that the tenderer (including all members of a joint venture and
subcontractors) is not associated, or has not been associated in the
past, directly or indirectly, with the Consultant or any other entity
that has prepared the design, specifications, and other documents for
the project or being proposed as Project Manager for the Contract. A
firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any of its
affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method
and schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be
considered for award of Contract. These qualified tenderers should
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders
that the originally submitted pre-qualification information remains
essentially correct as of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with
their tenders , unless otherwise stated:

(@) copies of original documents defining the constitution or legal
status, place of registration, and principal place of business;
written power of attorney of the signatory of the tender to
commit the tenderer:

(b) total monetary value of construction work performed for each of
the last five years:

(c) experience in works of a similar nature and size for each of the
last five years, and details of work under way or contractually
committed; and names and addresses of clients who may be
contacted for further information on these contracts;



1.6

1.7

(d) major items of construction equipment proposed to carry out
the Contract and an undertaking that they will be available for
the Contract.

(e) qualifications and experience of key site management and
technical personnel proposed for the Contract and an
undertaking that they shall be available for the Contract.

) reports on the financial standing of the tenderer, such as profit
and loss statements and auditor’s reports for the past five
years;

(g) evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other financial
resources);

(h)  authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the last

five years, in which the tenderer is involved, the parties
concerned and disputed amount; and

(4) proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners
shall comply with the following requirements, unless otherwise stated:

(a) the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

(b) the tender shall be signed so as to be legally binding on all
partners;

(c) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

(d) one of the partners will be nominated as being in charge,
authorised to incur liabilities, and receive instructions for and

on behalf of all partners of the joint venture; and

(e) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the
following minimum qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the
estimated annual cashflow for the Contract;

7



1.8

1.9

1.10

1.11

(b) experience as main contractor in the construction of at least

(c) two works of a nature and complexity equivalent to the Works
over the last 10 years (to comply with this requirement, works cited
should be at least 70 percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(e) a Contract manager with at least five years’ experience in works of
an equivalent nature and volume, including no less than three
years as Manager; and

(f) liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may
be made under the Contract, of no less than 4 months of the
estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer’s compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture
to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and
the partner in charge at least 40 percent of those minimum criteria.
Failure to comply with this requirement will result in rejection of the
joint venture’s tender. Subcontractors’ experience and resources will
not be taken into account in determining the tenderer’s compliance
with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in
more than one tender (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the
proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the tenderer’s own
expense.



1.12 The procuring entity’s employees, committee members, board

members and their relative (spouse and children) are not eligible to
participate in the tender.

1.13 The price to be charged for the tender document shall not exceed

Kshs.5,000/=

1.14 The procuring entity shall allow the tenderer to review the tender

document free of charge before purchase.

Tender Documents

2.1

2.2

2.3

2.4

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

(@)  These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e) Specifications

) Drawings

(g) Bills of Quantities

(h)  Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all
information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in
every respect will be at the tenderer’s risk and may result in rejection
of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of
the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may
modify the tendering documents by issuing addenda. Any addendum
thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all
tenderers. Prospective tenderers shall acknowledge receipt of each
addendum in writing to the Employer.



2.5

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders, in
accordance with Clause 4.2 here below.

Preparation of Tenders

3.1

3.2

3.3

3.4

All documents relating to the tender and any correspondence shall be
in English language.

The tender submitted by the tenderer shall comprise the following:

(@) These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and
Specifications;

(b)  Tender Security;

(c) Priced Bill of Quantities ;

(d) Quualification Information Form and Documents;

(e) Alternative offers where invited; and

® Any other materials required to be completed and submitted by
the tenderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price is
entered by the tenderer will not be paid for when executed and shall
be deemed covered by the other rates and prices in the Bill of
Quantities. All duties, taxes, and other levies payable by the
Contractor under the Contract, or for any other cause relevant to the
Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the
tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in
the Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

10



3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date
of submission. However in exceptional circumstances, the Employer
may request that the tenderers extend the period of validity for a
specified additional period. The request and the tenderers’ responses
shall be made in writing. A tenderer may refuse the request without
forfeiting the Tender Security. A tenderer agreeing to the request will
not be required or permitted to otherwise modify the tender, but will
be required to extend the validity of Tender Security for the period of
the extension, and in compliance with Clause 3.7 - 3.11 in all
respects.

The tenderer shall furnish, as part of the tender, a Tender Security in
the amount and form specified in the appendix to invitation to
tenderers. This shall be in the amount not exceeding 2 percent of the
tender price

The format of the Tender Security should be in accordance with the
form of Tender Security included in Section G - Standard forms or any
other form acceptable to the Employer. Tender Security shall be valid
for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall
be rejected. The Tender Security of a joint venture must define as
“Tenderer” all joint venture partners and list them in the following

”»

manner: a joint venture consisting of’............ S s ” and

[13 ”»

The Tender Securities of unsuccessful tenderers will be returned
within 28 days of the end of the tender validity period specified in
Clause 3.6.

The Tender Security of the successful tenderer will be discharged
when the tenderer has signed the Contract Agreement and furnished
the required Performance Security.

The Tender Security may be forfeited

(a) if the tenderer withdraws the tender after tender opening during
the period of tender validity;

11



3.13

3.14

3.15

3.16

(b) if the tenderer does not accept the correction of the tender
price, pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within
the specified time limit to

(i) sign the Agreement, or

(i1) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of
the tendering documents, including the basic technical design as
indicated in the Drawings and Specifications. Alternatives will not be
considered, unless specifically allowed in the invitation to tender. If
so allowed, tenderers wishing to offer technical alternatives to the
requirements of the tendering documents must also submit a tender
that complies with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and
Specifications. In addition to submitting the basic tender, the
tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical
specifications, breakdown of prices, proposed construction methods
and other relevant details. Only the technical alternatives, if any, of
the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

The tenderer shall prepare one original of the documents comprising
the tender documents as described in Clause 3.2 of these Instructions
to Tenderers, bound with the volume containing the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the tenderer shall
submit copies of the tender, in the number specified in the invitation
to tender, and clearly marked as “COPIES”. In the event of
discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5
(@) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialled by the
person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be

received by the procuring entity not later than 7 days prior to the
deadline for submission of tenders.

12



3.17 The procuring entity shall reply to any clarifications sought by the

tenderer within 3 days of receiving the request to enable the tenderer
to make timely submission of its tender.

3.18 The tender security shall be in the amount of 0.5 — 2 per cent of the

tender price.

Submission of Tenders

4.1

4.2

4.3

4.4

4.5

The tenderer shall seal the original and all copies of the tender in two
inner envelopes and one outer envelope, duly marking the inner
envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner
and outer envelopes shall:

(@) be addressed to the Employer at the address provided in the
invitation to tender;

(b) bear the name and identification number of the Contract as
defined in the invitation to tender; and

(c) provide a warning not to open before the specified time and date
for tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to
tender. However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance with
Sub-Clause 2.5 in which case all rights and obligations of the
Employer and the tenderers previously subject to the original deadline
will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with clause 3.13 and 4.1, with the outer
and inner envelopes additionally marked “MODIFICATION” and
“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of
tenders and the expiration of the period of tender validity specified in
the invitation to tender or as extended pursuant to Clause 3.6 may
result in the forfeiture of the Tender Security pursuant to Clause
3.11.

13



4.6

Tenderers may only offer discounts to, or otherwise modify the prices
of their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

5.5

The tenders will be opened by the Employer, including modifications
made pursuant to Clause 4.4, in the presence of the tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall
sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each
tender and of any alternative tender (if alternatives have been
requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such
other details as may be considered appropriate, will be announced by
the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be prepared
by the Employer.

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of
Contract shall not be disclosed to tenderers or any other persons not
officially concerned with such process until the award to the
successful tenderer has been announced. Any effort by a tenderer to
influence the Employer’s officials, processing of tenders or award
decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders,
the Employer at his discretion, may ask any tenderer for clarification
of the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall
be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the
tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will
determine whether each tender (a) meets the eligibility criteria defined
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the
requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation
or reservation. A material deviation or reservation is one (a) which

14



5.6

5.7

5.8

affects in any substantial way the scope, quality, or performance of
the works; (b) which limits in any substantial way, inconsistent with
the tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may
not subsequently be made responsive by correction or withdrawal of
the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical
error, in which case the adjustment will be made to the entry
containing that error.

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities, the amount as
stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing
the difference between the tender amount and the corrected
tender sum as a percentage of the corrected Builder’s Work (i.e.
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s
Work (as a rebate or addition as the case may be) for the
purposes of valuations for Interim Certificates and valuation of
variations.

) the amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding
upon the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security
may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined
to be substantially responsive in accordance with Clause 5.5.

15



5.9

5.10

5.11

5.12

In evaluating the tenders, the Employer will determine for each tender
the evaluated tender price by adjusting the tender price as follows:

(@) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(c) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in
accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation,
deviation, or alternative offer. Variations, deviations, and alternative
offers and other factors which are in excess of the requirements of the
tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating
to his tender from the time of the tender opening to the time the
Contract is awarded. Any effort by the Tenderer to influence the
Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of
the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to an
non-indigenous sub-contractor.

Award of Contract

6.1

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of
Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

6.11

Notwithstanding clause 6.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and
reject all tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected tenderer or tenderers or
any obligation to inform the affected tenderer or tenderers of the
grounds for the action.

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the
sum (hereinafter and in all Contract documents called the “Contract
Price”)that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been
successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer
and the successful tenderer. Within 14 days of receipt the successful
tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in
the form stipulated in the Tender documents. The Performance
Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that
their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30
days of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from
the date of notification of contract award wunless there is an

administrative review request.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)
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6.12

6.13

6.14

6.15

6.16

Where contract price variation is allowed, the valuation shall not
exceed 15% of the original contract price.

Price variation request shall be processed by the procuring entity
within 30 days of receiving the request.

The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be liable to any
person for the termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14
days of receiving the request from any tenderer.

A tenderer who gives false information in the tender document about
its qualification or who refuses to enter into a contract after
notification of contract award shall be considered for debarment from
participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution of
contracts. A tenderer shall sign a declaration that he has not and will
not be involved in corrupt and fraudulent practices.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of
Quantities forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works
as certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices
thereto and all documents incorporated by reference therein to
execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose
tender to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender”is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the provisions of the
Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.

“The Defects Liability Certificate” is the certificate issued by
Project Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.
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“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations,
etc) is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended
that the Contractor shall complete the Works. The Intended
Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to
Conditions of Contract (or any other competent person appointed by
the Employer and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising the execution
of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects
and Quantity Surveyors Act Cap 525 or an “Engineer” registered
under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be included
in the tendering documents which are factual and interpretative about
the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in
the Contract and any modification or addition made or approved by
the Project Manager.

“Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site
possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and

removed by the Contractor which are needed for construction or
installation of the Works.

22



“A Variation” is an instruction given by the Project Manager which varies
the Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer, as defined in the Appendix to
Conditions of Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter, and the other way around.
Headings have no significance. Words have their normal meaning in
English Language unless specifically defined. The Project Manager
will provide instructions clarifying queries about these Conditions of
Contract.

If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any
section of the Works (other than references to the Intended
Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,

(4) Appendix to Conditions of Contract,

(9) Conditions of Contract,
(6) Specifications,
(7) Drawings,

(8) Bill of Quantities,

(9) Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer| with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either
to explain or amplify the Contract drawings or to enable the
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Contractor to carry out and complete the Works in accordance with
these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless
otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and
responsibilities to others after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in
writing. A notice shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix
to Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said
List of Other Contractors etc., and shall notify the Contractor of any
such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed in
the Qualification Information. If the Project Manager asks the
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10 Works

10.1

Contractor to remove a person who is a member of the Contractor’s
staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further
connection with the Work in the Contract.

The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings. The Works may commence on
the Start Date and shall be carried out in accordance with the
Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion
Date.

11 Safety and Temporary Works

12.

13.

11.1

11.2

11.3

The Contractor shall be responsible for the design of temporary
works. However before erecting the same, he shall submit his designs
including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on
the Site.

Discoveries

12.1

Anything of historical or other interest or of significant wvalue
unexpectedly discovered on  Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for
dealing with them.

Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a
program showing the general methods, arrangements, order, and
timing for all the activities in the Works. An update of the program
shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the
remaining Work, including any changes to the sequence of the
activities.
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14.

15.

16.

17.

The Contractor shall submit to the Project Manager for approval an
updated program at intervals no longer than the period stated in the
Appendix to Conditions of Contract. If the Contractor does not
submit an updated program within this period, the Project Manager
may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been
submitted. The Project Manager’s approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation
Events.

Possession of Site

14.1

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in
the Appendix to Conditions of Contract , the Employer will be deemed
to have delayed the start of the relevant activities, and this will be a
Compensation Event.

Access to Site

15.1

The Contractor shall allow the Project Manager and any other person
authorised by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

Instructions

16.1

The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.

Extension or Acceleration of Completion Date

17.1

17.2

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The
Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay
caused by such failure shall not be considered in assessing the new
(extended) Completion Date.

No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.
26



18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended
by the Project Manager and the Contractor. Its business shall be to
review the plans for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project
Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all
who attended the meeting.

19. Early Warning

19.1

19.2

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the Work, increase the Contract Price or
delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Project Manager in making
and considering proposals on how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
Work and in carrying out any resulting instructions of the Project
Manager.

20. Defects

20.1

20.2

The Project Manager shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall
not affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a defect and to uncover and test
any Work that the Project Manager considers may have a defect.
Should the defect be found, the cost of uncovering and making good
shall be borne by the Contractor, However, if there is no defect found,
the cost of uncovering and making good shall be treated as a variation
and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects
remain to be corrected.
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21.

22.

20.3

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project
Manager’s notice. If the Contractor has not corrected a defect within
the time specified in the Project Manager’s notice, the Project Manager
will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the
Contract Price.

Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the
Contractor. The Contractor will be paid for the quantity of the Work
done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the
Bills of Quantities for the particular item by more than 25 percent
and provided the change exceeds 1 percent of the Initial Contract
price, the Project Manager shall adjust the rate to allow for the
change.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the
Bills of Quantities.

Variations

22.1

22.2

22.3

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project
Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by
the Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in
the Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate
the value of the variation. If the cost per unit of quantity changes, or
if the nature or timing of the work in the variation does not
correspond with items in the Bills of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of
Work.
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23.

22.4

22.5

22.6

22.7

If the Contractor’s quotation is unreasonable, the Project Manager
may order the variation and make a change to the Contract price,
which shall be based on the Project Manager’s own forecast of the
effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work
would prevent a quotation being given and considered without
delaying the Work, no quotation shall be given and the variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done
and materials on Site and the amounts which the Contractor
considers himself to be entitled to. The Project Manager shall check
the monthly application and certify the amount to be paid to the
Contractor within 14 days. The value of Work executed and payable
shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities
of the items in the Bills of Quantities completed, materials delivered
on Site, variations and compensation events. Such materials shall
become the property of the Employer once the Employer has paid the
Contractor for their value . Thereafter, they shall not be removed
from Site without the Project Manager’s instructions except for use
upon the Works.

Payments shall be adjusted for deductions for retention. The
Employer shall pay the Contractor the amounts certified by the
Project Manager within 30 days of the date of issue of each
certificate. If the Employer makes a late payment, the Contractor
shall be paid simple interest on the late payment in the next payment.
Interest shall be calculated on the basis of number of days delayed at
a rate three percentage points above the Central Bank of Kenya’s
average rate for base lending prevailing as of the first day the
payment becomes overdue.
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23.4

23.5

23.6

23.7

If an amount certified is increased in a later certificate or as a result
of an award by an Arbitrator, the Contractor shall be paid interest
upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would
have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to
the Contractor shall be made in Kenya Shillings and foreign currency
in the proportion indicated in the tender, or agreed prior to the
execution of the Contract Agreement and indicated therein. The rate
of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies
for payment other than the currencies of the countries of origin of
related goods and services the Employer reserves the right to pay the
equivalent at the time of payment in the currencies of the countries of
such goods and services. The Employer and the Project Manager
shall be notified promptly by the Contractor of an changes in the
expected foreign currency requirements of the Contractor during the
execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of
the balance of the Contract Price shall then be amended by agreement
between Employer and the Contractor in order to reflect appropriately
such changes.

In the event that an advance payment is granted, the following shall
apply:-

a) On signature of the Contract, the Contractor shall at his
request, and without furnishing proof of expenditure, be
entitled to an advance of 10% (ten percent) of the original
amount of the Contract. The advance shall not be subject to
retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of
the advance payment. The guarantee shall be in the same
currency as the advance.

c) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable
from the balance owing to the Contractor. Reimbursement
shall begin when the amount of the sums due under the
Contract reaches 20% of the original amount of the Contract. It
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shall have been completed by the time 80% of this amount is
reached.

The amount to be repaid by way of successive deductions shall be
calculated by means of the formula:

R =

Where:

d)

Ax! —x!1
80 - 20
R = the amount to be reimbursed
A = the amount of the advance which has been granted
X1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.
X1 = the amount of the previous cumulative payments as

a percentage of the original amount of the Contract.
This figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

()

(b)

(d)

(e)

()

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of
Contract.

The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the
Works on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found
to have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could

reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including
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24.2

24.3

24.4

24.5

24.6

the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

30
(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional
work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the

Contractor.
(i) The effects on the Contractor of any of the Employer’s risks.
(4) The Project Manager unreasonably delays issuing a Certificate

of Completion.

(k)  Other compensation events described in the Contract or
determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent
the Work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether
and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The
Project Manager will assume that the Contractor will react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the Contractor
not having given early warning or not having co-operated with the
Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise
to the claim has first arisen. The claim shall be submitted within
thirty days thereafter.
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25.

Price

25.1

25.2

25.3

Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim within
the said thirty days and a final claim within thirty days of the end of
the event giving rise to the claim.

Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties
and other levies are changed between the date 30 days before the
submission of tenders for the Contract and the date of Completion.
The adjustment shall be the change in the amount of tax payable by
the Contractor.

The Contract Price shall be deemed to be based on exchange rates
current at the date of tender submission in calculating the cost to the
Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in
the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess
the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the
Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders.A
copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

(i1) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased,
then the Contract Price shall be increased or decreased by the
amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the
amount of Work remaining to be executed at the date of
publication of such increase or decrease.

(ii) No adjustment shall be made in respect of changes in the rates
of wages and other emoluments and expenses which occur after
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26.

27.

254

25.5

25.6

25.7

the date of Completion except during such other period as may
be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the basic prices of materials to be
permanently incorporated in the Works as determined by the J.B.C.
and set out in the schedule of basic rates issued 30 days before the
date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are
increased or decreased then the Contract Price shall be increased or
decreased by the amount to be assessed by the Project Manager based
upon the difference between the price set out in the schedule of basic
rates issued 30 days before the date for submission of tenders and the
rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving
at the amount of any interim certificate under clause 23 of these
Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during
such other period as may be granted as an extension of time under
clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in
respect of any materials included in the schedule of basic rates.

Retention

26.1 The Employer shall retain from each payment due to the Contractor

the proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of
the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period
has passed and the Project Manager has certified that all defects
notified to the Contractor before the end of this period have been
corrected.

Liquidated Damages

27.1

The Contractor shall pay liquidated damages to the Employer at the
rate stated in the Appendix to Conditions of Contract for each day
that the actual Completion Date is later than the Intended Completion
Date. The Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not alter
the Contractor’s liabilities.
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28.

29.

30.

27.2

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rate specified in Clause 23.30

Securities

28.1

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount and form and by a reputable bank acceptable to the
Employer, and denominated in Kenya Shillings. The Performance
Security shall be valid until a date 30 days beyond the date of issue of
the Certificate of Completion.

Dayworks

29.1

29.2

29.3

If applicable, the Dayworks rates in the Contractor’s tender shall be
used for small additional amounts of Work only when the Project
Manager has given written instructions in advance for additional work
to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

30.1

From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and
Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or

(ii) negligence, breach of statutory duty or interference with

any legal right by the Employer or by any person
employed by or contracted to him except the Contractor.

35



30.2

30.3

30.4

30.5

30.6

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are
being executed.

From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is the Employer’s risk except loss or damage due to;

(@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not
itself the Employer’s risk

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to
property (including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and

the Contractor, insurance cover from the Start Date to the end of the

Defects Liability Period, in the amounts stated in the Appendix to

Conditions of Contract for the following events;

(@) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment
of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without

the approval of the Project Manager. Both parties shall comply with
any conditions of insurance policies.
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31.

32.

33.

Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue

a written request to the Project Manager to issue a Certificate of
Completion of the Works. The Employer shall take over the Site and
the Works within seven [7] days of the Project Manager’s issuing a
Certificate of Completion.

Final Account

32.1 The Contractor shall issue the Project Manager with a detailed

account of the total amount that the Contractor considers payable to
him by the Employer under the Contract before the end of the Defects
Liability Period. The Project Manager shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor
within 30 days of receiving the Contractor’s account if it is correct and
complete. Ifitis not, the Project Manager shall issue within 30 days a
schedule that states the scope of the corrections or additions that are
necessary. If the final account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable
to the Contractor and issue a Payment Certificate. The Employer
shall pay the Contractor the amount due in the Final Certificate
within 60 days.

Termination

33.1 The Employer or the Contractor may terminate the Contract if the

other party causes a fundamental breach of the Contract. These

fundamental breaches of Contract shall include, but shall not be
limited to, the following;

(@) the Contractor stops work for 30 days when no stoppage of
work is shown on the current program and the stoppage has
not been authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation,;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;
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34.

33.2

33.3

33.4

® the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under
Clause 33.1 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible. The Project Manager shall immediately
thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials , goods, equipment and temporary
buildings on Site.

Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the Work done and materials ordered and
delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the Work
done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works.

The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on the Site, plant, equipment and
temporary works.

The Contractor shall, during the execution or after the completion of
the Works under this clause remove from the Site as and when
required, within such reasonable time as the Project Manager may in
writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in
default the Employer may (without being responsible for any loss or
damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause the Employer
shall not be bound by any other provision of this Contract to make
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35.

36.

37.

any payment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the
money paid to the Contractor before such determination exceeds the
total amount which would have been payable on due completion in
accordance with this Contract the difference shall be a debt payable to
the Employer by the Contractor; and if the said amount added to the
said money be less than the said total amount, the difference shall be
a debt payable by the Employer to the Contractor.

Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other

event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
Work as quickly as possible after receiving this certificate and shall be
paid for all Work carried out before receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

()

(b)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for
the Employer.

Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or
on his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions
of any agreement for the payment thereof have been disclosed in
writing to the Employer.

Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or without the
knowledge of the Contractor) shall be an offence under the provisions
of the Public Procurement Regulations issued under The Exchequer
and Audit Act Cap 412 of the Laws of Kenya.

Settlement Of Disputes

37.1 In case any dispute or difference shall arise between the Employer or

the Project Manager on his behalf and the Contractor, either during
the progress or after the completion or termination of the Works,
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37.2

37.3

37.4

37.5

such dispute shall be notified in writing by either party to the other
with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The
dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur
in the appointment of an Arbitrator, the Arbitrator shall be appointed
by the Chairman or Vice Chairman of any of the following professional
institutions;

(i) Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(ii)  Association of Consulting Engineers of Kenya

(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first
by the aggrieved party shall take precedence over all other
institutions.

The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising thereunder or in
connection therewith, including any matter or thing left by this
Contract to the discretion of the Project Manager, or the withholding
by the Project Manager of any certificate to which the Contractor may
claim to be entitled to or the measurement and valuation referred to
in clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not
been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration
of such a dispute or difference shall not commence unless an attempt
has in the first instance been made by the parties to settle such
dispute or difference amicably with or without the assistance of third
parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either

party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.
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37.6

37.7

37.8

37.9

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or
alleged termination of the Contract, unless the Employer and the
Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought
to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to open up, review and revise any certificate, opinion,
decision, requirement or notice and to determine all matters in
dispute which shall be submitted to him in the same manner as if no
such certificate, opinion, decision requirement or notice had been
given.

The award of such Arbitrator shall be final and binding upon the
parties.
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SECTION IV - APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name: _ KENYA WILDLIFE SERVICE

Address: _ P.O. BOX 40241-00100, NAIROBI

Name of Authorised Representative: _ THE DIRECTOR ___
Telephone: 020-600800

Facsimile: N/A

The Project Manager is

Name: ..-------------—- ARPRIM CONSULTANTS, ARCHITECTS AND INTERIOR
DESIGNERS

Address: __ P.O. BOX 12969-00400 NAIROBI

Telephone: _ 020-3884312/8_

Facsimile: N/A

The name (and identification number) of the Contract is .
PROPOSED REFURBISHMENT AND UPGRADING OF NAISHI GUEST HOUSE IN
KWS, NAKURU NATIONAL PARK.

The Works consist of INTERIOR DECORA TION, REURBISHMENT AND
UPGRADING OF SELF CATERING NAISHI GUEST HOUSE IN KWS, NAKURU
NATIONAL PARK.

The Start Date shall be TO BE AGREED WITH PROJECT MANAGER

The Intended Completion Time for the whole of the Works shall be
TO BE AGREED WITH THE PROJECT MANAGER

The following documents also form part of the Contract:
DRAWINS, BILL OF QUANTITIES, ACCEPTANCE LETTER AND
PERFORMANCE BOND (AND OTHERS AS PER CONTRACT CONDITIONS

The Contractor shall submit a revised program for the Works within _ 7__ days of
delivery of the Letter of Acceptance.

The Site Possession Date shall be _ TO BE AGREED WITH PROJECT MANAGER _

The Site is located AT NAKURU NATIONAL PARK _ and is defined in drawings
nos. ARP/KWS/2011/P,Q/001 and ARP/KWS/2011/P,Q/002

42



The Defects Liability period is 180 days.

Other Contractors, utilities etc., to be engaged by the Employer on the Site
Include those for the execution of;

1. N/A

2.

3.

4.

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in
respect of the Contractor’s faulty design is ___10,000,000.00___

2. The minimum cover for loss or damage to Equipment is__ 2,000,000.00 _
3. The minimum for insurance of other propertyis____ 5,000,000.00 ____
4. The minimum cover for personal injury or death insurance

. For the Contractor’s employees is___ AS PER LAW PREVAILING

° And for other people is 1,000,000.00

The following events shall also be Compensation Events:

1. __ONLY AS DEFINED IN CONRACT CONDITIONS

2.

3.

4.

The period between Program updates is 7 days.

The amount to be withheld for late submission of an updated Program is FULL
CERTIFICATE

The proportion of payments retained is 10___ percent.

The Price Adjustment Clause SHALL NOT ___ apply
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The liquidated damages for the whole of the Works is Kshs. _200,000/=_ (per
Week)

The Performance Security shall be for the following minimum amounts equivalent

as a percentage of the Contract Price 2 percent (%)
The Completion Period for the Works is 5 [Weeks]
The rate of exchange for calculation of foreign currency payments is N/A

The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach/.

Advance Payment shall not be made unless an advance security is provided as set
out in the conditions of contract.

44



1.0

2.0

3.0

4.0

5.0

SECTION V - SPECIFICATIONS

Notes for preparing Specifications

Specifications must be drafted to present a clear and
precise statement of the required standards of materials,
and workmanship for tenderers to respond realistically
and competitively to the requirements of the Employer
and ensure responsiveness of tenders. The Specifications
should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be
new, unused, of the most recent or current models, and
incorporating all recent improvements in design and
materials unless provided otherwise in the Contract.
Where the Contractor is responsible for the design of any
part of the permanent Works, the extent of his obligations
must be stated.

Specifications from previous similar projects are useful
and may not be necessary to re-write specifications for
every Works Contract.

There are considerable advantages in standardizing
General Specifications for repetitive Works in recognized
public sectors, such as highways, urban housing,
irrigation and water supply. The General Specifications
should cover all classes of workmanship, materials and
equipment commonly involved in constructions, although
not necessarily to be used in a particular works contract.
Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure
they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya
Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Employer should decide whether technical solutions
to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and
potentially less costly) alternatives are possible to the
technical solutions indicated in tender documents for
certain elements of the Works, taking into consideration
the comparative specialized advantage of potential
tenderers.

The Employer should provide a description of the selected
parts of the Works with appropriate reference to
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Drawings, Specifications, Bills of Quantities, and Design
or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally
equivalent to the basic design parameters and
Specifications.

Such alternative solutions shall be accompanied by all
information necessary for a complete evaluation by the
Employer, including drawings, design calculations,
technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details.
Technical alternatives permitted in this manner shall be
considered by the Employer each on its own merits and
independently of whether the tenderer has priced the item
as described in the Employer’s design included with the
tender documents.
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SECTION VI - DRAWINGS

List of drawings

DESCRIPTION DRAWING NO.
Existing layout and details ARP/KWS/2011/P,Q/001
Proposed layout and details ARP/KWS/2011/P,Q/002
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SECTION VII - BILL OF QUANTITIES

Notes for preparing Bills of Quantities

1.0 The objectives of the Bills of Quantities are;

2.0

()

(b)

(a)

(b)

to provide sufficient information on the quantities of Works to be
performed to enable tenders to be prepared efficiently and accurately;
and

when a Contract has been entered into, to provide a priced Bill of
Quantities for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the
Bill of Quantities in sufficient detail to distinguish between the
different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may
give rise to different considerations of cost. Consistent with these
requirements, the layout and content of the Bill of Quantities should
be as simple and brief as possible.

The Bills of Quantities should be divided generally into the following
sections:

Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices,
and should state the methods of measurement which have been
adopted in the preparation of the Bill of Quantities and which are to
be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should
be limited to tangible items such as site office and other temporary
works, otherwise items such as security for the Works which are
primarily part of the Contractor’s obligations should be included in
the Contractor’s rates.

Work Items

(i) The items in the Bills of Quantities should be grouped into
sections to distinguish between those parts of the Works which
by nature, location, access, timing, or any other special
characteristics may give rise to different methods of
construction, or phasing of the Works, or considerations of cost.
General items common to all parts of the Works may be
grouped as a separate section in the Bill of Quantities.

(ii) Quantities should be computed net from the Drawings, unless
directed otherwise in the Contract, and no allowance should be
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made for bulking, shrinkage or waste.

rounded up or down where appropriate.

Quantities should be

(ii) The following units of measurement and abbreviations are
recommended for use.

Unit Abbreviation Unit Abbreviation
cubic meter ms3 or cu m millimeter mm

hectare ha month mon

hour h number nr

kilogram kg square meter m2 or sq m
lump sum sum square millimeter | mm2 or sq mm
meter in week wk

metric ton

(1,000 kg)

(iv)

The commencing surface should be identified in the description
of each item for Work involving excavation, boring or drilling, for
which the commencing surface is not also the original surface.
The excavated surface should be identified in the description of
each item for Work involving excavation for which the excavated
surface is not also the final surface. The depths of Work should
be measured from the commencing surface to the excavated
surface, as defined.

Daywork Schedule

A Daywork Schedule should be included if the probability of
unforeseen work, outside the items included in the Bill of
Quantities, is relatively high. To facilitate checking by the
Employer of the realism of rates quoted by the tenderers, the
Daywork Schedule should normally comprise:

(i) alist of the various classes of labour, and
materials for which basic Day work rates or
prices are to be inserted by the tenderer,
together with a statement of the conditions
under which the Contractor will be paid for
Work executed on a Day work basis; and

(ii) a percentage to be entered by the tenderer against
each basic Day work Subtotal amount for labour,
materials and plant representing the Contractor’s
profit, overheads, supervision and other charges.
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(d)

Provisional Quantities and Sums

(i)

(i)

Provision for quantity contingencies in any particular
item or class of Work with a high expectation of
quantity overrun should be made by entering specific
“Provisional Quantities” or “Provisional Items” in the
Bill of Quantities, and not by increasing the quantities
for that item or class of Work beyond those of the Work
normally expected to be required. To the extent not
covered above, a general provision for physical
contingencies (quantity overruns) should be made by
including a “Provisional Sum” in the Summary of the
Bill of Quantities. Similarly, a contingency allowance
for possible price increases should be provided as a
“Provisional Sum” in the Summary of the Bill of
Quantities. The inclusion of such provisional sums often
facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future
need arises.

Provisional sums to cover specialized works normally carried
out by Nominated Sub Contractors should be avoided and
instead Bills of Quantities of the specialised Works should be
included as a section of the main Bills of Quantities to be priced
by the Main Contractor. The Main Contractor should be
required to indicate the name (s) of

the specialised firms he proposes to engage to carry out the
specialized Works as his approved domestic sub-contractors.
Only provisional sums to cover specialized Works by statutory
authorities should be included in the Bills of Quantities.

(e) Summary

The Summary should contain a tabulation of the separate parts
of the Bills of Quantities carried forward, with provisional sums
for Daywork, for physical (quantity) contingencies, and for price
contingencies (upward price adjustment) where applicable.
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(1)
(iii)
(iv)
(v)
(vi)
(vii)
(viii)

(i)

(%)

(i)

SECTION VIII - STANDARD FORM

Form of Invitation for Tenders

Form of Tender

Letter of Acceptance

Form of Agreement

Form of Tender Security

Performance Bank Guarantee

Bank Guarantee for Advance Payment
Qualification Information

Tender Questionnaire

Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the
execution and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/ facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same
and a security in the form and amount specified in the tendering documents, and
must be delivered to

[address and location]

at or before (time and date). Tenders will be opened
immediately thereafter, in the presence of tenderers’ representatives who choose to
attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or
telex.

Yours faithfully,

Authorised Signature

Name and Title
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TO:

FORM OF TENDER

[Name of Employer) [Date]
[Name of Contract]

Dear Sir,

1.

w

In accordance with the Conditions of Contract, Specifications, Drawings and
Bills of Quantities for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and
remedy any defects therein for the sum of
Kshs. [Amount in figures/Kenya
Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Project Manager’s
notice to commence, and to complete the whole of the Works comprised in
the Contract within the time stated in the Appendix to Conditions of
Contract.

We agree to abide by this tender until [Insert date], and it
shall remain binding upon us and may be accepted at any time before that
date.

. Unless and until a formal Agreement is prepared and executed this tender

together with your written acceptance thereof, shall constitute a binding
Contract between us.

. We understand that you are not bound to accept the lowest or any tender you

may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on  behalf of
[Name of Employer]
of [Address of Employer]

Witness; Name

Address

Signature

Date
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LETTER OF ACCEPTANCE
[letterhead paper of the Employer]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents]
for the Contract Price of Kshs. [amount in
figures[[Kenya Shillings (amount in words) | in
accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in
accordance with the Contract documents.

Authorized SigNature ..........cooiiiiiiiiii i e
Name and Title of Signatory ........cccoiiiiiiiiiiii e

Attachment : Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between offor whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

oflor whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”)
located at [Place/ location of the Works]and the
Employer has accepted the tender submitted by the Contractor for the execution
and completion of such Works and the remedying of any defects therein for the

Contract Price of Kshs [Amount in figures],Kenya
Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:
1. In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter

referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

(i) Letter of Acceptance
(ii) Form of Tender
(ii) Conditions of Contract Part I
(iv) Conditions of Contract Part II and Appendix to Conditions of Contract
(v) Specifications
(vij  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and
remedy any defects therein in conformity in all respects with the provisions

of the Contract.

4. The Employer hereby covenants to pay the Contractor in
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consideration of the execution and completion of the Works and the
remedying of defects therein, the Contract Price or such other sum

as may become payable under the provisions of the Contract at the

times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be
executed the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has
submitted his tender dated ..., for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our
registered office at .................. (hereinafter called “the Bank”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs...ooooviiiiiiiiiiin, for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Day of

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period
of tender validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:

(@) fails or refuses to execute the form of Agreement in accordance with
the Instructions to Tenderers, if required; or
(b) fails or refuses to furnish the Performance Security, in accordance

with the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt
of his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him, owing to the occurrence of one or
both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after
the period of tender validity, and any demand in respect thereof should
reach the Bank not later than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employen (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the
sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of Kshs. (amount of
Guarantee in figures) Kenya Shillings
(amount of Guarantee in words), and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits
of Kenya Shillings (amount of Guarantee in words) as
aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of
Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We, [name  and
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with
[name of Employer] a bank guarantee to guarantee
his proper and faithful performance under the said Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution|, as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to

[name of Employer] on his first demand without
whatsoever right of objection on our part and without his first claim to the

Contractor, in the amount not exceeding Kshs [amount of
Guarantee in figures] Kenya Shillings
[amount of

Guarantee in words], such amount to be reduced periodically by the amounts
recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms
of the Contract or of the Works to be performed thereunder or of any of the
Contract documents which may be made between [name
of Employer] and the Contractor, shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or
modification.

No drawing may be made by you under this guarantee until we have received
notice in writing from you that an advance payment of the amount listed above
has been paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the

advance payment under the Contract until

(name of Employer) receives full
payment of the same amount from the Contract.

Yours faithfully,

Signature and Seal
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Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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QUALIFICATION INFORMATION

1.

Evaluation Criteria

Tenderers meeting the minimum requirements will be evaluated according

to the following Evaluation Criteria.

Evaluation Attribute

Response

Weighing
%

Score
%

Number of years in operation as an active
building construction company evidenced by
project undertaken: (5 marks)

Less than a year

1-3 years

4-6 years

7-10 years

ollwil@]lviies

More than 10 years

g WIN|O

Qualification and Diversity of Technical and
management staff in the company relevant
to the building construction industry who
will be actively involved in the proposed
project (10 marks)

(Provide detailed CV accompanied by relevant
academic and professional certificates. Telephone
contacts must be provided):

A|{1to3

B|4to6

C|7to 10

=[OV W

Accomplishments: (Previous and current
projects) (5 marks)

Details of building projects undertaken
successful within the last five years each
worth Kshs.20 million and above evidenced
by letters from various clients, certificates of
occupation and completion certificates for
the respective projects. (for a project to
qualify, it must be at least 70% complete.
For projects that are not completed, letters
of reference from the respective Architects
and Clients must be provided)

Each to
score 1

Tools and equipments (5 marks)

Give a list and type of relevant building
construction tools and equipments that are
owned by the company evidenced by
ownership documents. Provide documentary
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evidence of ability to lease or hire relevant
tools and equipments not owned by the
company. Give a description of their
application and performance to demonstrate
technical capacity.

a. 10 and below 2.5
b. 11 and above 5
5 | Certified financial statements for the last 10

three years. Evaluation shall consider
Profitability Index and Liquidity and Asset
Ratio. (10 marks)

6 | Certified bank statements for the last six 5
months (5 marks)
7 | Financial bids 60

The passmark for the technical evaluation shall be 30 marks i.e 75%.0Only bidders
who scores the passmark on technical evaluation shall be evaluated on the
financial bid.

2. Individual Tenderers or Individual Members of Joint Ventures
2.1 Constitution or legal status of tenderer (attach copy or Incorporation

Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

2.2 Total annual volume of construction work performed in the last five
years
Year Volume

Currency Value
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2.3

Work performed as Main Contractor on works of a similar nature and
volume over the last five years. Also list details of work under way or

committed, including expected completion date.

Project name

Name of client
and contact
person

Type of work
performed and
year of
completion

Value of
Contract

2.4 Major items of Contractor’s Equipment proposed for carrying out the

Works. List all information requested below.
Item of Description, Condition(new, | Owned, leased
Equipment | Make and age good, poor) and | (from whom?),
(years) number or to be
available purchased
(from whom?)
(etc.)

2.5 Qualifications and experience of key personnel proposed for
administration and execution of the Contract. Attach biographical
data.

Position Name Years of Years of
experience experience in
(general) proposed position

Project Manager

(etc.)

2.6 Financial reports for the last five years: balance sheets, profit and
loss statements, auditor’s reports, etc. List below and attach copies.
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2.7

2.8

2.9

2.10

Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and
attach copies of supportive documents.

Name, address and telephone, telex and facsimile numbers of banks
that may provide reference if contacted by the Employer.

Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

Proposed program (work method and schedule) for the whole of the
Works.

Joint Ventures

3.1

3.2

3.3

3.4

The information listed in 1.1 — 1.10 above shall be provided for each
partner of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and
on behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall
be done exclusively with the partner in charge.
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TENDER QUES TIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent
(unless an agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender
during the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the tenderer does not have his registered address in Kenya
(name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a),
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

Business Name ..o
Location of business premises; Country/Town.......cceveveveinininenen..
Plot NO..ouviiiiiiiiii e Street/Road ........coviiiiiiiiini.
Postal Address......cccoevevviiiiiiiiniininann.. Tel NO. .o,
Nature of BUSINESS. . .ottt
Current Trade Licence No.........c.cceeenenene. Expiring date.....................

Maximum value of business which you can handle at any time: K.

Name of your bankers.........o.iiiiiiiiiiii e
BrancCh. ..o

Part 2 (a) — Sole Proprietor

Your name in full...........o.oo AGE.oniiiiiiiii
Nationality.....cocoovveiiiiiiiniiniiinnna.n. Country of Origin.....................
*Citizenship details ..o

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality Citizenship Details Shares

Part 2(c) - Registered Company:

Private or PUDLIC......o.iiiiiii i



State the nominal and issued capital of the Company-

Nominal KSNS...o.ieiiiiiiiiiie e
IsSsued KSNS...ouiniiii e
Give details of all directors as follows:

Namein full Nationality Citizenship Details* Shares

Part 2(d) - Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who
has interest in this firm? Yes/No..........ccceveveiennnin. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

o Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of

(name of Contract) being accepted, we would
require in accordance with Clause 21 of the Conditions of Contract, which is
attached hereto, the following percentage:

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:

Date: The ............ Dayof ....c.ccceenen.n. 20 i,

Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of
the Contract Sum, less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any
heading, he must give below details of the sub-contractors he intends to
employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1)

(2)

Portion of Works to be sublet: oo

[i)

(i)

Full name of Sub-contractor
and address of head office:  .ooviiiiiiiiii

Sub-contractor’s experience

of similar works carried out

in the last 3 years with

Contract value:

Portion of Works to sublet: e

(@)

(i)

Full name of sub-contractor
and address of head office:  .ocviiiiiiiii

Sub-contractor’s experience

of similar works carried out

in the last 3 years with

contract value: L

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned
tender have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.
3. You may contact the officer(s) whose particulars appear below on the

subject matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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PARTICULAR PRELIMINARIES



ITEM DESCRIPTION KSHS CTS
PARTICULAR PRELIMINARIES
A. [PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s priced
Bills of Quantities. The contractor is advised to read and understand all preliminary items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves Completion of existing
office block with unfinished structure built up to ground level and finishing to usable
state and associated Electrical, Mechanical & Civil Works.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the actual
works, the site measurements shall generally take precedence. However, such discrepancies
between any contract documents shall immediately be referred to the PROJECT MANAGER.

LOCATION OF SITE

The site is located inside Nakuru National park.
The Contractor is advised to visit the site, to familiarize with the nature and position of
the site. No claims arising from the Contractor’s failure to do so will be entertained.

N.B. The Tenderers WILL be assumed to have visited the site to determine the local conditions and familiarize
themselves with the nature of the proposed works and site, its position, its means of access or any other matter that
may affect bis tender as required before submitting their Tenders and have the site visit certification form attached
\filed, signed and stamped by the client or client’s representative as proof. NO CLAIM arising from bis failure to
comply with this recommendation will be considered by the employer whatsoever.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from
the site as they accumulate and upon completion of the works, remove and clear away all
plant, equipment, rubbish, unused materials and stains and leave in a clean The whole of the
works shall be delivered up clean, complete and in Perfect condition in every respect to the
satisfaction of the Project Manager.
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ITEM

DESCRIPTION

KSHS

CTS

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to the
Contractor that he has incurred losses and/or expenses due to any of the contract conditions,
or by any other reason whatsoever, he shall present such claim or intent to claim notice to
the PROJECT MANAGER within the contract period. No claims shall be entertained upon
the expiry of the said contract period.

PAYMENTS

The tenderer’s attention is drawn to the fact that KENYA WILDLIFE SERVICE MAY NOT

MAKE ADVANCE PAYMENTS shall pay for the work done and 50% of the value of materials delivered

to site: all in accordance with clause 23 of the Conditions of Contract Agreement, in order to
facilitate this, a list of general component elements for the works is given at the summary
page of these specifications and the tender is required to break down his tender sum
commensurate to the said elements.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site where
the client is going on with other normal activities. The Contractor is instructed to take
reasonable care in the execution of the works as to prevent accidents, damage or loss and
disruption of normal activities being carried out by the Client. The Contractor shall allow in
his rates any expense he deems necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter in the
course of execution of the works for the Client may in some cases ask the Contractor not to
proceed with the works until some activities within the site are completed, as the facility
will be operating as usual during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract and
afterwards clearing away a signboard as designed, specified and approved by the Project
Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for transporting
workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property of KWS.
The Contractor shall allow in his rates the cost of transporting the demolished
materials to the Location as advised by the Project Manager.
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ITEM

DESCRIPTION

KSHS

CTS

PRICING RATES
The tenderer shall include for all costs in executing the whole of the works, including
transport, replacing damaged items, fixing, all to comply with the said Conditions of

Contract.

BID SECURITY

The tenderer shall furnish, as part of his bid, a bid security in the sum prescribed. The bid

security shall, at the tenderer’s option either be in form of a guarantee from an insurance company

or a guarantee from a reputable bank located in Kenya or a foreign bank that has

been determined to be acceptable to Kenya Wildlife Services. The format of the bank
guarantee shall be in accordance with one of the sample forms of bid security included in the
post qualification. Insurance or bank guarantee issued, as security for bid shall be valid for
150 days i.e. beyond the validity of the bid.

SECURITY

The Contractor shall allow for providing adequate security for the works and the
workers in the course of execution of this contract. No claim will be entertained from
the Contractor for not maintaining adequate security for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be completed within the
period stated in these Particular Preliminaries. The Contractor shall allow in his rates for any
costs he/she deems that he/she may incur by having to complete the works within the
stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment
is effected, unless specifically exempted by the Project Manager. This is to include materials
of the Contractor, nominated sub-Contractors and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in

the area and he/she shall make whatever provisions may be required by the authorities
concerned for the support, maintenance and protection of such services.
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ITEM

DESCRIPTION

KSHS

CTS

TENDER DOCUMENTS
Tender documents are as listed in clause 2.1 of the Instruction to Tenderers.
DELIVERY OF TENDER

Tenderes and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and deposited at the
offices as specified in the letter accompanying these documents or as indicated in the
advertisement.

VALUE ADDED TAX (V.A.T) ON CONSTRUCTION SERVICES

The tenderers' attention is drawn to the Kenya Government's latest regulations on Value
Added Tax (V.A.T) subjecting all construction services contracts to a V.A.T rating of
Sixteen Percenta e (16 ). Tenderers are therefore re uired to allo for V.A.T in
the s ace rovided in the Main Summary.

Tenderer s should note that all their Bills of Quantities rates for measured items and
all reliminaries should exclude V.A.T.

It should further be noted that all the Provisional and P.C. Sums iven herein are
also exclusive of V.A.T
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supervision expenses.

Include a percentage sum for the Contractor's administrative cost and profit for the above.
Percentage

%

ITEM DESCRIPTION KSHS CTS
A. |STATIONERY AND SUPERVISION EXPENSES
Provide a Provisional Sum for supply and delivery of project managers stationery and
100,000 0
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ITEM

DESCRIPTION

KSHS

CTS

COLLECTION
Brou ht For
Brou ht For
Brou ht For
Brou ht For

Brou ht For

ard From Pa

ard From Pa

ard From Pa

ard From Pa

ard From Pa

e PP/1

e PP/2

e PP/3

e PP/4

e PP/

TOTAL FOR PARTICULAR PRELIMINARIES
CARRIED TO GRAND SUMMARY
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GENERAL PRELIMINARIES



ABBREVIATIONS

CM

M

LM

MM

Prices ill be inserted a ainst items of Preliminaries in the Contractor s riced
Bills of Quantities and S ecification.

The Contractor shall be deemed to have included in his prices or rates for the various
items in the Bills of Quantities or Specification for all costs involved in complying with
all the requirements for the proper execution of the whole of the works in the Contract.

Throughout these Bills, units of measurement and terms are abbreviated and shall be
interpreted as follows:-

Shall mean cubic metre

Shall mean square metre

Shall mean linear metre

Shall mean Millimetre

Shall mean Kilogramme

Shall mean Number

Shall mean Pairs

Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.I.,

England.

Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

Shall mean measured separately.

Shall mean as before described.

ITEM DESCRIPTION KSHS CTS
GENERAL PRELIMINARIES
A. |PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
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kreM

DESCRIPTION

KSHS

| cTs |

A.

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

A Clause B19(a) of the Standard Method of Measurement is deleted and the
following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall
be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary
accommodation and welfare facilities; provision of special scaffolding where necessary;
providing space for office accommodation and for storage of plant and materials;
providing light and water for their work: clearing away rubbish; unloading checking
and hoisting: providing electric power and removing and replacing duct covers, pipe
casings and the like necessary for the execution and testing of Sub- Contractors' work
and being responsible for the accuracy of the same.

o

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated),
pay all demurrage charges, load and transport to site where necessary, unload, store,
unpack, assemble as necessary, distribute to position, hoist and fix only.

EMPLOYER

The "Client / Employer" is the Kenya Wildlife Services

The term "Client/Employer" wherever used in the contract document shall
be synonymous.

PRO ECT MANAGER
The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or such person

or persons as may be duly authorised to represent him on behalf of KWS.

ARCHITECT

The term "Architect"” shall be deemed to mean "The P.M." as defined above

whose address unless otherwise notified is Arprim Consultants, P.O. Box 12969-00400 Nairobi.

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is P.O. Box 12969-00400 NAIROBI.
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kreM

DESCRIPTION

KSHS

| cTs |

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is P.O. Box 12969-00400 NAIROBI.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is P.O. Box 12969-00400 NAIROBI.

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is P.O. Box 12969-00400 NAIROBI

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender
Document for Procurement of Building Works(2000 Edition) included herein
The Conditions of Contract are also included herein

c C

These are numbered from 1 to 37 as set out in pages STD/21 T of these tender
documents. Particulars of insertions are to be made in the Appendix to the Contract
Agreement.

BOND.

The Contractor shall find and submit on the Form of Tender ana roved ban
who will be willing to be bound the KWS in and amount equal to Five

er cent () of the Contract amount for the due performances of the Contract
up to the date of completion as certified by the PROJECT MANAGER and who will
when and if called upon, sign a Bond to that effect on the relevant standard form
included herein. (without the addition of any limitations) on the same day as the
Contract Agreement is signed, by Kenya Wildlife Services, the Contractor shall furnish within
seven days another Surety to the approval of the Employer.
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DESCRIPTION

KSHS

| cTs |

A.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works
except in so far as may be stated otherwise herein and except for such items specifically
and only required for the use of nominated Sub-Contractors as described herein. No
timber used for scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours and
by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best
quality and description unless otherwise stated. The Contractor shall order all materials
to be obtained from overseas immediately after the Contract is signed and shall also
order materials to be obtained from local sources as early as necessary to ensure that
they are onsite when required for use in the works. The Bills of Quantities shall not be
used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied
by the PROJECT MANAGER at the time of taking deliver thereof, as having received
them in good order and condition, and will thereafter be responsible for any loss or
damage and for replacements of any such loss or damage with articles and/or materials
which will be supplied by the PROJECT MANAGER at the current market prices
including Customs Duty and V.A.T., all at the Contractor's own cost and expense,

to the satisfaction of the PROJECT MANAGER.

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to
the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be
made liable for the cost of any storage accommodation provided especially for their use.
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SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship
including concrete test cubes required for the works that may be called for by the
PROJECT MANAGER for his approval until such samples are approved by the PROJECT
MANAGER and the PROJECT MANAGER, may reject any materials or workmanship
not in his opinion to be up to approved samples. The PROJECT MANAGER shall
arrange for the testing of such materials as he may at his discretion deem desirable, but

the testing shall be made at the expense of the Contractor and not at the expense of the
PROJECT MANAGER. The Contractor shall pay for the testing in accordance with the
current scale of testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of marking
for identification shall be as laid down by the PROJECT MANAGER The Contractor
shall allow in his tender for such samples and tests except those in connection with
nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection
with the employment of Labour and other matters related to the execution of the works.
In particular the Contractor's attention is drawn to the provisions of the Factory Act
1950 and his tender must include for all costs arising or resulting from compliance with
any Act, Order or Regulation relating to Insurances, pensions and holidays for
workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and Regulations,
including Police Regulations regarding the movement, housing, security and control of
labour, labour camps , passes for transport, etc. It is most important that the
Contractor, before tendering, shall obtain from the relevant Authority the fullest
information regarding all such regulations and/or restrictions which may affect the
organisation of the works, supply and control of labour, etc., and allow accordingly in
his tender. No claim in respect of want of knowledge in this connection will be
entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel, etc., both his own and sub-contractors' and must provide all
necessary watching, lighting and other precautions as necessary to ensure security
against theft, loss or damage and the protection of the public.
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PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the execution of the
works to the satisfaction of the local and other competent authority and the PROJECT
MANAGER.

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for and
shall make good all such damage arising from the execution of this contract at his own
expense to the satisfaction of the PROJECT MANAGER.

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location
of which is described in the Particular Preliminaries hereof. He shall be deemed to have
acquainted himself therewith as to its nature, position, means of access or any other
matter which, may affect his tender. No claim arising from his failure to comply with
this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary
temporary access roads (approximately 200 metres long) for the transport of the materials,
plant and workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of

gaining access to the Site. Upon completion of the works, the Contractor shall remove
such temporary access roads; temporary culverts, bridges, etc., and make good and
reinstate all works and surfaces disturbed to the satisfaction of the PROJECT MANAGER.

AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of storage and for

the purpose of erecting workshops, etc., shall be defined on site by the PROJECT
MANAGER.

GF/6




o

DESCRIPTION

KSHS

| cTs |

OFFICE FOR THE PRO ECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and afterwards
dismantle the site office of the type noted in the Particular Preliminaries, complete with
Furniture. He shall also provide a strong metal trunk complete with strong hasp and
staple fastening and two keys. He shall provide, erect and maintain a lock-up type water
or bucket closet for the sole use of the PROJECT MANAGER including making
temporary connections to the drain where applicable to the satisfaction of Government

and Medical Officer of Health and shall provide services of cleaner and pay all conservancy

charges and keep both office and closet in a clean and sanitary condition from
commencement to the completion of the works and dismantle and make good disturbed
surfaces. The office and closet shall be completed before the Contractor is permitted
to commence the works. The Contractor shall make available on the Site as and when
required by the "PROJECT MANAGER" a modern and accurate level together with
levelling staff, ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light
and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering the
water used. He must also provide temporary tanks and meters as required at his own
cost and clear away when no longer required and make good on completion to the entire
satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges in
connection herewith. No guarantee is given or implied that sufficient water will be
available from mains and the Contractor must make his own arrangements for
augmenting this supply at his own cost. Nominated Sub-contractors are to be made
liable for the cost of any water or electric current used and for any installation
provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction of the Government and/or Local Authorities, Labour Department and the
PROJECT MANAGER.

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal working
hours have access to the works and to the yards and workshops of the Contractor and
sub-Contractors or other places where work is being prepared for the contract.
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PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7(i) of the Standard Method of Measurement
mentioned in Condition No. 16 of the conditions of Contract. Such sums are net and no
addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7 (ii) of the Standard Method of
Measurement mentioned in Condition No. 16 of the conditions of Contract. Persons or
firms nominated by the PROJECT MANAGER to execute work or to provide and fix
materials or goods as stated in Condition No. 20 of the Conditions of Contract are
described herein as Nominated Sub-Contractors.

Persons or firms so nominated to supply goods or materials are described herein as
Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement
with the PROJECT MANAGER a Progress Chart for the whole of the works including
the works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT
MANAGER and a further copy to be retained on Site. Progress to be recorded and
chart to be amended as necessary as the work proceeds.

AD USTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended
upon the PROJECT MANAGER'S order in respect of each of them added to the Contract
sum. The Contractor shall produce to the PROJECT MANAGER such quotations,
invoices or bills, properly receipted, as may be necessary to show the actual details of the
sums paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the

final account pro-rata to the amount paid. Items of "attendance" (as previously described)
following P.C. Sums shall be adjusted pro-rata to the physical extent of the work
executed (not pro-rata to the amount paid) and this shall apply even though the
Contractor's priced Bill shows a percentage in the rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any work for
which a P.C. Sum is included in these Bill of Quantities profit and attendance will be
allowed at the same rate as it would be if the work were executed by a Nominated
Sub-Contractor.
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AD USTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work
properly executed in respect of them upon the PROJECT MANAGER's order added to
the Contract Sum. Such work shall be valued as described for Variations in Conditions
No. 13of the Conditions of Contract, but should any part of the work be executed by a
Nominated Sub-Contractor, the value of such work or articles for the work to be
supplied by a Nominated Supplier, the value of such work or articles shall be treated as a
P.C. Sum and profit and attendance comparable to that contained in the priced Bills of
Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated
sub-contractors, the Contractor shall enter into sub-contracts as described in Condition
No. 20 of the Conditions of Contract and shall thereafter be responsible for such
sub-contractors in every respect. Unless otherwise described the Contractor is to provide
for such Sub-Contractors any or all of the facilities described in these Preliminaries. The
Contractor should price for these with the nominated Sub-contract Contractor's work
concerned in the P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, KWS reserves the right to place a

"Direct Contract" for any goods or services required in the works which are covered by a
P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such

instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted
as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or other persons employed for the execution of any work not included in this
Contract every facility for carrying out their work and also for use of his ordinary
scaffolding. The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting away for and making
good after the work of such tradesmen or persons as may be ordered by the PROJECT
MANAGER and the work will be measured and paid for to the extent executed at rates
provided in these Bills.
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INSURANCE

The Contractor shall insure as required in Conditions Nos. 22 and 23 of the Conditions
of Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by production of an
Insurance Policy or and Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complied with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums are duly paid up by the
Contractor who shall if called upon to do so, produce the receipted premium renewals
for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which payment will
be made. All "Provisional™ and other work liable to adjustment under this Contract shall
left uncovered for a reasonable time to allow all measurements needed for such
adjustment to be taken by the PROJECT MANAGER.

Immediately the work is ready for measuring, the Contractor shall give notice to the
PROJECT MANAGER. If the Contractor makes default in these respects he shall if the
PROJECT MANAGER so directs uncover the work to enable all measurements to be
taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities
may cause the Tender to be disqualified and will in any case be ignored.

The Contractor shall be deemed to have made allowance in his prices generally to

cover any items against which no price has been inserted in the priced Bills of Quantities.
All items of measured work shall be priced in detail and the Tenders containing Lump
Sums to cover trades or groups of work must be broken down to show the price of

each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER
in writing. All blasting operations shall be carried out at the Contractor's sole risk and

cost in accordance with any Government regulations in force for the time being, and any
special regulations laid down by the PROJECT MANAGER governing the use and storage
of explosives.
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MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of KWS.
Unless the PROJECT MANAGER directs otherwise such materials shall be

dealt with as provided in the Contract. Such materials shall only be used in the
works, in substitution of materials which the Contractor would otherwise have had to
supply with the written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing , casing up, covering or such other means as may be necessary to avoid
damage to the satisfaction of the PROJECT MANAGER and remove such protection
when no longer required and make good any damage which may nevertheless have been
done at completion free of cost to the employer.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the
completion of the works and remove all plant, scaffolding and unused materials at
completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash
(except where such treatment might cause damage) and clean all floors, sanitary fittings,
glass inside and outside and any other parts of the works and remove all marks,
blemishes, stains and defects from joinery, fittings and decorated surfaces generally,
polish door furniture and bright parts of metalwork and leave the whole of the buildings
watertight, clean, perfect and fit for occupation to the approval of the PROJECT
MANAGER.

FIRM PRICE CONTRACT
Unless otherwise specifically stated in the Particular Preliminaries this is a firm price

contract and the Contractor must allow in his tender rates for any increase in the cost of
labour and/or materials during the currency of the contract.
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GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Public Works
Specification dated 1976 or any subsequent revision thereof which is issued as a
separate document, and which shall be allowed in all respects unless it conflicts

with the General Preliminaries, Trade Preambles or other items in

these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the
Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT MANAGER.
This includes the materials of the Main Contractor, Nominated Sub-Contractors and
Nominated Suppliers.

CONTRACTOR S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or
Representative, competent and experienced in the kind of work involved who shall give
his whole experience in the kind of work involved and shall give his whole time to the
superintendence of the works. Such Agent or Representative shall receive on behalf of
the Contractor all directions and instructions from the Project Manager and such
directions shall be deemed to have been given to the Contractor in accordance with the
Conditions of Contract.
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COLLECTION
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PREAMBLES AND PRICING NOTES

GENERALLY
All work to be carried out in accordance with the Ministry of Public Works

General Specifications for Building Works issued in 1976 or as qualified or
amended.

MANUFACTURERS NAMES

Where manufacturers’ names and catalogue references are given for guidance
to quality and standard only, alternative manufacturer of equal quality will be
accepted at the discretion of the Project Manager.

WALLING

All precast concrete blocks shall be manufactured by the methods and to the
sizes specified in the Ministry of Public Works “Specification for Metric

Sized Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron
every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending
sample blocks for testing as and when required by the Project Manager.

CARPENTRY

The grading rules for cypress shall be the same as for podocarpus and all
timber used for structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture
content and preservative treatment and timber prices must allow for preparing,
packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.
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A.

OINERY

Cypress for joinery shall be second grade in accordance with the latest grading
rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, use either Msharagi or Mvuli
in lieu of Mahogany but such approval will be given only in the case of
shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry
drill and filling with propriety plugs of the correct sizes. Cutting with hammer
and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors,
etc, must be ascertained on site.

IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and
approved.

Prices must include for removing and re-fixing during and after painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or
blockwork.

Catalogue references given for ironmongery are for purposes of indicating
quality and size of item(s). Should the Contractor wish to substitute the
specified item(s) with others of equal quality, he must inform the Project
Manager and obtain approval in writing.

STRUCTURAL STEELWORK
All structural steelwork shall comply with the Ministry of Public Works and

Housing “Structural Steelwork Specification (1973) and shall be executed by
an approved Sub-contractor.
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PLASTERWORK AND OTHER FINISHES

All finishings shall be as described in the general specifications and in these
Bills of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and
coating with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)
backing screed unless otherwise specified in these Bills of Quantities.

GLA ING
Where polished plate glass is specified, this refers to general glazing quality.
Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass
and handing over in perfect condition.

PAINTING

All paint shall be 1* quality “Crown” or other equal and approved

Painting shall be applied in accordance with the manufacturers’ instructions.
Prices for painting are to include for scaffolding, preparatory work, priming

coats, protection of other works and for cleaning up on completion. Prices for
painting on galvanized metal are to include for mordant solution as necessary.
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PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 1

DEMOLITIONS AND DOWN TAKING

WALLS

Carefully demolish 200 mm thick coped stone/block walling
including for breaking up existing foundations and carting
away arising debris

EXISTING ROOF COVERING

Carefully demolish existing roof covering including for
stacking and storing on site salvaged materials and carting
away arising debris

STRIPPING FINISHES

Floors

Carefully hack into existing 40 mm thick cement sand
screed (1:3) and cart away arising debris from site and
prepare surfaces to receive new works

Walls

Carefully strip off existing plaster and cart away arising
debris from site and prepare surfaces to receive new works

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 1
DEMOLITIONS AND DOWN TAKINGS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

S.M

S.M

Quantity

226

50

34

Rate
Kshs

KShs.

Amount
Kshs
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REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

DOORS

Carefully take down single leaf door overall size 900 mm
wide x 2100 mm high including for taking down all framing
and all associated ironmongery stacking and storing on site
all salvaged materials as per Architects instructions and
making good all disturbed surfaces and cart away arising
debris from site to contractor's approved tip

SUNDRY ITEMS

Carefully take down existing wash hand basins overall size
600 mm wide x 600 mm long including for taking down 2
No. taps and carefully disconnecting/rerouting the existing
services and carting away arising debris from site to
contractor' s approved tip; all to the satisfaction of the
Architect

Ditto water closet ditto
Ditto Shower Rose

Allow for any other necessary demolition or down taking
works not described in this part (provide details)

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 1
DEMOLITIONS AND DOWN TAKINGS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

NO.

NO.

NO.

Quantity

Item

Rate
Kshs

KShs.

Amount
Kshs
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PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item Unit | Quantity Rate Amount
No Kshs Kshs

A | Less Credit for all materials salvaged out of demolitions and
down takings Item

Carried to Collection KShs.
Section No. 9

NAISHI GUEST HOUSE

Bill No. 1

DEMOLITIONS AND DOWN TAKINGS

Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants
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PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 9
Bill No. 1
DEMOLITIONS AND DOWN TAKINGS

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 9
Section No. 9
NAISHI GUEST HOUSE
Bill No. 1
DEMOLITIONS AND DOWN TAKINGS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

9/1
9/2

9/3

KShs.

Amount
Kshs
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PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 2

ROOF STRUCTURE AND ASSOCIATED FINISHES

PROVISIONAL

"Decra" roof tiles or other equal and approved sheet
metal based roof tiles; charcoal grey in colour laid on
and including 50 x 38 mm pressure impregnated wrot
cypress second grade battens at 369 mm maximum
centres supplied by Messrs Space and Style Ltd of P.O
Box 49868, Nairobi, Tel (254-020) 553050 or 0720-706837
Email: spaceandstyle@wananchi.com or other equal
and approved supplier.

Covering laid and nailed in accordance with
manufacturer's printed instructions

Roof covering not exceeding 45 degrees from horizontal
including all necessary fixtures

NOTE:
All accessories to match roof tile colour
Capping to ridges;

Decra tiles ridge cap fixed to approval and including ends
filled with matching cement sand mortar

Raking Cutting Roof tiles

FLASHINGS
Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 2

ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

L.M

L.M

Quantity

226

14

54

Rate
Kshs

KShs.

Amount
Kshs
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PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Mild steel sheet; galvanized

360 mm girth valley gutter tucked under roofing sheets

JOINERY

Fascia boards cut to shape

250 mm x 25 mm

Barge boards cut to shape

250 mm x 25 mm

CARPENTRY

This assumes replacement of 40% of structural members as

repair and replacement of rotten and damaged roof

members

NOTES

A) Cost of structural timber measured herein and
here before to include for all connections including
bolts, connection plates, scarfed joints, hoop irons

etc

B) All timber used are seasoned, structural graded
timber to requirement of KS 02-771:1991

Q) Softwood graded for structural use to have a

minimum permissible stress of 4.5 N per square
millimeter

STRUCTURAL TIMBER

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

L.M

Quantity

12

40

16

Rate
Kshs

KShs.

Amount
Kshs
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PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Tenderers to include in their pricing for timber joint
connection accessories; galvanized steel cleats and
gusset plates, bolts including boring holes and fixing
tight; and all other accessories necessary

The following in Assorted trusses ..... spanning .........
mm in sawn cypress; second grade; pressure
impregnated including hoisting to a height of
approximately 3000 mm above existing ground level
and all connections.

Including galvanized steel connection cleats and gusset
pates to joints

Rafters
150 mm x 50 mm
Ceiling joist
150 mm x 50 mm
King Post
150 mm x 50 mm
Ties and struts
100 mm x 50 mm
End of Assorted trusses

Sawn cypress; second grade; pressure impregnated

Including galvanized steel cleats and gusset plates to
joints

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

L.M

L.M

Quantity

50

40

44

75

Rate
Kshs

KShs.

Amount
Kshs

9/7




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Common Rafters

150 mm x 50 mm

Valley rafters

150 mm x 50 mm

Ridge board

200 mm x 40 mm

Purlins

100 mm x 50 mm

Wall plate

100 mm x 75 mm wall plate bedded in cement sand mortar
(1:3) bolted to concrete with and including 10 mm diameter

bolts at 1200 mm centres

RAIN WATER DISPOSAL

24 Gauge galvanized plain sheet metal bent, welded
joints with and including steel brackets and hangers

450 mm girth box gutter fixed to fascia with and including
steel brackets and hangers at appropriate centres

Ditto 200 mm x 100 mm down pipe secured to wall with and
including steel brackets (18no. pipes)

Extra over ditto for swan neck
Ditto for shoe

Extra for gutter connection to down pipe

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

L.M

L.M

L.M

L.M

L.M

NO.

NO.

NO.

Quantity

101

12

14

225

54

40

11

Rate
Kshs

KShs.

Amount
Kshs

9/8




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

PAINTING AND DECORATING

Prepare and apply one coat Duracoat aluminium wood

primer as per Basco Products (Kenya) Ltd or other
equal and approved manufacturer(s) on back of timber
before fixing on:-

Wood surfaces; before fixing

Fascia board; 200 mm to 300 mm girth; external

Barge board; 200 mm to 300 mm girth; external

Prepare and apply Three coats Duracoat Super Gloss
Enamel (1st Quality Premium) as per Basco Products
(Kenya) Ltd or other equal and approved
manufacturer(s); applied in accordance with
manufacturer's printed instruction to:-

Wood Surfaces

Fascia board; 200 mm to 300 mm girth; external

Barge board; 200 mm to 300 mm girth; external

Metal Surfaces

General surfaces of metal gutters and rain water down pipes

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

L.M

L.M

S.M

Quantity

40

16

40

16

39

Rate
Kshs

KShs.

Amount
Kshs

9/9




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 9
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES

COLLECTION

Total Brought Forward from Page No.

Section No. 9

NAISHI GUEST HOUSE

Bill No. 2

ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Carried Forward to Summary of Section No. 9

Page

9/5
9/6
97
9/8

9/9

KShs.

Amount
Kshs

9/10




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 3

EXTERNAL WALL FINISHES

INSITU FINISHES

Render; 9 mm (minimum) first coat of cement and
sand ( 1:4); 3 mm second coat of cement and lime putty
(1:5) wood floated

Walls; vertical; external

PAINTING AND DECORATING

One coat Duracoat Universal Undercoat approved
colour; two coat Duracoat Royale 100% pure Acrylic
outdoor protector as per Basco Products (Kenya) Ltd or
other equal and approved paint; approved colour;
applied in strict accordance with manufacturer's printed
instructions

Wood floated rendered surfaces

Walls; vertical; external

BEDS OR BACKINGS

Backing; cement and sand (1:4) wood floated

12mm thick 2 no coat work; to walls of building
generally

Walls; vertical; external

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 3
EXTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

S.M

Quantity

96

96

56

Rate
Kshs

KShs.

Amount
Kshs

9/11




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

STONE FACING

50 mm thick butt joints straight both ways to cement
and sand base (m/s) to walls

Stone facing; Walls; vertical; external

Carried to Collection

Section No. 9

NAISHI GUEST HOUSE

Bill No. 3

EXTERNAL WALL FINISHES

Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

Quantity

56

Rate
Kshs

KShs.

Amount
Kshs

9/12




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 9
Bill No. 3
EXTERNAL WALL FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 9
Section No. 9
NAISHI GUEST HOUSE
Bill No. 3
EXTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

9/11

9/12

KShs.

Amount
Kshs

9/13




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 4

INTERNAL WALL FINISHES

MAKING GOOD EXISTING WORKS

Allow for carrying out any necessary repairs to the existing
plaster all to the Architect's Details and approval (20% of
total area)

MAZERAS WALL FINISH

250 mm x 250 mm x 20 mm thick Mazeras stone; laid on
cement sand backing (m/s) in approved pattern with
cement sand mortar mix (1:3); including for preparing to

receive polish

Walls; Vertical; Internal

BEDS OR BACKINGS

Screed; cement and sand (1:4)

12 mm thick one coat backing ; wood floated to recieve
wall tiles (m/s) to walls generally (m/s) ; internally

Walls; vertical; internal

PAINTING AND DECORATING

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 4
INTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

S.M

Quantity

54

34

34

Rate
Kshs

KShs.

Amount
Kshs

9/14




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Carefully allow for all necessary repairs including for
thoroughly rubbing down loose flaked paint; infilling
cracks with approved filler material and preparing and
applying two coats of Duracoat Royal soft satin
Emulsion as per Basco Products (Kenya) Ltd or other
equal and approved paint; approved colour; applied in
strict accordance with manufacturer's printed
instruction

Existing Wall Plaster; Vertical; Internal

TWO COATS APPROVED WAX POLISH

Mazeras Wall Finishes

Walls; Vertical; Internal

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 4
INTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

Quantity

251

34

Rate
Kshs

KShs.

Amount
Kshs

9/15




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 9
Bill No. 4
INTERNAL WALL FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 9
Section No. 9
NAISHI GUEST HOUSE
Bill No. 4
INTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

9/14

9/15

KShs.

Amount
Kshs

9/16




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 5

FLOOR FINISHES

JOINERY

Wrot Mvuli or any other equal and approved hardwood

Supply and fix 150 mm high x 25 mm wrot Mvuli or other
equal and approved hardwood timber skirting plugged into
wall; rounded junction with wall finish and coved junction
with floor; internal

MAZERAS FLOOR FINISH

450 mm x 450 mm x 25 mm thick Mazeras stone; laid on

cement sand screed (m/s) in approved pattern with
cement sand mortar mix (1:3) finished as per Architects

Instructions
Floors; horizontal; internal

CLAY TILES FLOOR FINISH

Clay quarry tiles; to regular pattern; bedding, jointing
and pointing in approved pigmented cement sand
mortar (1:4); one coat boiled linseed oil

20 mm thick ; butt joints strait both ways ; to cement
and sand base (m/s) ; generally to

Floors; horizontal; external

BEDS OR BACKINGS

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 5
FLOOR FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

S.M

S.M

Quantity

83

26

24

Rate
Kshs

KShs.

Amount
Kshs

9/17




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Screed; cement and sand (1:4)

25 mm thick one coat beds; wood floated; to receive
Mazeras Tiles (m/s); to concrete or block work base;
generally to

Floors; horizontal; internal

30 mm thick one coat beds; wood floated; to receive
guarry clay tiles (m/s) ; to concrete or block work base;
generally to

Floors; horizontal; internal

Carefully allow for all necessary repairs including for
thoroughly rubbing down loose flaked paint; infilling
cracks with approved filler material and Two coats
Duracoat polyurethane wood seal as per Basco
Products (Kenya) Ltd; applied in strict accordance with
manufacturer's printed instruction

Existing Parquet; Horizontal; internal

PAINTING AND DECORATING

Prepare and apply Two coats Duracoat polyurethane
wood seal as per Basco Products (Kenya) Ltd or other
equal and approved manufacturer(s) on:-

Timber boarding surfaces

Skirting; girth 100 mm to 200 mm

TWO COATS APPROVED WAX POLISH

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 5
FLOOR FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

S.M

L.M

Quantity

26

24

64

83

Rate
Kshs

KShs.

Amount
Kshs

9/18




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Quarry tiles flooring

Floors; horizontal;internal

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 5
FLOOR FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

Quantity

24

Rate
Kshs

KShs.

Amount
Kshs

9/19




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 9
Bill No. 5
FLOOR FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 9
Section No. 9
NAISHI GUEST HOUSE
Bill No. 5
FLOOR FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

9/17
9/18

9/19

KShs.

Amount
Kshs

9/20




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 5

CEILING FINISHES

MAKING GOOD EXISTING WORKS

Allow for carrying out any necessary repairs to the existing
Ceiling and Cornice all to the Architect's Details and
approval (20% of total area)

75 mm x 25 mm moulded cornice, plugged

PAINTING AND DECORATING

Carefully allow for all necessary repairs including for
thoroughly rubbing down loose flaked paint; infilling
cracks with approved filler material and preparing and
applying two coats of Duracoat Royal soft satin
Emulsion as per Basco Products (Kenya) Ltd or other
equal and approved paint; approved colour; applied in
strict accordance with manufacturer's printed
instruction

Existing Ceilings Plaster; Horizontal; internal

Cornice; not exceeding 100 mm

Carried Forward to Summary of Section No. 9
Section No. 9
NAISHI GUEST HOUSE
Bill No. 6
CEILING FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

L.M

S.M

L.M

Quantity

23

24

114

118

Rate
Kshs

KShs.

Amount
Kshs

9/21




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 6

DOORS AND ASSOCIATED FINISHES

Take from store previously taken down Doors and Door
Frames Repair any damages and replace any broken down
members as per Architects Instruction and re-fix on site

JOINERY

Wrot Mahogany or other equal and approved hardwood
timber as described in:-

Door frame

200 mm x 50 mm thick, rebated with labours
Architraves

50 mm x 25 mm moulded

Quadrants

25 mm x 25 mm

TIMBER DOORS

Take from store previously taken down door; carry out
any necessary repairs to the Architects instructions and
approval and fix to frame (m/s)

overall size 900 mm x 2100 mm high

PAINTING AND DECORATING

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 7
DOORS AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

L.M

NO.

Quantity

10

10

10

Rate
Kshs

KShs.

Amount
Kshs

9/22




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Prepare and apply one coat Duracoat aluminium wood
primer as per Basco Products (Kenya) Ltd or other
equal and approved manufacturer(s) on back of timber
before fixing on:-

Wood surfaces; before fixing

Door frame; 200 mm to 300 mm

Prepare and apply Three coats Duracoat polyurethane
wood seal as per Basco Products (Kenya) Ltd or other
equal and approved manufacturer(s); applied in
accordance with manufacturer's printed instruction to:-
Wood surfaces

Door frame; 200 mm to 300 mm

Architraves girth not exceeding 100 mm

Quadrants girth not exceeding 100 mm

Prepare and apply Two coats Duracoat Super Gloss
Enamel (1st quality Premium) as per Basco Products
(Kenya) Ltd or other equal and approved
manufacturer(s) applied in accordance with
manufacturer's printed instruction to:-

Doors

Timber surfaces; both sides

MAKING GOOD EXISTING DOORS

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 7
DOORS AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

L.M

L.M

S.M

Quantity

10

10
10

10

Rate
Kshs

KShs.

Amount
Kshs

9/23




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Carefully allow for all necessary repairs including for
thoroughly rubbing down loose flaked paint; infilling
cracks with approved filler material and preparing and
applying two coats of Duracoat Royal soft satin
Emulsion as per Basco Products (Kenya) Ltd or other
equal and approved paint; approved colour; applied in
strict accordance with manufacturer's printed
instruction

Wood surfaces

Door frame; Girth over 300 mm wide

Prepare and apply Two coats Duracoat Super Gloss
Enamel (1st quality Premium) as per Basco Products
(Kenya) Ltd or other equal and approved
manufacturer(s) applied in accordance with
manufacturer's printed instruction to:-

Doors

Timber surfaces; both sides

IRONMONGERY

Supply and fix the following ironmongery to Architect's
approval with matching screws

100 mm steel butt hinges
5-Lever mortice lock complete with brass lever handles
3 Lever Mortice lock complete with brass lever handles

38 mm diameter rubber door stop rawl bolted to floor or wall

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 7
DOORS AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

Pairs

NO.

NO.

NO.

Quantity

20

33

3.0

10

Rate
Kshs

KShs.

Amount
Kshs

9/24




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 9
Bill No. 7
DOORS AND ASSOCIATED FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 9
Section No. 9
NAISHI GUEST HOUSE
Bill No. 7
DOORS AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

9/22
9/23

9/24

KShs.

Amount
Kshs

9/25




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 7

PLUMBING AND DRAINAGE INSTALLATIONS

The Following works to be executed by an approved
specialist

SANITARY FITTINGS

Supply, assemble and fix only the following sanitary
fittings complete with all necessary unions, taps cistern
and traps and shall include all connections to cold and
hot water, waste fittings and fixing to block work to
manufacturer's printed instructions

900 mm x 500 mm Single Bowl, Single Drainer Stainless
steel sink fixed to Concrete worktop complete with 32mm
chromium plated waste fittings brass with seal and
cleaning eye 13mm pillar tap and blanking cap plug and
chain stay

Water Closet Pan as Duravit complete with S trap ,
WC Connector Low level Cistern with fittings, 6 litres
including Chrome plated lever and cover clip, white seat and
cover including all fixing screws and brackets

White vitreous wash hand basin as per Duravit size 580 mm
x 425 mm fixed with and including steel bracket to wall
complete with 32mm chromium plated waste fittings brass
with seal and cleaning eye 13mm pillar tap and blanking cap
plug and chain stay

Shower and shower rose complete with and including twin
grips, pillar or mixer taps

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

NO.

NO.

NO.

Quantity

Rate
Kshs

KShs.

Amount
Kshs

9/26




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

A

Instant heaters (showers) electrical connections by others

150 mm x 150 mm semi recessed bathroom accessories

Duravit toilet roll holder white
Duravit Single Soap Dish

Towel rail; chromium plated; 20 mm diameter x 1.2 metres
long including matching end bracers

Towel ring 200 mm diameter x 50 mm projection; chrome
plated

MIRRORS

Tropicalised mirror glass with bevelled edges in
moulded timber frame

6 mm thick; fixing with screws and chromium plated
domical covers to backgrounds requiring plugging

1800 mm x 600 mm

EXISTING PIPES

Allow a provisional sum of KShs. 15,000.00 only for carrying
out any necessary repairs to the existing pipes

WATER SERVICES

Builder's Work in connection with Plumbing and
Drainage Services

Allow for all necessary builders work in connection with
mechanical installations

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

NO.

NO.

NO.

NO.

NO.

Quantity

Item

Item

Rate
Kshs

KShs.

Amount
Kshs

9/27




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

WATER TANK

Supply assemble and fix 1No High Density Plastic as
Kentainers or equal and approved, 1000 litre water storage
tank: all necessary accessories including 20mm
Portsmouth high pressure ball valve or equal: hoisting in
position approximately 3 metres above the ground including
all necessary timber decking to support the tank

SUNDRY ITEMS

Testing

Allow for testing the whole of the Plumbing and Drainage
System during the progress and at competition of the works
to the satisfaction of the Architect, Engineer and the Local
Authorities

Carried to Collection
Section No. 9
NAISHI GUEST HOUSE
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

Quantity

Item

Rate
Kshs

KShs.

Amount
Kshs

9/28




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 9
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 9
Section No. 9
NAISHI GUEST HOUSE
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

9/26
9/27

9/28

KShs.

Amount
Kshs

9/29




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 9

NAISHI GUEST HOUSE

BILL NO. 8

ELECTRICAL INSTALLATIONS

The Following works to be executed by an approved
specialist

PROVISIONAL

Carefully allow for all necessary repairs to the Existing
Electrical installations including for replacing any
damaged light fitting socket e.t.c all as per Electrical
Engineers instructions

Generallly

Carried Forward to Summary of Section No. 9
Section No. 9
NAISHI GUEST HOUSE
Bill No. 9
ELECTRICAL INSTALLATION
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Quantity

Item

Rate
Kshs

KShs.

Amount
Kshs

9/30




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Bill
No

SECTION SUMMARY - NAISHI GUEST HOUSE

DEMOLITIONS AND DOWN TAKINGS

ROOF STRUCTURE AND ASSOCIATED FINISHES

EXTERNAL WALL FINISHES

INTERNAL WALL FINISHES

FLOOR FINISHES

CEILING FINISHES

DOORS AND ASSOCIATED FINISHES
PLUMBING AND DRAINAGE INSTALLATIONS

ELECTRICAL INSTALLATION

Carried to Final Summary
Section No. 9
NAISHI GUEST HOUSE
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

9/4
9/10
9/13
9/16
9/20
9/21
9/25
9/29

9/30

KShs.

Amount
Kshs

9/31




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 1

DEMOLITIONS AND DOWN TAKING

EXISTING ROOF COVERING

Carefully demolish existing roof covering including for
stacking and storing on site salvaged materials and carting
away arising debris

STRIPPING FINISHES

Floors

Carefully hack into existing 40 mm thick cement sand
screed (1:3) and cart away arising debris from site and
prepare surfaces to receive new works

Walls

Carefully strip off existing plaster and cart away arising
debris from site and prepare surfaces to receive new works

SUNDRY ITEMS

Carefully take down existing wash hand basins overall size
600 mm wide x 600 mm long including for taking down 2
No. taps and carefully disconnecting/rerouting the existing
services and carting away arising debris from site to
contractor' s approved tip; all to the satisfaction of the
Architect

Ditto water closet ditto

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 1
DEMOLITIONS AND DOWN TAKINGS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

S.M

NO.

NO.

Quantity

77

39

13

Rate
Kshs

KShs.

Amount
Kshs

10/1




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA

LAKE NAKURU NATIONAL PARK
Bills Of Quantities

Item
No

A

Ditto Shower Rose

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 1
DEMOLITIONS AND DOWN TAKINGS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

Quantity

Rate
Kshs

KShs.

Amount
Kshs

10/2




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 10
Bill No. 1
DEMOLITIONS AND DOWN TAKINGS

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 1
DEMOLITIONS AND DOWN TAKINGS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

10/1

10/2

KShs.

Amount
Kshs

10/3




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 2

ROOF STRUCTURE AND ASSOCIATED FINISHES

PROVISIONAL

"Decra" roof tiles or other equal and approved sheet
metal based roof tiles; charcoal grey in colour laid on
and including 50 x 38 mm pressure impregnated wrot
cypress second grade battens at 369 mm maximum
centres supplied by Messrs Space and Style Ltd of P.O
Box 49868, Nairobi, Tel (254-020) 553050 or 0720-706837
Email: spaceandstyle@wananchi.com or other equal
and approved supplier.

Covering laid and nailed in accordance with
manufacturer's printed instructions

Roof covering not exceeding 45 degrees from horizontal
including all necessary fixtures

NOTE:
All accessories to match roof tile colour
Capping to ridges;

Decra tiles ridge cap fixed to approval and including ends
filled with matching cement sand mortar

Raking Cutting Roof tiles

JOINERY

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

L.M

L.M

Quantity

77

24

Rate
Kshs

KShs.

Amount
Kshs

10/4




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Fascia boards cut to shape
250 mm x 25 mm
CARPENTRY

This assumes replacement of 40% of structural members as
repair and replacement of rotten and damaged roof
members

NOTES

A) Cost of structural timber measured herein and
here before to include for all connections including
bolts, connection plates, scarfed joints, hoop irons
etc

B) All timber used are seasoned, structural graded
timber to requirement of KS 02-771:1991

Q) Softwood graded for structural use to have a

minimum permissible stress of 4.5 N per square
millimeter

STRUCTURAL TIMBER

Tenderers to include in their pricing for timber joint
connection accessories; galvanized steel cleats and
gusset plates, bolts including boring holes and fixing
tight; and all other accessories necessary

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

Quantity

34

Rate
Kshs

KShs.

Amount
Kshs

10/5




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

The following in Assorted trusses ..... spanning .........
mm in sawn cypress; second grade; pressure
impregnated including hoisting to a height of
approximately 3000 mm above existing ground level
and all connections.

Including galvanized steel connection cleats and gusset

pates to joints
Rafters
150 mm x 50 mm
Ceiling joist
150 mm x 50 mm
King Post
150 mm x 50 mm
Ties and struts
100 mm x 50 mm
End of Assorted trusses

Sawn cypress; second grade; pressure impregnated

Including galvanized steel cleats and gusset plates to
joints

Common Rafters

150 mm x 50 mm

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

L.M

L.M

L.M

Quantity

17

14

15

26

34

Rate
Kshs

KShs.

Amount
Kshs

10/6




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Ridge board

200 mm x 40 mm

Purlins

100 mm x 50 mm

Wall plate

100 mm x 75 mm wall plate bedded in cement sand mortar
(1:3) bolted to concrete with and including 10 mm diameter

bolts at 1200 mm centres

RAIN WATER DISPOSAL

24 Gauge galvanized plain sheet metal bent, welded
joints with and including steel brackets and hangers

450 mm girth box gutter fixed to fascia with and including
steel brackets and hangers at appropriate centres

Ditto 200 mm x 100 mm down pipe secured to wall with and
including steel brackets (18no. pipes)

Extra over ditto for swan neck
Ditto for shoe
Extra for gutter connection to down pipe

PAINTING AND DECORATING

Prepare and apply one coat Duracoat aluminium wood
primer as per Basco Products (Kenya) Ltd or other
equal and approved manufacturer(s) on back of timber
before fixing on:-

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

L.M

L.M

L.M

NO.

NO.

NO.

Quantity

135

29

34

11

Rate
Kshs

KShs.

Amount
Kshs

10/7




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Wood surfaces; before fixing
Fascia board; 200 mm to 300 mm girth; external

Prepare and apply Three coats Duracoat Super Gloss
Enamel (1st Quality Premium) as per Basco Products
(Kenya) Ltd or other equal and approved
manufacturer(s); applied in accordance with
manufacturer's printed instruction to:-

Wood Surfaces
Fascia board; 200 mm to 300 mm girth; external
Metal Surfaces

General surfaces of metal gutters and rain water down pipes

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

L.M

S.M

Quantity

34

34

34

Rate
Kshs

KShs.

Amount
Kshs

10/8




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 10
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 2
ROOF STRUCTURE AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

10/4
10/5
10/6
10/7

10/8

KShs.

Amount
Kshs

10/9




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 3

EXTERNAL WALL FINISHES

INSITU FINISHES

Render; 9 mm (minimum) first coat of cement and
sand ( 1:4); 3 mm second coat of cement and lime putty
(1:5) wood floated

Walls; vertical; external

PAINTING AND DECORATING

One coat Duracoat Universal Undercoat approved
colour; two coat Duracoat Royale 100% pure Acrylic
outdoor protector as per Basco Products (Kenya) Ltd or
other equal and approved paint; approved colour;
applied in strict accordance with manufacturer's printed
instructions

Wood floated rendered surfaces

Walls; vertical; external

BEDS OR BACKINGS

Backing; cement and sand (1:4) wood floated

12mm thick 2 no coat work; to walls of building
generally

Walls; vertical; external

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 3
EXTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

S.M

Quantity

45

45

25

Rate
Kshs

KShs.

Amount
Kshs

10/10




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

STONE FACING

50 mm thick butt joints straight both ways to cement
and sand base (m/s) to walls

Stone facing; Walls; vertical; external

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 3
EXTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

Quantity

25

Rate
Kshs

KShs.

Amount
Kshs

10/11




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 10
Bill No. 3
EXTERNAL WALL FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 3
EXTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

10/10

10/11

KShs.

Amount
Kshs

10/12




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 4

INTERNAL WALL FINISHES

MAKING GOOD EXISTING WORKS

Allow for carrying out any necessary repairs to the existing
plaster all to the Architect's Details and approval (20% of
total area)

MAZERAS WALL FINISH

250 mm x 250 mm x 20 mm thick Mazeras stone; laid on
cement sand backing (m/s) in approved pattern with
cement sand mortar mix (1:3); including for preparing to

receive polish

Walls; Vertical; Internal

BEDS OR BACKINGS

Screed; cement and sand (1:4)

12 mm thick one coat backing ; wood floated to recieve
wall tiles (m/s) to walls generally (m/s) ; internally

Walls; vertical; internal

PAINTING AND DECORATING

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 4
INTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

S.M

Quantity

27

13

13

Rate
Kshs

KShs.

Amount
Kshs

10/13




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Carefully allow for all necessary repairs including for
thoroughly rubbing down loose flaked paint; infilling
cracks with approved filler material and preparing and
applying two coats of Duracoat Royal soft satin
Emulsion as per Basco Products (Kenya) Ltd or other
equal and approved paint; approved colour; applied in
strict accordance with manufacturer's printed
instruction

Existing Wall Plaster; Vertical; Internal

TWO COATS APPROVED WAX POLISH

Mazeras Wall Finishes

Walls; Vertical; Internal

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 4
INTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

Quantity

136

13

Rate
Kshs

KShs.

Amount
Kshs

10/14




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 10
Bill No. 4
INTERNAL WALL FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 4
INTERNAL WALL FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

10/13

10/14

KShs.

Amount
Kshs

10/15




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 5

FLOOR FINISHES

JOINERY

Wrot Mvuli or any other equal and approved hardwood

Supply and fix 150 mm high x 25 mm wrot Mvuli or other
equal and approved hardwood timber skirting plugged into
wall; rounded junction with wall finish and coved junction
with floor; internal

MAZERAS FLOOR FINISH

450 mm x 450 mm x 25 mm thick Mazeras stone; laid on

cement sand screed (m/s) in approved pattern with
cement sand mortar mix (1:3) finished as per Architects

Instructions
Floors; horizontal; internal

CLAY TILES FLOOR FINISH

Clay quarry tiles; to regular pattern; bedding, jointing
and pointing in approved pigmented cement sand
mortar (1:4); one coat boiled linseed oil

20 mm thick ; butt joints strait both ways ; to cement
and sand base (m/s) ; generally to

Floors; horizontal; external

BEDS OR BACKINGS

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 5
FLOOR FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

L.M

S.M

S.M

Quantity

47

35

Rate
Kshs

KShs.

Amount
Kshs

10/16




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Screed; cement and sand (1:4)

25 mm thick one coat beds; wood floated; to receive
Mazeras Tiles (m/s); to concrete or block work base;
generally to

Floors; horizontal; internal

30 mm thick one coat beds; wood floated; to receive
guarry clay tiles (m/s) ; to concrete or block work base;
generally to

Floors; horizontal; internal

PAINTING AND DECORATING

Prepare and apply Two coats Duracoat polyurethane
wood seal as per Basco Products (Kenya) Ltd or other
equal and approved manufacturer(s) on:-

Timber boarding surfaces

Skirting; girth 100 mm to 200 mm

TWO COATS APPROVED WAX POLISH

Quarry tiles flooring

Floors; horizontal;internal

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 5
FLOOR FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

L.M

S.M

Quantity

35

47

35

Rate
Kshs

KShs.

Amount
Kshs

10/17




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 10
Bill No. 5
FLOOR FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 5
FLOOR FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

10/16

10/17

KShs.

Amount
Kshs

10/18




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 5

CEILING FINISHES

MAKING GOOD EXISTING WORKS

Allow for carrying out any necessary repairs to the existing
Ceiling and Cornice all to the Architect's Details and
approval (20% of total area)

75 mm x 25 mm moulded cornice, plugged

PAINTING AND DECORATING

Carefully allow for all necessary repairs including for
thoroughly rubbing down loose flaked paint; infilling
cracks with approved filler material and preparing and
applying two coats of Duracoat Royal soft satin
Emulsion as per Basco Products (Kenya) Ltd or other
equal and approved paint; approved colour; applied in
strict accordance with manufacturer's printed
instruction

Existing Ceilings Plaster; Horizontal; internal

Cornice; not exceeding 100 mm

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 6
CEILING FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

L.M

S.M

L.M

Quantity

12

39

58

Rate
Kshs

KShs.

Amount
Kshs

10/19




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 6

DOORS AND ASSOCIATED FINISHES

MAKING GOOD EXISTING DOORS

Carefully allow for all necessary repairs including for
thoroughly rubbing down loose flaked paint; infilling
cracks with approved filler material and preparing and
applying two coats of Duracoat Royal soft satin
Emulsion as per Basco Products (Kenya) Ltd or other
equal and approved paint; approved colour; applied in
strict accordance with manufacturer's printed
instruction

Wood surfaces

Door frame; Girth over 300 mm wide

Prepare and apply Two coats Duracoat Super Gloss
Enamel (1st quality Premium) as per Basco Products
(Kenya) Ltd or other equal and approved
manufacturer(s) applied in accordance with
manufacturer's printed instruction to:-

Doors

Timber surfaces; both sides

IRONMONGERY

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 7
DOORS AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

S.M

S.M

Quantity

10

16

Rate
Kshs

KShs.

Amount
Kshs

10/20




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

Supply and fix the following ironmongery to Architect's
approval with matching screws

5-Lever mortice lock complete with brass lever handles

38 mm diameter rubber door stop rawl bolted to floor or wall

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 7
DOORS AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

NO.

Quantity

Rate
Kshs

KShs.

Amount
Kshs

10/21




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 10
Bill No. 7
DOORS AND ASSOCIATED FINISHES

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 7
DOORS AND ASSOCIATED FINISHES
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

10/20

10/21

KShs.

Amount
Kshs

10/22




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 7

PLUMBING AND DRAINAGE INSTALLATIONS

The Following works to be executed by an approved
specialist

SANITARY FITTINGS

Supply, assemble and fix only the following sanitary
fittings complete with all necessary unions, taps cistern
and traps and shall include all connections to cold and
hot water, waste fittings and fixing to block work to
manufacturer's printed instructions

Water Closet Pan as Duravit complete with S trap ,
WC Connector Low level Cistern with fittings, 6 litres
including Chrome plated lever and cover clip, white seat and
cover including all fixing screws and brackets

White vitreous wash hand basin as per Duravit size 580 mm
x 425 mm fixed with and including steel bracket to wall
complete with 32mm chromium plated waste fittings brass
with seal and cleaning eye 13mm pillar tap and blanking cap
plug and chain stay

Shower and shower rose complete with and including twin
grips, pillar or mixer taps

Instant heaters (showers) electrical connections by others

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

NO.

NO.

NO.

Quantity

Rate
Kshs

KShs.

Amount
Kshs

10/23




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

150 mm x 150 mm semi recessed bathroom accessories

Duravit toilet roll holder white
Duravit Single Soap Dish

Towel rail; chromium plated; 20 mm diameter x 1.2 metres
long including matching end bracers

Towel ring 200 mm diameter x 50 mm projection; chrome
plated

MIRRORS

Tropicalised mirror glass with bevelled edges in
moulded timber frame

6 mm thick; fixing with screws and chromium plated
domical covers to backgrounds requiring plugging

1800 mm x 600 mm

EXISTING PIPES

Allow a provisional sum of KShs. 15,000.00 only for carrying
out any necessary repairs to the existing pipes

WATER SERVICES

Builder's Work in connection with Plumbing and
Drainage Services

Allow for all necessary builders work in connection with
mechanical installations

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

NO.

NO.

NO.

NO.

Quantity

Item

Item

Rate
Kshs

KShs.

Amount
Kshs

10/24




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

WATER TANK

Supply assemble and fix 1No High Density Plastic as
Kentainers or equal and approved, 1000 litre water storage
tank: all necessary accessories including 20mm
Portsmouth high pressure ball valve or equal: hoisting in
position approximately 3 metres above the ground including
all necessary timber decking to support the tank

SUNDRY ITEMS

Testing

Allow for testing the whole of the Plumbing and Drainage
System during the progress and at competition of the works
to the satisfaction of the Architect, Engineer and the Local
Authorities

Carried to Collection
Section No. 10
STAFF HOUSE
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

NO.

Quantity

Item

Rate
Kshs

KShs.

Amount
Kshs

10/25




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 10
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 8
PLUMBING AND DRAINAGE INSTALLATIONS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

10/23
10/24

10/25

KShs.

Amount
Kshs

10/26




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 10

STAFF HOUSE

BILL NO. 8

ELECTRICAL INSTALLATIONS

The Following works to be executed by an approved
specialist

PROVISIONAL

Carefully allow for all necessary repairs to the Existing
Electrical installations including for replacing any
damaged light fitting socket e.t.c all as per Electrical
Engineers instructions

Generallly

Carried Forward to Summary of Section No. 10
Section No. 10
STAFF HOUSE
Bill No. 9
ELECTRICAL INSTALLATION
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Quantity

Item

Rate
Kshs

KShs.

Amount
Kshs

10/27




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Bill
No

SECTION SUMMARY - STAFF HOUSE

DEMOLITIONS AND DOWN TAKINGS

ROOF STRUCTURE AND ASSOCIATED FINISHES
EXTERNAL WALL FINISHES

INTERNAL WALL FINISHES

FLOOR FINISHES

CEILING FINISHES

DOORS AND ASSOCIATED FINISHES

PLUMBING AND DRAINAGE INSTALLATIONS

ELECTRICAL INSTALLATION

Carried to Final Summary
Section No. 10
STAFF HOUSE
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

10/3

10/9
10/12
10/15
10/18
10/19
10/22
10/26

10/27

KShs.

Amount
Kshs

10/28




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

SECTION NO. 11

PROVISIONAL SUMS

BILL NO. 1

PROVISIONAL SUMS

1. The following sums may be expended in whole
or in part at the sole discretion and on the sole
written authority of the Architect.

LANDSCAPING

Allow a provisional sum for landscaping to be expended at
the discretion of the Architect and measured and valued by
the Quantity Surveyor on completion (100 S.m)

SOLAR INSTALLATIONS

Allow a provisional sum for Solar Installations to be
expended at the discretion of the Architect and measured
and valued by the Quantity Surveyor on completion

ART WORK, PORTRAITS AND MURALS

Provide a Provisional Sum for all Art and Artifacts works
such as pictures, painting and sculptures

FURNISHING, LOOSE FURNITURE AND FITTINGS

Provide a Provisional Sum for all loose/movable fittings and
furnishing works such rugs, dusthin, chairs, tables,bed,
mattress, bed sheets, mosquito net, curtains, blinds,
cushion, mops, basins etc

Carried to Collection
Section No. 11
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

Quantity

Item

Item

Item

Item

Rate
Kshs

KShs.

Amount
Kshs

32,000

115,200

19,200

1,270,400

00

00

00

00

11/1




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Item
No

CONTINGENCIES

Allow a provisional sum for contingencies to be expended at
the discretion of the Architect

Carried to Collection
Section No. 11
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Unit

Quantity

Item

Rate
Kshs

KShs.

Amount
Kshs

50,000

00

11/2




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section No. 11
Bill No. 1
PROVISIONAL SUMS

COLLECTION

Total Brought Forward from Page No.

Carried to Final Summary
Section No. 11
PROVISIONAL SUMS
Bill No. 1
PROVISIONAL SUMS
Proposed Refurbishment and Upgrade of KWS Bandas
Arprim Consultants

Page

111

11/2

KShs.

Amount
Kshs

11/3




PPC110

REFURBISHMENT AND UPGRADING OF KWS BANDA
LAKE NAKURU NATIONAL PARK

Bills Of Quantities

Section
No

10

11

FINAL SUMMARY

PARTICULAR PRELIMINARIES

GENERAL PRELIMINARIES
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