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SECTION I: INVITATION TO TENDER

[i]
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Address: P.O.BOX 40241-00100
Nairobi

INVITATION FOR TENDER

Tender Reference No. KWS/OT/R&F/39/2018-2019

Tender Name: Rehabilitation Of Kilaguni Airstrip
Kenya Wildlife Service now invites eligible contractors to bid for the Works. Eligible contractors are those
registered as road works contractors by the National Construction Authority (NCA) Category 5 and 
above with current practising license for the maintenance work for the above road in the Tsavo West 
National Park. The works are to be funded through the GoK Development vote

SCOPE OF WORK

The scope of works shall be as described in the tender document.

QUALIFICATION FOR TENDERING MANDATORY REQUIREMENTS

Eligible  bidders  must  also  submit  the  following  among  other  eligibility  requirements  listed  in  the
instruction to bidders; 

i) Certified  Copy  of  Certificate  of  Incorporation/Business  Registration  name  under  the
Companies Act.

ii) A certified current copy of form CR12 for limited companies issued by the Registrar of
Companies that clearly indicates the ownership of the companies (not older than 12 months).

iii) Copy of a valid Tax Compliance Certificate from Kenya Revenue Authority (KRA) as at the
date of tender closing. 

iv) Current annual NCA practicing licence for the specified category. 

v) A declaration that the bidder will not engage in any corrupt or fraudulent practice. 

vi) A declaration that the bidder or her sub-contractors are not debarred from participating in
procurement proceedings by Public Procurement Regulatory Authority.

vii) Original  Tender  Security  of  Kshs  800,000  (Eight  hundred  Thousand  Shillings  only)
issued in Kenya shillings or a freely convertible currency and in the form of bank guarantee
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or an insurance guarantee from insurance companies approved by PPRA / deposit taking
microfinance  institutions,  SACCO  societies,  Youth  Enterprise  Development  Fund  or
Women Enterprise Development Fund. 

viii) The Tender Security shall be in the standard format provided in the tender document and
valid for a period of 120 days from the date of tender opening.

ix) Bidders and their respective directors can submit up to a maximum of two bids, but from
the same national park or reserve. Bidders and their respective directors submitting bids
for different parks and Reserves shall be disqualified.. 

x) There shall be MANDATORY organized pre-tender site visit on 18th June 2019. Bidders
shall assemble at Mtito Andei Gate of Tsavo West National park at 8.00am 

The attendance register and certificate of site visit shall be signed at the end of the pre-
tender site visit by the bidder and witnessed by the KWS representative on the date of
organized site visit.

Every  bidder  shall  be  represented  by  one  person  bearing  a  letter  from  the  company
authorizing them to represent the company in the pretender site visit. One (1) person
shall only represent one company. The letter shall be in the official company letter
head giving name and National Identification / Passport No. of the representative who
shall be required to present their original identification during the pre-tender site visit.

xi) Bidders having ongoing works with KWS that have not been substantially completed will
not be eligible for bidding in this tender and will be disqualified.

xii) The bidders shall comply with all the instructions of the tender and submit a complete set of
tender document as per the instruction to bidders  Clause 12 and also ensure that all
the forms required are properly filled for completeness 

xiii) All the pages of bid document MUST be serialized sequentially from cover page to the
last page. Bidders who fail to comply with this criterion will be disqualified.

Tender  documents  containing  detailed  specifications  can  be  downloaded  for  free  at  our  website;
www.kws.go.ke.

Communication in regard to the tender must be in writing through email address: hps@kws.go.ke. 

All clarifications and/or amendments will  be published in KWS website and tenderers are required to
check for any addendums or amendments in the course of the bidding period prior to the closing date.

The complete tenders enclosed in sealed envelopes clearly marked with the appropriate Tender Number
and Road Name shall be submitted to:

Director General,
Kenya Wildlife Service,

KWS, Headquarters, Langata Road,
P. O. Box 40241-00100,

NAIROBI, KENYA
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Or to  be  deposited  in  the  Tender  Box  on  Ground Floor,  Main  Reception  on  or  before  10.00am on
Thursday, June 27, 2019.

Opening of  the Tenders  will  take place immediately thereafter  in  the KWS Conference Room in the
presence of bidders representatives who wish to attend. 

DIRECTOR GENERAL

iv
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SECTION 4: CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS

A. GENERAL  

1. Scope Of Bid 1.1 The Employer, as defined in the Conditions of Contract,
Part II and Appendix to Form of Bid, hereinafter referred
to  as  “the  Employer,”  wishes  to  receive  bids  for  the
construction of Works, as described in Section 1, Clause
102 of the Special Specifications (Location and extent of
the works).

1.2 The successful  bidder will  be expected to complete the
Works within the period stated in the Appendix to Form of
Bid from the date of commencement of the Works.

1.3 Throughout these bidding documents, the terms “bid” and
“tender”  and  their  derivatives  (“bidder/tenderer”,
“bid/tendered,” “bidding/tendering,” etc.) are synonymous,
and  day  means  calendar  day.   Singular  also  means
plural.

2. Source of 
Funds

1.4 The  source  of  funding  is  the  Government  of  Kenya
Development Vote through the Kenya Wildlife Service.

3. Eligible 
Bidders

3.1 This invitation to bid is open to all  Bidders including all
members of a joint  venture and all  subcontractors of a
bidder) who are legally registered or incorporated in the
Republic of Kenya as of the time of tender submission.
Registration with NCA as road Contractor is mandatory. 

3.2 Bidders shall not have a conflict of interest. Bidders shall
be considered to have conflict  of  interest,  if  is  affiliated
with a firm or entity 

(i) That has provided consulting services related to the
Works to either the Employer during the preparatory
stages of the Works or of the Project of which the
Works form a part,

(ii) That has been hired (or is proposed to be hired) by
the Employer as an Engineer for the contract.

3.3Bidders  shall  provide  such  evidence  of  their  continued
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eligibility  satisfactory  to  the  Employer  as  the  Employer
shall reasonably request. 

3.4A bidder shall be pre-qualified for the contract as notified
by the Employer.  All  tenderers qualified must  meet the
eligibility  requirements  stated  in  the  appendix  to
Instruction to Tenderers (ITT).

4. Qualification 
of the Bidder

4.1 Bidders shall, as part of their bid,:

(a) Submit  a  written  power  of  attorney  authorizing  the
signatory of the bid to commit the bidder; and

(b) Update  any  information  submitted  with  their
applications for prequalification, which has changes,
and update in any case the information indicated in
the Bidding Data, and continue to meet the minimum
threshold  criteria  set  out  in  the  prequalification
documents.

As  a  minimum,  bidders  shall  update  the  following
information:

(a) Evidence of access to lines of credit and availability of
other financial resources

(b) Financial predictions for the current year and the two
following  years,  including  the  effect  of  known
commitments

(c) Work commitments acquired since prequalification.
(d) Current litigation information, and
(e) Availability of critical equipment.

4.2 Bids submitted by a joint venture of two or more firms as
partners shall comply with the following requirements:

(a) The bid shall include all the information listed in Sub-
Clause 4.1 above.

(b) The  bid  and,  in  case  of  a  successful  bid,  the
Agreement shall be signed so as to be legally binding
on all partners.

(c) One of the partners shall be nominated as being in
charge and this authorization shall be evidenced by
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submitting  a  power  of  attorney  signed  by  legally
authorized signatories of all the partners.

(d) The  partner  in  charge  shall  be  authorized  to  incur
liabilities and receive instructions for and on behalf of
any and all partners of the joint venture and the entire
execution of the contract including payment shall be
done exclusively.

(e) All partners of the joint venture shall be liable jointly
and  severally  for  the  execution  of  the  contract  in
accordance with the contract terms, and a statement
to  this  effect  shall  be  included  in  the  authorization
mentioned under Sub-clause 4.2 (c) above as well as
in the bid and in the Agreement, in case of successful
bid, and

(f) A  copy  of  the  agreement  entered  into  by  the  joint
venture partners shall be submitted with the bid.

4.3 Bidders shall also submit proposals of work methods and
schedule in sufficient details to demonstrate the adequacy
of  the  bidders’  proposals  to  meet  the  technical
specifications and the completion time referred to in Sub-
clause 1.2 above.

5.

6. Cost of 
Bidding

6.1 The  bidder  shall  bear  all  costs  associated  with  the
preparation and submission of its bid and the Employer
will  in no case be responsible  or  liable  for  those costs
regardless  of  the  conduct  or  outcome  of  the  bidding
process.

7. Site Visit 7.1 The bidder  is  advised to  visit  and examine the  Site  of
Works and its surroundings and obtain for itself on its own
responsibility  all  information that  may be necessary  for
preparing  the  bid  and  entering  into  a  contract  for
construction of the Works.  The costs of visiting the Site
shall be at the bidder’s own expense.

7.2 The bidder and any of its personnel or agents will be 
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granted permission by the Employer to enter upon its 
premises and lands for the purpose of such visit, but only 
upon the express condition that the bidder, its personnel, 
and agents will release and indemnify the Employer and 
its personnel and agents from and against all liability in 
respect thereof, and will be responsible for death or 
personal injury, loss of or damage to property, and any 
other loss, damage, costs, and expenses incurred as a 
result of the inspection.

7.3 The Employer will conduct a mandatory pre-tender Site 
visit concurrently with the pre-bid meeting referred to in 
Clause 18 on the date specified in the Invitation to Tender
on site.

7.4 The bidder’s representative should be technically qualified
with at least a    degree in civil engineering. He must also 
be one of the key people listed in the schedule of key 
personnel.

B. BIDDING DOCUMENTS  

8. Content of 
Bidding 
Documents

8.1 The bidding documents are those stated below and should
be read in conjunction with any Addenda issued if any in
accordance with Clause 11 below.

1. Invitation to Tender
2. Instructions to Tenderers
3. Appendix to Instructions to Tenderers
4. Evaluation and Qualification Criteria
5. Conditions of Contract, Part I and Part II
6. Standard Specifications
7. Special Specifications
8. Drawings
9. Bills of Quantities
10.Standard Forms
11.Schedules of Supplementary Information

12.Tender addenda [tender notices as issued]
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8.2 The bidder is expected to examine carefully all instructions,
conditions, forms, terms, specifications and drawings in the
bidding documents. Failure to comply with the 
requirements of bid submission will be at the bidder’s own 
risk. Bids that are not substantially responsive to the 
requirements of the bidding documents will be rejected.

9. Clarification of 
Bidding 
Documents

9.1 A  prospective  bidder  requiring  any  clarification  of  the
bidding documents may notify the Employer in writing or by
email at the Employer’s address indicated in the Appendix
to  the  Form  of  Bid.  The  Employer  will  respond  to  any
request  for  clarification  that  he  receives  earlier  than
fourteen (14) days prior to the deadline for submission of
bids.  Copies of the Employer’s response will be forwarded
to  all  purchasers  of  the  bidding  documents,  including  a
description of the inquiry but without identifying its source.

10. Amendment of 
Bidding 
Documents

10.1At any time prior to the deadline for submission of bids, the 
Employer may amend the bidding documents by issuing 
Addenda.

10.2Any Addendum thus issued shall be part of the bidding 
documents pursuant to Sub-clause 9.1 above and shall be 
communicated in writing or by cable to all purchasers of the
bidding documents.
Prospective bidders shall promptly acknowledge receipt of 
each Addendum by cable to the Employer.

10.3To give prospective bidders reasonable time in which to 
take an Addendum into account in preparing their bids, the 
Employer, in accordance with Clause 21.2, may extend as 
necessary the deadline for submission of bids.

C. PREPARATION OF BIDS  

11. Language of 
Bid

11.1The bid, and all correspondence and documents related to 
the bid exchanged by the Bidder and the Employer, shall 
be written in English Language. Supporting documents and
printed literature furnished by the bidder may be in another 

8

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



language provided they are accompanied by an accurate 
translation of the relevant passages in the above stated 
language, in which case, for purposes of interpretation of 
the bid, the English Language shall prevail.

12. Documents 
Comprising 
the Bid

12.1The bid submitted by the bidder shall comprise the 
following: duly filled-in Form of Bid and Appendix to Form 
of Bid, Bid Security, priced Bill of Quantities, alternative 
offers where invited, and any information or other materials 
required to be completed and submitted in accordance with
the Instructions to Bidders embodied in these bidding 
documents. The documents in this bidding process shall be
filled in without exception, subject to extensions thereof in 
the same format and to the provisions of Sub-clause 16.2 
regarding the alternative forms of bid security.

13. Bid Prices 13.1 Unless stated otherwise in the bidding documents, the
Contract shall be for the whole Works as described in Sub-
clause 1.1, based on the unit rates and prices in the Bill of
Quantities submitted by the bidder.

13.2 The bidder shall fill in rates and prices for all items of the
Works  described  in  the  Bill  of  Quantities.  Items  against
which no rate or price is entered by the bidder will not be
paid  for  by  the  Employer  when  executed  and  shall  be
deemed covered by the rates for other items and prices in
the Bill of Quantities.

13.3 All  duties,  taxes  (excluding  VAT),  and  other  levies
payable by the Contractor under the Contract, or for any
other cause, as of the date 28 days prior to the deadline for
submission of bids, shall be included in the rates and prices
and the total Bid Price submitted by the bidder.

13.4 Unless  otherwise  provided  in  the  Bidding  Data  and
Conditions of  Particular  Application,  the rates and prices
quoted by the bidder are subject to adjustment during the
performance  of  the  Contract  in  accordance  with  the
provisions of Clause 70 of the Conditions of Contract. The
bidder  shall  furnish  the  indices  and  weightings  in  the

9

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



Appendix to Form of Bid for the price adjustment formulae,
and  shall  submit  with  its  bid  such  other  supporting
information as required under Clause 70 of the Conditions
of Contract. The Employer may require the bidder to justify
its proposed weightings.

14. Currencies of 
Bid and 
Payment

14.1 The currency (ies) of the bid shall be in Kenya Shillings.

15. Bid Validity
15.1Bids  shall  remain  valid  and  open  for  acceptance  for  a

period of 120 Days from the specified date of bid opening
stated under Clause 21 below.

15.2 In  exceptional  circumstances,  prior  to  expiry  of  the
original bid validity period, the Employer may request that
the  bidders  extend  the  period  of  validity  for  a  specified
additional period. The request and the responses thereto
shall be made in writing or by cable. A bidder may refuse
the  request  without  forfeiting  its  bid  security.  A  bidder
agreeing to the request will not be required or permitted to
modify its bid, but will be required to extend the validity of
its  bid  security  for  the  period  of  the  extension  and  in
compliance with Clause 16 below in all respects.

15.3 In the case of contracts in which the Contract Price is
fixed (not subject to price adjustment), if the period of bid
validity  is  extended  beyond  eight  weeks,  the  amounts
payable in local and foreign currency to the bidder selected
for award, shall be increased by applying to both the local
and  foreign  currency  component  of  the  payments,
respectively, the factors specified in the Bidding Data or in
the request for extension, for the period of delay beyond
eight  weeks after the expiry of the initial bid validity, up to
the notification award. Bid evaluation will be based on the
bid  prices  without  taking  into  consideration  the  above
correction.

16. Bid Security 16.1 The bidder shall furnish, as part of its bid, a Bid Security
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in the amount stipulated in the Appendix to the Form of Bid
in the currency of the Employer’s country, or the equivalent
amount in a freely convertible currency.

16.2 The bid security shall be in the form of a bank guarantee
from a reputable bank selected by the bidder and located in
any eligible country. The format of the bank guarantee shall
be in accordance with the form of bid security included in
Section 3 of this Volume I bidding document. Bid security
shall  remain  valid  for  a  period  of  30  days  beyond  the
original validity period for the bid, and beyond any period of
extension subsequently requested under Sub-clause 15.2
above.

16.3 Any bid not accompanied by an acceptable bid security
shall be rejected by the Employer as non-responsive. The
bid security of a joint venture must be in the name of the
joint venture submitting the bid.

16.4 The  bid  securities  of  unsuccessful  bidders  will  be
returned as promptly as possible, but not later than 30 days
after the expiration of the period of bid validity.

16.5 The bid security of the successful bidder will be returned
when the bidder has signed the Agreement and furnished
the required performance security.

16.6 The bid security may be forfeited:

(a) If  the bidder withdraws its bid, except as provided in
Sub-clause 23.2 below

(b) If the bidder does not accept the corrections of its Bid
Price, pursuant to Sub-clause 28.2 below.

(c) In the case of a successful bidder, if it fails within the
specified time limit to

(i) Sign the Agreement, or
(ii) Furnish the required Performance Security.

17. Alternative 
Proposals by 
Bidders

17.1 When  alternative  times  for  completion  are  explicitly
invited,  a  statement to that effect  will  be included in  the
Bidding Data Sheet and Conditions of Contract, as will the
method of evaluating different times for completion.

17.2 Except  as provided under Clause 17.3 below, bidders
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wishing to offer technical alternatives to the requirements of
the  bidding  documents  must  first  price  the  Employer’s
design as  described in  the bidding  documents  and shall
further  provide  all  information  necessary  for  a  complete
evaluation  of  the  alternatives  by  the  Employer,  including
drawings,  design  calculations,  technical  specifications,
breakdown  of  prices,  and  proposed  construction
methodology and other relevant details. Only the technical
alternatives,  if  any,  of  the  lowest  evaluated  bidder
conforming  to  the  basic  technical  requirements  shall  be
considered by the Employer.

17.3 When  bidders  are  permitted  to  submit  alternative
technical solutions for specified parts of the Works, such
parts  shall  be  described  in  Section  8,  Technical
Specifications.

18. Pre-Bid 
Meeting

18.1 The  bidder’s  designated  representative  is  invited  to
attend  a  pre-bid  meeting,  which,  if  convened,  will  take
place at the venue and time in the letter of Invitation to Bid.

18.2 The purpose of the meeting will be to clarify issues and
to answer questions on any matter that may be raised at
that stage.

18.3 The bidder is requested, as far as possible, to submit
any questions in writing or by cable, to reach the Employer
not later than one week before the meeting. It may not be
practicable  at  the  meeting  to  answer  questions  received
late,  but  questions  and  responses  will  be  transmitted  in
accordance with Sub-clause 18.4 below.

18.4 Minutes  of  the  meeting,  including  the  text  of  the
questions raised and the  responses given,  together  with
any  responses  prepared  after  the  meeting,  will  be
transmitted without delay to all  purchasers of the bidding
documents.   Any  modification  of  the  bidding  documents
that  may  become  necessary  as  a  result  of  the  pre-bid
meeting shall be made by the Employer exclusively through
the issue of an Addendum pursuant to Clause 10.1 above
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and not through the minutes of the pre-bid meeting.

18.5 Non-attendance  at  the  pre-bid  meeting  will  not  be  a
cause for disqualification of a bidder.

19. Format and 
Signing of Bid

19.1 The bidder shall prepare one original of the documents
comprising the bid as described under Clause 8 of these
Instructions to Bidders, bound with the section containing
the Form of Bid and Appendix to Form of Bid, and clearly
marked ‘original’. In addition, the bidder shall submit copies
of the bid, in the number specified in the Bidding Data and
Appendix to Form of Bid and clearly marked ‘copies’. In the
event  of  discrepancy  between  them,  the  original  shall
prevail.

19.2 The original and all copies of the bid shall be typed or
written in indelible ink (in the case of copies, photocopies
are also acceptable) and shall be signed by a person or
persons duly  authorized to  sign on behalf  of  the  bidder,
pursuant to Sub-clauses 4.1 (a) or 4.2 (c) above, as the
case  may  be.  All  pages  of  the  bid  where  entries  or
amendments  have  been  made  shall  be  initialled  by  the
person or persons signing the bid.

19.3 The  bid  shall  contain  no  alterations,  omissions,  or
additions,  unless  such  corrections  are  initialled  by  the
person or persons signing the bid.

D. SUBMISSION OF BIDS  

20. Sealing and 
Marking of 
Bids

20.1 The bidder shall seal the original and each copy of the
bid in separate envelopes, duly marking the envelopes as
“original’ and ‘copies’. The envelopes shall then be sealed
in an outer envelope.

20.2 The inner and outer envelopes shall:

(a) Be addressed to the Employer at the address provided
in the Appendix to Form of Bid
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(b) Bear  the  name  and  identification  number  of  the
Contract.

(c) Provide  a warning  not  to  open before  the  time and
date  for  bid  opening,  as  specified  in  the  Letter  of
invitation to bid.

20.3 In  addition  to  the  identification  required  under  Sub-
clause 20.2 above, the inner envelopes shall indicate the
name and address of the bidder to enable the bid to be
returned unopened in case it is declared “late” pursuant to
Clause  22.1  below,  and  for  matching  purposes  under
Clause 23 below.

20.4 If  the  outer  envelope  is  not  sealed  and  marked  as
above, the Employer will assume no responsibility for the
misplacement or premature opening of the bid. If the outer
envelope discloses the bidder’s identity, the Employer will
not guarantee the anonymity of the bid submission, but this
shall not constitute grounds for rejection of the bid.

21. Deadline for 
Submission of 
Bids

21.1 Bids must be received by the Employer at the address
specified under  Sub-clause 20.2,  not  later  than the  time
and date stipulated in the Letter of invitation to Bid. 

21.2 The Employer may, in exceptional circumstances and at
its discretion, extend the deadline for submission of bids by
issuing an Addendum in accordance with Sub-clause 10.1
above,  in  which  case  all  rights  and  obligations  of  the
Employer and the bidders previously subject to the original
deadline  will  thereafter  be  subject  to  the  deadline  as
extended.

22. Late Bids 22.1 Any bid received by the Employer after the deadline for
submission of bids prescribed under Sub-clause 21.1 will
be returned to the bidder unopened.

23. Modification 
and 
Withdrawal of 
Bids

23.1 The bidder may modify,  substitute, or withdraw its bid
after  bid  submission,  provided  that  written  notice  of  the
medication or withdrawal is received by the Employer prior
to the deadline for submission of bids.

23.2 The  bidder’s  modification,  substitution,  or  withdrawal
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notice shall be prepared, sealed, marked, and delivered in
accordance with the provisions of Clause 20 above, with
the  outer  and  inner  envelopes  additionally  marked
‘modification’ or “withdrawal,” as appropriate.

23.3 No bid may be modified by the bidder after the deadline
for  submission  of  bids,  except  in  accordance  with  Sub-
clause 28.2 below.

23.4 Except  as  provided  under  Sub-clause  23.2  above,
withdrawal of a bid during the interval between the deadline
for submission of bids and expiration of the period of bid
validity specified under Clause 15 above may result in the
forfeiture of the bid security pursuant to Sub-clause 16.7
above.

E. BID OPENING AND EVALUATION  

24. Bid Opening 24.1 The  Employer  will  open  the  bids,  including  withdrawals
and modification made pursuant  to Clause 23 above,  in
the presence of bidders’ designated representatives who
choose to attend, at the time, date and location stipulated
in  the  Letter  of  Invitation  to  Bid.  The  bidders’
representatives who would be present shall sign a register
evidencing their attendance.

24.2 Envelopes marked “withdrawal” and ‘substitution’ shall be
opened first, and the name of the bidder shall be read out.
Bids  for  which  an  acceptable  notice  of  withdrawal  has
been submitted pursuant to Clause 23 above shall not be
opened.

24.3 The  bidders’  names,  the  bid  prices,  including  any
alternative  Bid  Price  or  deviation,  any  discounts,  bid
modifications and withdrawals, the presence (or absence)
of bid security, will be announced by the Employer at the
opening.  Further,  other  details  as  the  Employer,  at  its
discretion,  may  consider  appropriate,  shall  also  be
announced  and  recorded.  Subsequently,  all  envelopes
marked  ‘modification’  shall  be  opened  and  submission
therein  read  out  in  appropriate  detail.  No  bid  shall  be
rejected at  bid  opening except  for  late  bids  pursuant  to
Clause 22 above.
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24.4 Bids not opened and read out at bid opening shall not be
considered  further  for  evaluation,  irrespective  of  the
circumstances.  In  particular,  any  discount  offered  by  a
bidder which is not read out at the bid opening shall not be
considered further for evaluation.

24.5 The Employer shall  prepare minutes of the bid opening,
including the information disclosed during the bid opening
to  those  present  in  accordance  with  Sub-clause  24.3
above.

25. Process to Be 
Confidential

24.6 Information  relating  to  the  examination,  clarification,
evaluation, and comparison of bids, and recommendations
for  the  award  of  a  contract,  shall  not  be  disclosed  to
bidders or any other persons not officially concerned with
such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the
Employer’s  processing  of  bids  or  award  decisions  may
result in the rejection of the bidder’s bid.

26. Clarification of 
Bids and 
Contacting the 
Employer

24.7 To assist in the examination, evaluation, and comparison
of bids, the Employer may, at its discretion, ask any bidder
for  clarification  of  its  bid,  including  breakdowns  of  unit
rates. The request for clarification and the response shall
be in writing or by cable, but no change in the price or
substance of the bid shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic
errors discovered by the Employer in the evaluation of the
bids in accordance with Clause 28 below.

24.8 Subject  to  Sub-clause  26.1,  no  bidder  shall  contact  the
Employer on any matter relating to its bid from the time of
the bid opening to the time the contract is awarded. If the
bidder wishes to bring additional information to the notice
of the Employer, he should do so in writing.

24.9 Any efforts by the bidder to influence the Employer in the
Employer’s bid evaluation, the bid comparison or contract
award decisions may result in the rejection of the bidder’s
bid.

27. Examination of
Bids and 
Determination 
of 

27.1 Prior to the detailed evaluation of bids, the Employer will
determine whether each bid (a) has been properly signed;
(b)  is  accompanied  by  the  required  securities;  (c)  is
substantially responsive to the requirements of the bidding
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Responsivenes
s

documents as set out in the Bidding Documents and (d)
provides  any  clarification  and/or  substantiation  that  the
Employer  may  require  to  determine  responsiveness
pursuant  to  Sub-clause  28.2  below.  Furthermore,  the
bidder  shall,  if  required,  provide  substantiation  that  the
Employer  may  require,  pursuant  to  Sub-clause  14.5
above.

27.2 A substantially responsive bid is one that conforms to all
the  terms,  conditions,  and  specifications  of  the  bidding
documents  without  material  deviation  or  reservation.  A
material deviation or reservation is one (a) which affects in
any substantial way the scope, quality, or performance of
the  Works;  (b)  which  limits  in  any  substantial  way,
inconsistent with the bidding documents, the Employer’s
rights or the bidder’s obligations under the contract; or (c)
whose  rectification  would  affect  unfairly  the  competitive
position  of  other  bidders  presenting  substantially
responsive bids.

27.3 If a bid is not substantially responsive, it will be rejected by
the  Employer  and  may  not  subsequently  be  made
responsive  by  correction  or  withdrawal  of  the  non-
conforming deviation or reservation.

28. Correction of 
Errors

28.1 Bids  determined  to  be  substantially  responsive  will  be
checked by the Employer for any arithmetic errors. Errors
will be corrected by the Employer as follows:
(a) Where there is a discrepancy between the amounts in

figures and in words, the amount in words will govern,
and

(b) Where there is a discrepancy between the unit rate and
the line item total resulting from multiplying the unit rate
by  the  quantity,  the  unit  rate  as  quoted  will  govern,
unless  in  the  opinion  of  the  Employer  there  is  an
obviously gross misplacement of the decimal point in
the unit rate, in which case the line item total as quoted
will govern and the unit rate will be corrected.

28.2  The  amount  stated  in  the  bid  will  be  adjusted  by  the
Employer  in  accordance  with  the  above  procedure  for  the
correction  of  errors  and,  with  the  concurrence of  the  bidder,
shall  be considered as binding upon the bidder. If  the bidder
does not  accept  the  corrected amount  of  bid,  its  bid  will  be
rejected, and the bid security may be forfeited in accordance
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with Sub-clause 16 above.
29. Conversion to 

Single 
Currency for 
Comparison of
Bids

Option 1:
To be used 
with Clause 14,
Option A

29.1 For comparison of bids, the Bid Price shall first be broken
down  into  the  respective  amounts  payable  in  various
currencies by using the exchange rates specified by the
bidder in accordance with Sub-clause 14.3 above.

29.2 In the second step, the Employer will convert the amounts
in  various currencies in  which the Bid Price is  payable
(excluding  Provisional  Sums  but  including  Day  works
where priced competitively) to either:
(a) The currency of the Employer’s country at the selling

rates   established  for  similar  transactions  by  the
authority  specified  in  the  Contract  on  the  date
stipulated in the Bidding Data, or 

(b) A currency widely used in international trade, such as
the US. Dollar, stipulated in the Bidding data, at the
selling rate of exchange published in the international
press as stipulated in  the Bidding Data on the date
stipulated in the Bidding Data, for the amounts payable
in foreign currency; and, at the selling exchange rate
established  for  similar  transactions  by  the  same
authority specified under Clause 29.2 (a) above on the
date  specified  in  the  Bidding  Data  for  the  amount
payable in the currency of the Employer’s country.
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Option 2:
To be used 
with Clause 14,
Option B

29.3 The  Employer  will  convert  the  amounts  in  various
currencies in  which the Bid Price is  payable (excluding
Provisional Sums but including Day works where priced
competitively) to either:
(a) The currency of the Employer’s country at the selling

rates   established  for  similar  transactions  by  the
authority  specified  in  the  Bidding  Data  on  the  date
stipulated in the Bidding Data; or 

(b) A currency widely used in international trade, such as
the US. Dollar, stipulated in the Bidding data, at the
selling rate of exchange published in the international
press as stipulated in  the Bidding Data on the date
stipulated in the Bidding Data, for the amounts payable
in foreign currency; and, at the selling exchange rate
established  for  similar  transactions  by  the  same
authority specified in Clause 29.2(a) above on the date
specified in the Bidding Data for the amount payable in
the currency of the Employer’s country.

30. Evaluation and
Comparison of
Bids

30.1 The Employer  will  evaluate and compare only  the bids
determined to be substantially responsive in accordance
with Clauses 27 and 28 above.

30.2 In  evaluating  the  bids,  the  Employer  will  determine  for
each  bid  the  Evaluated  Bid  Price  by  adjusting  the  Bid
Price as follows:
(a) Making any correction for errors pursuant to Clause 28

above.
(b) Excluding Provisional Sums and the provision, if any,

for contingencies in the Summary Bill of Quantities, but
including Day works, where priced competitively.

(c) Converting the amount resulting from applying (a) to
(b)  above  to  a  single  currency  in  accordance  with
Clause 29 above.

(d) Making an appropriate adjustment on sound technical
and/or  financial  grounds  for  any  other  quantifiable
acceptable variations, deviations, or alternative offers.

(e) Making an allowance for varying times for completion
offered by bidders, if permitted in the Bidding Data and
in the manner prescribed therein; and

30.3 The Employer reserves the right to accept or reject any
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variation,  deviation,  or  alternative  offer.  Variations,
deviations, alternative offers, and other factors that are in
excess of the requirements of the bidding documents shall
not be taken into account in bid evaluation.

30.4 The estimated effect of the price adjustment provisions of
the  Conditions  of  Contract,  applied  over  the  period  of
execution of the Contract, shall not be taken into account
in bid evaluation.

30.5 If the bid, which results in the lowest Evaluated Bid Price,
is seriously unbalanced or front loaded in relation to the
Employer’s budget of the items of work to be performed
under the Contract, the Employer may require the bidder
to produce detailed price analyses for any or all items of
the  Bill  of  Quantities,  to  demonstrate  the  internal
consistency of those prices with the construction methods
and  schedule  proposed.  After  evaluation  of  the  price
analyses,  taking  into  consideration  the  schedule  of
estimated Contract payments, the Employer may require
that  the  amount  of  the  performance  security  set  forth
under Clause 35 below be increased at the expense of
the  bidder  to  a  level  sufficient  to  protect  the  Employer
against  financial  loss  in  the  event  of  default  of  the
successful bidder under the Contract.

F. AWARD OF CONTRACT  

31. Award 31.1 Subject to Clause 33 below, the Employer will award the
Contract to the bidder whose bid has been determined to
be substantially responsive to the bidding documents and
who has offered the lowest Evaluated Bid Price pursuant
to Clause 30 above, provided that such bidder has been
determined  to  be  (a)  eligible  in  accordance  with  the
provisions of  Sub-clause 3.1 above and (b) qualified in
accordance with the provisions of Clause 4 above.

32. Employer’s 
Right to 

32.1 The Employer reserves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at
any  time  prior  to  award  of  Contract,  without  thereby
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Accept Any 
Bid and to 
Reject Any or 
All Bids

incurring any liability to the affected bidder or bidders or
any obligation to inform the affected bidder or bidders of
the grounds for the Employer’s action.

33. Notification of 
Award

33.1 Prior to expiration of the period of bid validity prescribed
by the Employer, the Employer will notify the successful
bidder in a letter stating that his bid has been accepted.
This letter (hereinafter and in the Conditions of Contract
called the “Letter of Acceptance”) shall  specify the sum
that the Employer will pay the Contractor in consideration
of  the  execution  and  completion  of  the  Works  and  the
remedying  of  any  defects  therein  by  the  Contractor  as
prescribed  by  the  Contract  (hereinafter  and  in  the
Conditions of Contract called “the Contract Price”).

34. Signing of 
Agreement

34.1 At the same time that the Employer notifies the successful
bidder that his bid has been accepted, the Employer will
send the bidder the Agreement in the form provided in the
bidding documents, incorporating all agreements between
the parties.

34.2 Within 28 days of receipt of the Agreement, the successful
bidder  shall  sign  the  Agreement  and  return  it  to  the
Employer,  together  with  the  required  performance
security.

35. Performance 
Security

35.1 Within 14 days of receipt of the Letter of Acceptance from
the Employer,  the successful  bidder shall  furnish to the
Employer a performance security in the form stipulated in
the Bidding Data and the Conditions of Contract. The form
of  performance  security  provided  in  Section  7  of  the
bidding  documents  may  be  used  or  some  other  form
acceptable to the Employer.

35.2 If  it  is  stipulated  in  the  Contract  that  the  performance
security is to be provided by the successful bidder in the
form of a bank guarantee, it shall be issued either at the
bidder’s option, by a bank located in the country of the
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Employer or by a foreign bank through a correspondent
bank located in the country of the Employer, or (b) with
the prior agreement of the Employer directly by a foreign
bank acceptable to the Employer.

35.3 If it is stipulated in the Bidding Data that the performance
security may also be provided in the form of a bond, it
shall be issued by a bonding or insurance company that
has  been  determined  by  the  successful  bidder  to  be
acceptable to the Employer.

35.4 Failure  of  the  successful  bidder  to  comply  with  the
requirements of Clause 35 above shall constitute a breach
of Contract, cause for annulment of the award, forfeiture
of  the  bid  security  and  any  such  other  remedy  the
Employer may take under the Contract, and the Employer
may resort to awarding the Contract to the next ranked
bidder.

36. Disputes 
Review Method

36.1 The  method  of  dispute  resolution  is  indicated  in  the
Bidding Data. If the selected method is a Dispute Review
Board or Disputes Review Expert, the Employer proposes
the person named in the Bidding Data to be appointed as
Board member. If the Bidder disagrees with this proposal,
the bidder should state so in the bid. If the Employer and
the selected bidder cannot agree to the appointment of
the two initial Board members, then the appointments will
be made by the Appointing Authority  designated in  the
Conditions of Contract at the request of either party.

37. Corrupt & 
Fraudulent 
Practices

37.1 The Employer  requires  the  bidders/suppliers/contractors
to  observe  the  highest  standard  of  ethics  during  the
procurement  and  execution  of  such  contracts.  In
pursuance of this policy, the Employer:

(a) Defines, for the purposes of this provision, the terms
set forth below as follows:

(i) “Corrupt  practice”  means  the  offering,  giving,
receiving,  or  soliciting  of  anything  of  value  to
influence  the  action  of  a  public  official  in  the
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procurement process or in contract execution, and
(ii)“Fraudulent practice” means a misrepresentation of

facts in order to influence a procurement process or
the execution of a contract to the detriment of the
Employer.

(b) Will reject a proposal for award if it determines that the
Bidder  recommended  for  award  has  engaged  in
corrupt  or  fraudulent  practices  in  competing  for  the
Contract in question.

(c) Will declare a firm ineligible, either indefinitely or for a
stated period of time, to be awarded the Contract if it
at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for, or in
executing, the Contract.

37.2 Furthermore,  bidders  shall  be  aware  of  the  provision
stated under Sub-clauses 26.2 and 63.5 of the Conditions
of Contract.
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SECTION III:  APPENDIX TO INSTRUCTIONS TO
TENDERERS
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1.1 The following appendix to instructions to tenderers shall complement or amend the
provisions of the instructions to tenderers (Section II). Wherever there is a conflict
between the provisions of the instructions to tenderers and the provisions of the
appendix,  the  provisions  of  the  appendix  herein  shall  prevail  over  those  of  the
instructions to tenderers.

1.2 Table 3.1 Notes on the Appendix to Instructions to Tenderers 

Clause Description

3

Pursuant to clause 3 above the following shall be mandatory.
Pursuant to clause 2.1 the following shall be mandatory.
i) Properly filled, stamped and signed Form of Bid
ii) Valid Bid Security and in the standard format provided in this tender 

document 
iii) Completed Confidential Business questionnaire
iv) Copy of proof of citizenship of all the director(s) in the company.
v) Certified Copy of current (within the last 12 months) Form CR12.
vi) Certified copies of Certificate of incorporation/registration of business 

name or partnership deed
vii) Valid tax compliance certificate as at the time of tender opening/closing
viii) Copies of Current annual NCA practicing licence from National 

Construction Authority as a roads contractor for NCA Category 5 and 
above valid as at the date of tender closing/Opening

ix) Written power of attorney authorizing the signatory of the bid to commit 
the bidder

x) Attendance of Mandatory Organized Pre-Tender Site Visit and signing of 
attendance register & Submission of original dully signed, stamped and 
signed Certificate of site Visit

xi) Information on Litigation and performance history as per schedule 10
xii) Completeness of tender(All required forms including the BOQs are 

properly filled as per clause 12 of ITT)
xiii) All the pages of bid document to be serialized sequentially from cover 

page to the last page.

4 Qualification Requirements

(a) Evidence  of  access  to  lines  of  credit  and  availability  of  other
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financial resources. If a line of credit is provided the letter of line of
credit must be current to the last one (1) month.

(b) Financial predictions for the current year and the two subsequent
years, including the effect of known commitments,  

(c) Current  financial  soundness  and  bidder’s  long-term  profitability,
Cash flow or equivalent positive working capital

(d) Work commitments 
(e) Availability of critical equipment Major items of construction plant

and equipment proposed for use in carrying out the Contract.  
(f) The qualifications and experience of key personnel proposed for

administration and execution of the contract, both on and off site.
(g) Bidders shall also submit proposals of work execution programmed

in  sufficient  detail  to  demonstrate  the  adequacy  of  the  bidders’
proposals to meet the technical specifications and the completion
time.

(h) Details of experience and past performance of the tenderer on the
works of a similar nature and details of current work on hand and
other contractual commitments as required.

(i) Details of Non-performance of contract and any current litigation or
arbitration proceedings in which the tenderer is involved as one of
the parties within the last Three (3) years prior to the dead line of
the tender  submission,  based on  all  information  on fully  settled
disputes or litigation.

18 & 7.3

There will be MANDATORY organized site visit as indicated in the invitation
to bidders, but the bidder may make further site visit on their own to the Park
where he is bidding. Each tenderer must  dully fill and, sign the attendance
register  and have his/her site visit certificate  signed by the procuring entity
representative who will be conducting the organised site visit

15
Tender  validity  period  is  90  days  from the  specified  date  of  tender
opening or from the extended date of tender opening in accordance
with ITT clause 7.3

13 Tender security shall be Kshs. 800,000.00  

16.2 Tender Security shall remain valid for a least 30 days beyond tender
validity
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19 Tender Format, No of sets, Sealing and Marking of Tenders

ThTender shall be bound and divided clearly in descending order as listed 
below

1. Letter of Invitation to Tender
2. Instruction to Tenders
3. Appendix to Instruction to bidders
4. Form of Bid
5. Appendix to Form of Bid
6. Bid Security
7. Schedule of Supplementary Information for Eligibility
8-A1Confidential Business Questionnaire
8-A2Certificate of Incorporation/Registration
8-A3Copy of Form CR12
8-A4Copy of Valid Tax Compliance Certificate
8-A5 Copy  of  Current  annual  NCA  practicing  licence  for  NCA
Category 5 and above

8-B Form of Power of Attorney 
8-C Certificate of site.
8-D Schedule of Major Items of Plant
8-E Schedule of Key Personnel and Signed CV
8-F Schedule of Road Works Completed Satisfactorily and  Certified
together with completion certificates or their proof of execution

8-G Schedule of ongoing Works
8-H A declaration that the bidder will  not engage in any corrupt or
fraudulent practice and

8-I A declaration that the person or his or her sub-contractors are not
debarred from participating in procurement proceeding

9 Schedule of Supplementary Information on Financial standings
9-A Audited Financial Accounts.
9-B Construction Turnover.
9-C  History of Non-Performance and Ligation History
10 Work Execution Programme.
11 Priced Bill of Quantities
12 Drawings
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13 Specifications
14 Conditions of Contract.

19

1. Schedule  of  Supplementary  Information  on  Financial
standings
8-A Audited Financial Accounts.

8-B Construction Turnover.

8-C Sworn  affidavit  on  History  of  None   Performance  and
Ligation History

2. Work Execution Programme.
3. Priced Bill of Quantities

19 The  format  indicated  above  will  be  used  without  exception  .Any
documents not compliant will not be evaluated

19 Submit an original and a copy. A copy must be replica of the original

27

Examination of and Determination of Responsiveness

KWS’s determination of a Tender’s responsiveness is to be based on
the contents of the Tender itself without recourse to extrinsic evidence

(a) Details of experience and past performance of the tenderer The
contractor must have:
i) Successfully completed, as a prime contractor or management

contractor,  in  the execution of  at  least  two (2)  contracts of  a
similar  nature  and  comparable  in  complexity
methods/technology  or  other  characteristics  to  the  proposed
contract  within the last  Five (5)  Years,  each with a minimum
value at least Kshs Thirty Five million  (35 Million Only). 

ii) Average  annual  Construction  Turnover  of  KShs.200  Million,
calculated as total certified payments received for contracts in
progress or completed, within the last Three [3] years in the role
of contractor, subcontractor, or management contractor prior to
the applications submission deadline.

(b) The minimum qualification  of  key  personnel  are  as  listed  in  the
qualification criteria: 
(i) Bsc Civil Engineering or equivalent with minimum Five (5) years

experience in similar works for Site Agent, 
(ii) Ordinary  Diploma  Engineering  Survey  or  Equivalent  with
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minimum Five  (5)  years  experience  in  similar  works  for  the
surveyor and 

(iii) Ordinary  Diploma  Civil  Engineering/Building  and  Construction
with minimum 5 years experience in similar works for Foreman. 

(c) Equipment Capabilities: The bidder should list down, the major plants
and  equipment’s  as  per  schedule  4  of  schedule  of  supplementary
information.  –  Bidder must  attach  evidence  of  ownership,  Lease
agreement or any hiring arrangements. Bidders with proof of ownership of
own equipment’s will be awarded full marks, Leasing agreement will be
awarded 75 % of full marks whereas proof of hiring will be awarded 50%
of the full marks

(d) Cash flow statement; The bidder should demonstrate that the firm
has access to or has available, liquid assets, unencumbered real
assets, lines or credit, and other financial means sufficient to meet
the construction cash flow for a period of 2 months, estimated at
20% of the estimated tender sum.

1.5

(e) Financial Capacity; Signed and stamped Audited accounts, balance
sheets and computed working capital  for the last three (3) years
should be submitted and must demonstrate the soundness of the
Applicant’s financial position

1.6

(f) Financial position/Ratios

The bidder’s financial information will be assessed in terms of ROCE,
current ratio and return on equity, and the point scale criteria on their
financial position given on this basis. 

1.7

(g) Bidders shall also submit proposals of work execution programmed
in  sufficient  detail  to  demonstrate  the  adequacy  of  the  bidders’
proposals to meet the technical specifications and the completion
time

1.8

(h) The bidder must provide most current and valid sworn affidavit within the
period of tendering. A consistent history of litigation or non-performance
against the Applicant may result in failure of the application 

(i) The pass mark shall be 75%. 

30, 31 and 32 The total  budget for these circuits  is Kshs  70,791,530.46.  The procurement
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Entity  shall  award  to  the  lowest  evaluated  tenderer,  whose  tender  is
comparable  at  a  margin  of  equal  to  or  less  than  Employer’s  budget  by
10%  .The  employer’s  budget  was  developed  based  on  the  G.o.K  Cost
Estimation Manual for Road Maintenance Works, First Revised Edition, July
2017.
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SECTION IV: EVALUATION AND QUALIFICATION
CRITERIA
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SECTION IV (A): QUALIFICATION CRITERIA
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SECTION IV (A): QUALIFICATION CRITERIA

This Section contains all the factors, methods and criteria that the Employer shall use
to evaluate applications. The information to be provided in relation to each factor and
the definitions of the corresponding terms are included in the respective Application
Forms.

Contents

5.1 Eligibility 28
5.2 Historical Contract Non-Performance 29
5.3 Financial Situation 30
5.4 Experience 31
5.5 Current Commitments 34
5.6 Personnel Capability 34
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No. Subject Requirement Single
Entity

Joint Venture

Submission
Requiremen

ts

All Parties
Combined Each Party One

Party

5.1 Eligibility

5.1.1 Nationality Nationality in accordance
with ITB Sub clause 3.2.

Must meet 
requirement

Existing or 
intended JV must 
meet requirement

Must meet 
requirement

N / A Schedules of
Supplementa
ry 
Information

5.1.2 Conflict of 
interest

No conflicts of interest as
described  in ITB Sub 
clause 3.1(a) i& ii

Must meet 
requirement

Existing or 
intended JV must 
meet requirement

Must meet 
requirement

N / A Schedules of
Supplementa
ry 
Information

5.1.3 Employer 
Ineligibility

Not having been 
declared ineligible by the 
Employer, as described 
in Sub clause 3.1(a) i& ii

Must meet 
requirement

Existing JV must 
meet requirement

Must meet 
requirement

N / A Schedules of
Supplementa
ry 
Information

5.1.4 Incorporation
& 
Registration

Applicant required to 
meet conditions of ITB 
Clause 4.
Pursuant to Clause 4, the
following shall be 
submitted;
Certified copies of;
 Certificate of 

Incorporation to show 
that the applicant is a 

Must meet 
requirement

Must meet 
requirement

Must meet 
requirement

N / A Schedules of
Supplementa
ry 
Information
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No. Subject Requirement Single
Entity

Joint Venture

Submission
Requiremen

ts

All Parties
Combined Each Party One

Party

registered company 
and legally authorized 
to do business in 
Kenya.

 Current CR12 by 
Registrar of 
Companies.

 Proof of registration 
with the National 
construction Authority 
as Category 5 and 
above as a Roads 
works Contractor 

 Valid and current i-Tax 
generated Tax 
Compliance Certificate

5.2 Historical Contract Non-Performance

5.2.1 History of 
Non-
Performing 
Contracts

Non-performance of a 
contract did not occur 
within the last five (5) 
years prior to the 
deadline for application 
submission based on all 
information on fully 

Must meet 
requirement 
by itself or 
as party to 
past or 
existing JV

N / A Must meet 
requirement by 
itself or as party
to past or 
existing JV

N / A Schedules of
Supplementa
ry 
Information
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No. Subject Requirement Single
Entity

Joint Venture

Submission
Requiremen

ts

All Parties
Combined Each Party One

Party

settled disputes or 
litigation. A fully settled 
dispute or litigation is one
that has been resolved in
accordance with the 
Dispute Resolution 
Mechanism under the 
respective contract, and 
where all appeal 
instances available to the
applicant have been 
exhausted. 

5.2.2 Pending 
Litigation

All pending litigation shall
in total not represent 
more than Fifty percent 
(50%) of the Applicant's 
net worth and shall be 
treated as resolved 
against the Applicant. 

Must meet 
requirement 
by itself or 
as party to 
past or 
existing JV

N / A Must meet 
requirement by 
itself or as party
to past or 
existing JV

N / A Schedules of
Supplementa
ry 
Information

5.3 Financial Situation
5.3.1 Financial 

Performance
Submission of audited 
financial statements or if 
not required by the law of
the applicant's country, 
other financial statements

Must meet 
requirement

N / A Must meet 
requirement

N / A Schedules of
Supplementa
ry 
Information
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No. Subject Requirement Single
Entity

Joint Venture

Submission
Requiremen

ts

All Parties
Combined Each Party One

Party

acceptable to the 
Employer, for the last five
[5] years to demonstrate:
a) The current 

soundness of the 
applicants financial 
position and its 
prospective long term
profitability, and 

b) Capacity to have and 
meet the construction
cash flow of minimum
of at least 20% of the 
estimated tender sum
or equivalent Working
Capital.

(a) Must 
meet 
requirement

(b) Must 
meet 
requirement

(a) N / A

(b) Must meet 
requirement

(a) Must meet 
requirement

(b) N / A

(a) N / 
A

(b) N / 
A

5.3.2 Average 
Annual 
construction 
Turnover

Minimum average annual
construction turnover 
calculated as total 
certified payments 
received for contracts in 
progress or completed, 
within the last three (3) 
years: KShs. 200 Million

Must meet 
requirement

Must meet 
requirement

Must meet N/A Schedules of
Supplementa
ry 
Information
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No. Subject Requirement Single
Entity

Joint Venture

Submission
Requiremen

ts

All Parties
Combined Each Party One

Party

5.4 Experience
5.4.1 General 

construction 
Experience 

Experience under 
construction contracts in 
the role of contractor, 
subcontractor, or 
management contractor 
for at least the last five 
(5) years prior to the 
applications submission 
deadline and with activity
in at least six (6) months 
in each year

Must meet 
requirement

N / A Must meet 
requirement

N / A Schedules of
Supplementa
ry 
Information

 (a) Specific 
construction 
Experience

a) Participation as 
contractor, 
management 
contractor or 
subcontractor, in at 
least two (2) 
contracts within the 
last five (5) years that
have been 
successfully and 
substantially 
completed and that 
are similar to the 
proposed works. The 

Must meet 
requirement

Must meet 
requirement

N / A Must 
meet 
require
ment 
for one 
contrac
t 

Schedules of
Supplementa
ry 
Information

38

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



No. Subject Requirement Single
Entity

Joint Venture Submission
Requiremen

ts

All Parties
Combined Each Party One

Party

similarity shall be 
based on the 
physical size, 
complexity, methods/
technology or other 
characteristics as 
described in Section 
8, Special 
Specification
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No. Subject Requirement Single
Entity

Joint Venture Submissio
n

Requireme
nts

All Parties
Combined Each Party One Party

 (b)   b) For the above or other 
contracts executed during 
the period stipulated in (a) 
above, a minimum 
construction experience of 
comparable value and 
complexity in at least one 
(1) of the following:
 Graveling and grading 

Projects
 Culvert and drainage 

works
 Rehabilitation of Gravel

roads
Tenderer to submit copies of:

 Completion certificate
 Taking Over  

Certificate
 Substantial Completion

Certificate of relevant 
work in the previous 3 
years

Must 
meet 
requirem
ent

Must meet 
requirement

N / A Must meet
requireme
nt

Schedules 
of 
Supplement
ary 
Information
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No. Subject Requirement Single
Entity

Joint Venture

Submissio
n

Requireme
nts

All Parties
Combined Each Party One Party

N
o. Subject Requirement Single 

Entity Joint Venture

Submissio
n 
Requireme
nts

All Parties 
Combined Each Party One Party

5.5 Current Commitments

5.
5.
1

On-going 
contracts

There is no limit on the total 
value of the on-going 
contracts.

Must 
meet 
require
ment

Must meet 
Requirement

Must 
meet[100-]/n-
1]% of the 
requirement 
where n= no of
joint venture 
members

N/A Schedules of 
Supplementar
y Information

5.6 Personnel Capability

5.
6.
1

The site staff shall possess 
minimum levels set below 
NB: Attachment of CVs and 
certified and commissioned by 
Commissioner of Oaths or a 
Notary Public, copies of 
Annual Practicing Licenses 
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No. Subject Requirement Single
Entity

Joint Venture

Submissio
n

Requireme
nts

All Parties
Combined Each Party One Party

(for Engineers) and Academic 
Certificates for all staff is 
mandatory;

(a
)

Site Agent Qualification: BSc. Civil Eng 
and/or equivalent
 General Experience: 5

years
 Specific Experience in 

similar works: 3 years

Must 
meet 
require
ments

Must meet 
requirements

N/A Must meet
requireme
nts

Schedules 
of 
Supplement
ary 
Information

Site 
Engineer

Qualification: BSc. Civil Eng 
and/or equivalent
 General Experience: 3

years
 Specific Experience in 

similar works: 3 years

Must 
meet 
require
ments

Must meet 
requirements

N/A Must meet
requireme
nts

Schedules 
of 
Supplement
ary 
Information

(c
)

Site 
Surveyor

Qualification: Diploma in 
Surveying
General Experience: 5 years
Specific Experience in similar 
works: 3 years

Must 
meet 
require
ments

Must meet 
requirements

N/A N/A Schedules 
of 
Supplement
ary 
Information
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No. Subject Requirement Single
Entity

Joint Venture

Submissio
n

Requireme
nts

All Parties
Combined Each Party One Party

(d
)

Foremen Qualification: Diploma in Civil 
Engineering.
General Experience: 5years
Specific Experience in similar 
works: 3 years

Must 
meet 
require
ments

Must meet 
requirements

N/A N/A Schedules 
of 
Supplement
ary 
Information

*BIDDERS ARE INFORMED THAT APART FROM THE ABOVE THEY MUST MEET THE REQUIREMENTS OF THE 
PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT, 2015
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SECTION IV (B): EVALUATION QUALIFICATION CRITERIA
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This  Section  shall  apply  to  tenderers  whose  bids  have  been  determined  to  be
responsive and have met all the Mandatory requirements based on the qualification
Criteria as per the instruction to bidders. The information to be provided in relation to
each  factor  and  the  definitions  of  the  corresponding  terms  are  included  in  the
respective supplementary information Forms (Schedules). Table 4.1 summarises the
post qualification score.

The Technical  Evaluation Committee shall  examine tender documents and score
them based on their  validity,  accuracy and quality.  Table 4-2 on the other hand
illustrates how the marks will be tallied for ach bidder based on their responsiveness
to  ITT.  Where  the  bidder  fails  to  meet  the  requirement,  the  bidder  shall  be
disqualified.

Table 4.1: Post Qualification Score.

The information to be provided in relation to each factor in table 3-2 below and the
definitions of the corresponding terms are included in the respective supplementary
information Forms (Schedules).

Table 3.2 Contractors Capability To Supervise and Perform the Works

Qualification Criteria

Submission Requirement

Compliance 
and 
Documentati
on

scoreItem No Subject

co
nt

ra
ct

or
s 

C
ap

ab
ilit

y 
to

 s
up

er
vi

se
 a

nd
 p

er
fo

rm
 th

e 
w

or
k

1 Equipment
holding

- Proof of ownership of the required equipment. Attach
copies of logbooks and TIMS account print out from
NTSA Portal confirming ownership of the Equipment.

-  Current  authorization  letter  of  hiring  from  the
Ministry  of  Transport  &Infrastructure  Housing  and
Urban  Development  &  Public  Works,  Mechanical
&Transport Services Department.

-  Or lease agreement from reputable hiring company(s)
whose equipment details must accompanied by copies
of logbooks and TIMS account print out from NTSA
Portal confirming ownership of the Equipment.

Bidders with proof of ownership of own equipment’s will 
be awarded full marks, Leasing agreement will be 
awarded 75 % of full marks whereas proof of hiring will 
be awarded 50% of the full marks

Clause 27.6 
of ITT 
Section V, 
Schedule 4

20

2 Key 
Personnel

Provide  List  of  Key  Site  technical  staff,  their  certified
Qualification Certificates and resume.
- General Experience ( CV)
- Certified copy of Qualification Certificate,

Clause 27.5 
of ITT 
Section V, 
Schedule 5

15

3 Past 
relevant 
work 

Completion certificate, Taking Over Certificate or 
Substantial Completion Certificate of at least two (2) 
contracts of a similar nature and comparable in 

Clause 27.4 
of ITT 
Section VII, 

15
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Experienc
e

complexity, methods/technology and or other 
characteristics to the proposed contract in the last 3 
years, each with a minimum value at least Kshs 20 
Million
Average annual Construction Turnover of KShs.100 
Million, calculated as total certified payments received
for contracts in progress or completed, within the last 
Three [3] years in the role of contractor
Value of ongoing work must be < 50%  of Working 
Capital

Schedule 6 
and 7

4 Litigation 
history

Record of litigation in the previous 3 years. Attach 
current affidavit

Clause 
27.11,27.12 
of ITT 
Section V, 
Schedule 9 
(4)

5

5 Financial 
Capability

Bidder to provide the following :
Certified audited accounts for the last Three [3] years
Cash flow Statement 
Current financial soundness(working capital, Bank 
statement)
Financial ratios in terms of ROCE

Clause 
527.727.8, 
&27.9 of ITT 
Section V, 
Schedule 
9(4)

15

Sub Total Score 70
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Table 4.1 contractors capability to Supervise and Perform the Works Cont”

Qualification Criteria
Submission Requirement Compliance

Requirement Score
Item No. Subject

Te
ch

ni
ca

l P
ro

po
sa

l a
nd

 c
om

m
en

ts

6
Mobilization 
Management
plan

Bidder to submit the following Proposals in 
accordance with Clause 27.10 of ITT section VII

i. Site lay plan out and Site Organization 
Chart 

ii. Mobilization and management plan for 
 material 
 Equipment
 Personnel 

Section V, 
Schedule 10 5

7
Quality and 
Quantity 
Management

Bidder to submit the following Proposals in 
accordance with Clause 27.10 of ITT section VII

 Methodology work execution
 Proposals on material testing
 Proposal on measurements
 Photograph plan 

Section VII, 
Schedule 10 9

8

Working 
Schedule 
and 
Projected 
Cash flow.

Bidder to submit the following Proposals in 
accordance with Clause 27.10 of ITT section VII

 Signed work programme chart
 Signed Cash flow plan during the 

contract period.

Section VII, 
Schedule 10 4

9 Work safety 
management

Bidder to submit the following Proposals in 
accordance with Clause 27.10 of ITT section VII
the following shall be provided;

 Proposals on traffic control
 workers safety & 
 accident prevention

Section VII, 
Schedule 10 6

10
Environment
al and social 
management

Bidder to submit the following Proposals in 
accordance with Clause 27.10 of ITT section VII

 Proposal on environmental impact and
social mitigation measures and 
Management plan

 Proposal on safety, security and other 
cross cutting issues 

Section VII, 
Schedule 10 6

Sub Total Score 30

GRANT TOTAL TECHNICAL SCORE 100
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Bidders whose shall score 75% and above shall proceed to financial evaluation 
stage.

Table 4.2: Technical Score Sheet

Technical Evaluation of Tender No…………………………………………………….………………..in ……………………………………..  National Park.

Required References to be submitted in Tendering Forms from Tender for evaluation as indicated in section III (A)
Evaluated score for

Each Bidder

Item Sub-Items No Reqd Distributed
Score

Maxi
Score X Y Z

Co
ntr

ac
tor

's 
Ca

pa
bil

ity
 to

 E
xe

cu
te

 W
or

ks

Equipment holding

Concrete Mixers and Vibrator 1 1

20

6 X 4 tippers payload 16 – 20 tones 4 2
Water tankers (18,000 – 20,000lts. capacity) 2 1
Excavator/Wheeled loaders (2m3) 1 1
Motor graders (93 - 205kW) 1 5
Crawler Dozer (D6 and above ) or 1 2
Bitumen Distributer 1 3
Chip Spreader 1 3
Pneumatic Roller 1 1
Self propelled single drum vibrating (10 tons) 1 1

Key staff

Site Agent
Minimum Qualification  BSc  in Civil Eng 1

15

Exp. 5 Yrs and above  3
Signed CV  1

Site Engineer
Minimum Qualification  BSc  in Civil Eng 1
Exp. 3 Yrs and above  2
Signed CV  1

Forman
Minimum  Dip in Civil Eng 1
Exp.5Yrs and above  1
Signed CV  1

Surveyor
Dip. Cert  in Survey and above 1
Exp.5Yrs and above  1
Signed CV  1

Past relevant work

Completion Certificate for at
least  two  similar  Works  @
Kshs 35M

> 2no. Project 10
15

Average  construction
turnover. Of over 200M Over last 5 years 5

Sworn affidavit on Contractual misconduct and litigation   2 2

Financial capability

Certified  audited  accounts  for  the
last Three (3) yrs 

2015-2018 (3Years)  5

18

2015-2017  (2 Years)  2
2015-2016(1 Years)  1

Financial ratios in terms of ROCE 5
Proof  of  bidders  access  to  financial  resources  e.g.  Bank  Statement
current 6 months or current Line of credit within the last one month-(20%
of tender sum) 8

Te
ch

nic
al 

Pr
op

os
al 

(W
or

k E
xe

cu
tio

n

Mobilization 
management plan

Site lay plan out and  material mobilization  1

6Site Organization Chart   1
Equipment management plan  2
Personnel mobilization  2

Quality and quantity 
management

Methodology statement   4

10Proposals on material testing  2
Proposals on measurements  1
Photographic plan   1

Work scheduling Work Programme charts 2 4Cash flow plan 2
Work safety Traffic control, and accident prevention 2 5
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Pr
og

ra
m

m
e) management Workers safety 3

Environmental and social management

6 5

Total Score 
100
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SECTION V: CONDITIONS OF CONTRACT
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SECTION V (A) - CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS
OF CONTRACT

The Conditions of Contract, Part I: General Conditions shall be those forming Part I

of the “Conditions of Contract for Works of Civil  Engineering construction,” fourth

edition 1987, reprinted in 1992 with further amendments, prepared by the Fédération

Internationale des Ingénieurs-Conseils (FIDIC). These Conditions are subject to the

variations and additions set out in Part II  hereof entitled “Conditions of Particular

Application.”.

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat
P.O. Box 86

1000 Lausanne 12
Switzerland

Facsimile: 41 21 653 5432
Telephone: 41 21 653 5003
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SECTION V (B) - CONDITIONS OF CONTRACT PART II: (CONDITIONS OF
PARTICULAR APPLICATION)

The following Conditions of Particular Application shall supplement the General 
Conditions of Contract.  Whenever there is a conflict, the provisions herein shall 
prevail over those in the General Conditions of Contract.  The Particular Condition is 
preceded by the corresponding clause number of the General Conditions to which it 
relates.

TABLE OF CONTENTS

Clause and Description          
Page

DEFINITIONS AND INTERPRETATION 49

1.1 Definitions 49

1.6 Gender Specific Words 49

ENGINEER AND ENGINEER’S REPRESENTATIVE 49

2.1 Engineer’s Duties and Authority 49

ASSIGNMENT AND SUBCONTRACTING 50

4.1 Subcontracting 50

CONTRACT DOCUMENTS 51

5.1 Language and Law 51

5.2 Priority of Contract Documents 51

6.6 Metric Units 52

6.7 Intent of Drawings and Specifications 52
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6.8 Design, Drawings and Specifications Prepared by the Contractor 52

6.9 Submissions of Designs and Drawings 52

6.10 As-Built Drawings 52

7.4 Drawings for Temporary Works 53

7.5 Size of Drawings 53

7.6 Submission to the Engineer 53

GENERAL OBLIGATIONS 53

8.1 Contractors General Responsibilities 53

8.3 General Requirements 54

10.1 Performance Security 55

10.2 Period of Validity of Performance Security 55

10.3 Claims under Performance Security 55

10.4 Cost of Performance Security 55

11.1 Inspection of Site 55

11.2 Access to Data56

14.1 Programme to be submitted 56

14.2 Revised Programme 58

14.3 Cash Flow Estimate to be Submitted 58

15.1 Contractor’s Superintendence59

15.2 Contractor’s Agent or Representative 59

16.2 Engineer at Liberty to Object 59

16.3 Language Ability of Superintending Staff 59

16.4 Employment of Local Personnel 59

17.1 Setting Out 59

17.2 Notice to Engineer 60

19.1 Safety, Security and Protection of the Environment 60

20.4 Employer’s Risks 62

21.1 Insurance of Works and Contractor’s Equipment 63

21.2 Scope of Cover 63

21.4 Exclusions 63

21.5 Insurance of Goods 64

23.1 Third Party Insurance (Including Employer’s Property) 64

23.2 Minimum Amount of Insurance 64
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25.1 Evidence of Terms of Insurance 64

25.5 Source of Insurance 64

25.6 Insurance Notices 64

25.7 Insurance in Kenya 64

25.8 Notification to Insurers 64

26.2 Compliance with Statutes, Regulations 65

26.3 Inspection and Audit by the Funding Agency 65

28.2 Royalties 65

29.2 Passage and Control of Traffic 65

29.3 Reinstatement and Compensation for Damage to Persons or Property 65

29.4 Protection of Existing Works and Services 65

29.5 Protection of Survey Beacons 66

30.2 Transport of Contractor’s Equipment or Temporary Works 66

30.5 Complying with State Laws and Regulations 67

30.6 Effects of other Concurrent construction Projects 67

34.2 Labour Regulations 67

34.3 Engagement of Local Labour 67

34.4 Rates of Wages and Conditions of Labour 67

34.5 Repatriation of Labour67

34.6 Housing for Labour 68

34.7 Accident Prevention Officer 68

34.8 Health and Safety 68

34.9 Life Saving Appliances and First Aid Equipment 68

34.10 Measures against Insect and Pest Nuisance 68

34.11 Epidemics 68

34.12 Burial of the Dead 69

34.13 Supply of Foodstuffs 69

34.14 Supply of Water 69

34.15 Alcoholic Liquor or Drugs 69

34.16 Arms and Ammunition69

34.17 Festivals and Religious Customs 69

34.18 Disorderly Conduct 69

34.19 Records of Labour 69
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34.20 Trade Unions 70

34.21 Default in payment of Wages 70

34.22 Breach and Removal from List 70

34.23 Observance by Subcontractors 70

35.2 Maintenance of Records 70

35.3 Reporting of Accidents 70

MATERIALS, PLANT AND WORKMANSHIP 70

36.1 Quality of Materials, Equipment, Supplies, Plant, and Workmanship 70

COMMENCEMENT AND DELAYS 71

41.1 Commencement of Works 71

41.2 Definition of Commencement 71

42.1 Possession of Site and Access Thereto 71

42.4 Possession of Site and Access thereto 71

45.1 Restriction on Working Hours 71

45.2 Overtime Hours 72

47.2 Reduction of Liquidated Damages 72

47.3 Currency of Liquidated Damages 72

DEFECTS LIABILITY 72

49.2 Completion of Outstanding Work and Remedying Defects 72

49.5 Defects Liability Period Replacements 72

ALTERATIONS, ADDITIONS AND OMISSIONS73

52.1 Valuation of Variation 73

52.2 Power of Engineer to Fix rates73

52.3 Daywork 73

PROCEDURE FOR CLAIMS 74

53.1 Notice of Claims 74

CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS 74

54.1 Contractor’s Equipment, Temporary Works and Materials 74

54.2 Employer not Liable for Damage 74

54.5 Conditions of Hire of Contractor’s Equipment74

54.9 Contractor’s Responsibilities for Licenses 74

54.10 Equipment and Plant 74

MEASUREMENT 75
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55.1 Quantities 75

55.2 Bill of Quantities with no Rates 75

56.1 Works to be measured75

57.1 Method of Measurement 76

PROVISIONAL SUMS 76

58.4 Prime Cost Sum 76

NOMINATED SUBCONTRACTORS 76

59.5 Certification of Payment to Nominated Subcontractors 76

CERTIFICATES AND PAYMENTS 76

60.1 Advance Payment 76

60.2 Interim Payment Certificate 77

60.4 Payment of Certificates 79

60.5 Retention Money 79

60.6 Currency of Payment 80

60.7 Overdue Payments 80

60.8 Correcting and Withholding 80

60.9 Completion by Sections 80

60.10 Statement at Completion 80

60.11 Final Statement 80

60.12 Discharge 81

60.13 Final Payment Certificate 81

60.14 Cessation of Employer’s Liability 81

62.1 Defects Liability Certificate 81

REMEDIES 81

63.1 Default of Contractor 81

63.2 Valuation of Date of Expulsion 82

63. Valuation of Date of Expulsion 82

63.4 Assignment of Benefit of Agreement 82

63.5 Corrupt or Fraudulent Practices 82

SPECIAL RISKS 82

65.2 Special Risks 83

65.4 Projectile, Missile 83

65.9 Special Risks 83
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SETTLEMENT OF DISPUTES 83

67.1 Dispute Review Expert83

67.2 Amicable Settlement 84

67.3 Arbitration 84

67.4 Failure to Comply with Recommendations 85

NOTICES 85

68.1 Notices to Contractor 85

68.2 Notices to Employer and Engineer 85

DEFAULT OF EMPLOYER 85

69.1 Default of Employer 85

69.3 Payment on Termination 86

69.4 Contractor’s Entitlement to Suspend Work 86

69.6 Suspension of Funding Agency Loan 86

70 CHANGES IN COST AND LEGISLATION 87

CURRENCY AND RATES OF EXCHANGE 87

72.2 Currency Proportions 87

ADDITIONAL CLAUSES 88

73.1 Foreign Taxation 88

73.2 Local Taxation 88

73.3 Income Tax on Staff 88

73.4 Duties on Contractor’s Equipment 88

73.5 Declaration against Waiver 89

73.6 Employer’s Officials 89

74.1 Illegal Payments 89

75.1 Termination of Contract for Employer’s Convenience89

76.1 Restriction on Eligibility 89

77.1 Joint and Several Liability 90

78.1 Details to be Confidential 90

78.2 Drawings and Photographs of the Works 90

79.1 Official Visitors 90

80.1 Substantial Completion of the Works 90

81.1 Monthly Site Meetings 90

81.2 Minutes of Site Meetings 91
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82.1 Legal Provisions 91

83.1 Noise and Disturbance 91

83.2 Pollution 91

ANNEX A: - DISPUTE REVIEW REGULATIONS AND PROCEDURES 94

Disputes Settlement Procedures 94

Disputes Review Expert’s Declaration of Acceptance 138
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR 
APPLICATION)

NOTES:

The Conditions of Particular Application (Conditions of Contract, Part II) modify and
compliment like-numbered clauses in the General Conditions of Contract (Conditions
of  Contract,  Part  I).   Both  parts  shall  be  read  together,  with  the  Conditions  of
Particular Application prevailing in case of conflict or discrepancy.  Clauses of the
General  Conditions  of  Contract  not  specifically  modified and supplemented shall
remain in effect.

DEFINITIONS AND INTERPRETATION

1.1 Definitions

(a) (i) The  “Employer”  shall  be  The  DIRECTOR  GENERAL,  KENYA
WILDLIFE SERVICE.

(ii) The  “Engineer”  shall  be  The  HEAD  ROADS  AND  FLEET
MANAGEMENT or any other competent person appointed by the
Employer, and notified to the Contractor, to act in replacement of
the Engineer.

(b) (i) Insert in line 2 after “the Bill of Quantities”, the following, ”the rates
entered by the Contractor (whether or not such rate be employed in
computation of the Contract Price)”.

(ii) The word  “Tender”  and its  derivatives are  synonymous with  the
word ‘Bid,’ and its derivatives, and the words ‘Tender Documents’
with ‘Bidding Documents’.  The words “Appendix to Tender” and the
words “Appendix to Bid” shall have the same meaning as the words
‘Appendix to the Form of Bid’.”

Add the following paragraph at the end of Subclause 1.1 (f) (vii):

The  aforesaid  includes  lands  waters,  river  beds  and  other  places  on,  under,  in
through which the Works are to be carried out including all  offices, workshops or
places where materials are to be stored or used for the purposes of the Contract. It
also includes quarries; borrow pits, stock pile areas and spoil areas”

Add Subclause 1.1 (g) (v):

Dates shall be construed in accordance with the Gregorian Calendar.
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Add the following Subclause 1.6:

1.6 Gender Specific Words

Wherever in the Contract Documents the word ‘man’ or ‘men’ is used directly
or as a suffix it means ‘woman’ or ‘women’ also. The Word ‘he’ includes ‘she’
also.

ENGINEER AND ENGINEER’S REPRESENTATIVE

2.1 Engineer’s Duties and Authority

With reference to Sub-Clause 2.1(b): Add the following 

The Engineer shall obtain specific approval of the Employer before taking any of the
following actions specified in the General Conditions of Contract:

(a) Consenting to the sub-letting of any part of the Works under Clause 4.
(b) Certifying additional cost determined under Clause 12
(c) Determining an extension of time under Clause 44
(d) Issuing a variation under Clause 51 except:

(i) In  an  emergency  situation  as  reasonably  determined  by  the
Engineer, or

(ii) if such variation would increase the Contract Price by less than the
amount stated in the Appendix to Bid.

(e) Certifying payment if the Contract Price will be exceeded
(f) Authorising the use of provisional sums in excess of the monetary limit

for variations
(g) Issuing any Taking-over Certificate
(h) Certifying additional payment/costs under Clause 65;
(i) Issuing a Defects Liability Certificate under Clause 62
(j) Fixing rates or prices under Clause 52.

Notwithstanding the provisions set out above, to obtain approval of the employer, if in
the opinion of the Engineer, an emergency occurs affecting the safety of life or of the
Works or of adjoining property, he may, without relieving the Contractor of any of his
duties and responsibilities under the Contract, instruct the Contractor to execute all
such  work  or  to  do  all  such  things  as  may,  in  the  opinion  of  the  Engineer,  be
necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite
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the absence of approval of the Employer, with any such instruction of the Engineer.
The Engineer shall determine an addition to the Contract Price, in respect of such
instruction, in accordance with Clause 52 and shall notify the Contractor accordingly,
with a copy to the Employer.”

ASSIGNMENT AND SUBCONTRACTING

4.1 Subcontracting

Delete the second and third sentence and substitute:

All Solar Street lighting Works shall be executed by a Nominated Subcontractor to
be appointed by the Client.

In addition no single subcontract may be for more than 10 percent of the Contract
Price nor shall the sum of all subcontracts exceed 25 percent of the Contract price.
No one subcontractor may be awarded subcontracts to a total value greater than 10
percent  of  the  Contract  Price.   All  subcontracts  greater  than  2  percent  of  the
Contract Price are to have the prior consent of the Engineer. The Contractor shall
however, not require such consent for purchases of materials or to place contracts
for minor details or for any part of the Works of which the manufacturer or supplier is
named in the Contract.  Any such consent shall not relieve the Contractor from any
liability or obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of any subcontractor, his agents, servants or workmen as fully
as if they were the acts, defaults or neglects of the Contractor, his agents, servants
or workmen.

Add the following:

The Engineer should satisfy whether:

(a) The circumstances brought out warrant such subcontracting; and 
(b) The subcontractors so proposed for the Work possess the necessary

experience,  qualifications and equipment for  the job proposed to  be
entrusted  to  them  in  proportion  to  the  quantum  of  work  to  be
subcontracted.

If the contractor proposes payments to be made directly to that subcontractor, this
should be subject to specific authorization by the Contractor so that such consent
does not relieve him from any liability or obligations under the contract.
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CONTRACT DOCUMENTS

5.1 Language and Law

(a) The language governing this Contract shall be English.

The “Ruling Language” which shall be used to interpret this Contract
shall be English. Communication between the Contractor and Engineer
or Engineer’s representative shall be in English.

(b) The laws applicable to this Contract shall be the laws of the Republic of
Kenya.  Except to the extent otherwise provided by the Contract, the
Kenyan courts shall have exclusive jurisdiction to hear and to determine
all  actions and proceedings in connection with and arising out of the
Contract and the Contractor shall submit to the jurisdiction of Kenyan
courts for the purpose of any such actions and proceedings.

5.2 Priority of Contract Documents

Delete the documents listed as (1) to (6) and substitute with the following:

(1) The Contract Agreement (if completed)
(2) The Letter of Acceptance
(3) Minutes of Pre-Contract Award Discussion
(3) Bid and Appendix to Form of Bid
(4) The Conditions of Contract, Part II; Conditions of Particular Application
(5) The Conditions of Contract, Part I; General Conditions of Contract
(6) The Special Specifications
(7) The  Standard  Specifications  for  Road  and  Bridge  construction  ,

Ministry of Transport and Communications, 1986
(8) Clarifications and Rectifications accepted by the Employer
(9) The Drawings
(10) The Priced Bill of Quantities
(11) Schedules and other documents forming part of the Contract.

Add to Clause 6 the following Subclauses 6.6 to 6.10:
6.6 Metric Units

All units used in the Contract shall be metric and for measurement of angles the 360
degrees circles systems shall be used
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6.7 Intent of Drawings and Specifications

The intent of Drawings and Specifications is to describe the details for the complete
construction  and  maintenance of  the  Works  which  the  Contractor  undertakes  to
perform in accordance with the terms of the Contract.

Where the Drawings or  Specifications describe portions of the Works in  general
terms,  but  not  in  complete  detail,  it  is  understood  that  only  materials  and
workmanship of the first quality are to be used. First quality refers to the quality as
approved by the Engineer.

Unless otherwise specified, the Contractor shall  furnish all  labour, material,  tools,
equipment and incidentals, and do all the work involved in executing the Contract in
a satisfactory and workman-like manner.
6.8 Design, Drawings and Specifications Prepared by the Contractor

No payment will be made to the Contractor for undertaking any kind of design work,
preparation of drawings and specification, other than that specifically required by the
terms  of  the  Contract.  Payment  for  design  work,  preparation  of  drawings  and
specifications, specifically required by the terms of the Contract shall be deemed to
be included in the Rates and Lump Sums entered in the Bill of Quantities.

6.9 Submissions of Designs and Drawings
All  detailed  working  drawings/shop  drawings,  design  calculations  and  fabrication
drawings for  Temporary  Works  (such as  formwork,  staging,  centring,  scaffolding,
specialized constructional, handling and launching equipment and the like) as well as
bar  bending  and  cutting  schedules  for  reinforcement,  material  lists  for  structural
fabrication including detailed drawings for templates, end anchorage and temporary
support details for pre-stressing cables shall be prepared by the Contractor at his
own cost and forwarded in triplicate to the Engineer at least six weeks in advance of
actual constructional requirements. The Engineer will check and return one copy of
the same for the Contractor’s use with amendments, if any, noted in red ink. Such
approval shall not relieve the Contractor of any of his responsibilities in connection
with temporary works. 

The Contractor will supply four copies of the approved drawings for the Engineer’s
use. The cost of preparing all  such items of work shall  be deemed to have been
included  in  the  respective  rates/prices  quoted  by  the  Contractor  in  the  Bill  of
Quantities.
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6.10 As-Built Drawings

On completion of the Works, the Contractor shall arrange to furnish to the Employer
two (2) bound sets of all "As Built" drawings for every component of the Works at his
own cost, all such copies being on Polyester film of quality to be approved by the
Engineer or his Representative and digitized copy (2 No.) in a Compact Discs (CDs)
of  quality  approved  by  the  Engineer  or  his  Representative.   The  Taking-over
Certificate of the Works, as per the provisions of Clause 48.1 herein, shall not be
issued by the Engineer in the event of the Contractor's failure to furnish the aforesaid
"As Built" drawings for the entire works.”

Add to Clause 7 the following Subclauses 7.4 to 7.6:
7.4 Drawings for Temporary Works

Drawings for Temporary works to be carried out by the Contractor shall be submitted
to the Engineer for approval.

Working  drawings  of  concrete  structures  consisting  of  such  details  as  may  be
reasonably  required  for  the  successful  execution  of  the  work  and  which  are  not
included in the plans furnished by the Employer, shall be prepared by the Contractor.
Three sets of working drawings shall be submitted to the Engineer for approval.
7.5 Size of Drawings

All drawings submitted by the Contractor shall for convenience in filing be as far as
possible of a uniform size, and not more than 1010 mm x 680 mm. The drawings
shall be numbered and dated, and shall include the title of the Contract at the bottom
of  the  drawing  followed  by  the  title  of  the  drawing.  All  drawings  shall  have  the
appropriate scales drawn on them and notes shall be in English. All amendments to
such drawings shall be noted and dated on the drawing.
7.6 Submission to the Engineer

Whenever the Contractor is required to submit to the Engineer proposals, details,
drawings, calculations information, literature, materials, test report and certificates,
the  Engineer  will  consider  each submission  and,  if  appropriate,  will  reply  to  the
Contractor in accordance with the relevant provision of the Conditions of Contract.
Unless a defined period of time is stated in the contract, each submission shall be
made by  dates  to  be  agreed  with  the  Engineer  having  regard  to  the  approved
programme and the  need to  give  the  Engineer  adequate  time to  consider  each
submission.

The approval of the Engineer of any submission shall not relieve the Contractor of
his responsibilities under the Contract.
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GENERAL OBLIGATIONS

Add to Subclause 8.1 the following:
8.1 Contractors General Responsibilities

(a) Within 28 days after receipt of the Engineer’s Order to Commence the
Works, the Contractor shall establish an office at the Site duly equipped
for the Contractor’s representative and his superintending personnel.

The  Contractor  shall  maintain  this  office  throughout  the  Contract
period. The said office shall be the legal domicile of the Contractor, and
all correspondence sent to this office shall be deemed to have been
sent to the Contractor’s head office.

(b) A foreign Contractor or a Kenya-foreign joint venture, if not registered
in  Kenya  under  the  applicable  laws  of  Kenya,  shall  undertake
registration  upon  receipt  of  the  Letter  of  Acceptance  and  prior  to
signing of the Contract.

Add to Clause 8 the following Subclause 8.3:
8.3 General Requirements

(a) Materials  delivered  to  the  site  by  Contractor  or  materials  made
available  or  supplied  by  the  Employer  shall  be  used  solely  for  the
execution of the Works.

(b) The Contractor shall minimise the pollution of and disturbance of lands,
roads and other  places on and around the  Site.  No trees or  other
vegetation shall  be removed except to the extent necessary for the
works.

(c) The Contractor shall comply with the current Government regulations
with regard to the transport, storage and use of explosives and radio-
active materials and use of radio communication equipment.

(d) The Contractor shall take all reasonable precautions:

(i) In connection with any rivers, streams, waterways, drains, water
courses, lakes and the like to prevent as a consequence of the
works,  silting,  erosion  of  beds  and  banks  and  pollution  of  the
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water that may adversely affect the quality or appearance thereof
or cause injury or death to human, animal or plant life.

(ii) In  connection  with  underground  water  resources,  including
percolating water, to prevent any interference as a consequence
of the work with the supply to or abstraction from such sources
and to prevent pollution of water that may adversely affect the
quality thereof.

(e) The Contractor shall provide, maintain and remove on completion of
the Works,  settling lagoons and other facilities to minimise pollution
due  to  the  Contractor’s  operations  including  but  not  limited  to
quarrying, aggregate washing, concrete mixing and grouting.

(f) The Contractor shall provide, maintain and remove on completion of
the  Works,  fencing  around  the  site  installations  including  housing,
camps, offices and laboratories, providing free access to the Employer,
the engineer, other Contractors and any other persons entitled to such
access and provide  appropriate  security  measures on such  access
roads.

(g) All buildings erected by the Contractor upon the site and camp sites,
and the layout of the buildings and the sites, shall comply  with the
Laws  of  the  country  and  all  local  By-laws  in  so  far  as  they  are
applicable.

(h) The Contractor shall be absolutely and solely responsible for the safety
and security of Temporary Works or other works and for the Plant and
Contractor’s Equipment in connection therewith which may be erected
or provided for the execution of the Contract Works.

This provision shall be applicable to all  temporary Works, Plant and
Contractor’s  Equipment  whenever  provided  and  erected  by  the
Contractor or his Subcontractor(s) for the purpose of or in connection
with the Contract Works.

(i) The  contractor  shall  keep  in  close  contact  with  the  police,  Labour
officers  and  all  other  officials  as  appropriate  regarding  their
requirements  for  the  control  of  workmen,  restricted  area  permits  or
other matters and shall provide all assistance and facilities which may
be required by such officials in the execution of their duties.
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10.1 Performance Security
Replace the text of Subclause 10.1 with the following:

The Contractor shall provide security for his proper performance of the Contract to
the  Employer  within  28  days  after  the  receipt  of  the  Letter  of  Acceptance.  The
Performance Security shall be as stipulated in the Appendix to the Form of Bid. The
Performance Security shall normally be in the currency or currencies requested for
payment  by  the  Contractor  and  in  the  same proportions  as  those  requested  for
payment in the Contract. The Contractor shall notify the Engineer when providing the
Performance Security to the Employer.

The Performance Security shall be a bank guarantee which shall be issued either:

(a) By a bank located in Kenya or a foreign bank through a correspondent
established and reputable bank located in Kenya or;

Without  limitation  to  the  provisions  of  the  preceding  paragraph,  whenever  the
Engineer determines an addition to the Contract Price as a result of a change in cost
and/or legislation or as a result of a variation amounting to more than 25 percent of
the portion of the Contract Price payable in a specific currency, the Contractor, at the
Engineer’s  written  request,  shall  promptly  increase the  value  of  the  Performance
Security in that currency by an equal percentage. 

The performance security of a joint venture shall be in the name of the joint venture.
10.2 Period of Validity of Performance Security

The performance security shall be valid until a date 28 days from the date of issue of
the  Taking-Over  Certificate  for  the  last  section  in  case of  partial  handover.  The
security shall be returned to the Contractor within 28 days of expiration.
10.3 Claims under Performance Security

Delete sub-clause 10.3

Add the following Subclause 10.4:
10.4 Cost of Performance Security

The cost of complying with the requirements of this clause shall be borne by the
Contractor.
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11.1 Inspection of Site

Add the words “and the Contractor shall be deemed to have based his tender on all
the aforementioned” after the words “affect his tender”.

Delete the last paragraph completely and replace with the following:

The  Employer  in  no  way  guarantees  completeness  nor  accuracy  of  the  soil,
materials, subsurface and hydrological information made available to the Contractor
at the time of bidding or at any other time during the period of the Contract, and the
Contractor  shall  be  responsible  for  ascertaining  for  himself  all  information  as
aforesaid for the execution of Works and his bid shall  be deemed to have been
priced accordingly.

Add a new Subclause 11.2:
11.2 Access to Data

Data made available by the Employer in accordance with Subclause 11.1 shall be
deemed to include data listed elsewhere in the Contract as open for inspection at the
address stipulated in Appendix to the Form of Bid.
14.1 Programme to be submitted

Delete Subclause 14.1 and replace with the following:

The time within which the Programme shall be submitted shall be twenty eight (28)
days .This detailed Programme shall be based upon the programme submitted by
the Contractor as part of his bid and shall, in no material manner, deviate from the
said programme.

The Contractor shall allow in his Programme for the following 11 public holidays per
calendar year in Kenya upon which the Contractor shall not be permitted to work:

 New Year’s Day (1stJanuary)
 Good Friday
 Easter Monday
 Labour Day (1st May)
 Madaraka Day (1st June)
 Idd-Ul-Fitr
 Mashujaa Day (20th October)
 Jamhuri Day (12th December)
 Christmas Day (25th December)
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 Boxing Day (26th December)

The Contractor should also allow per calendar year for a further two (2) unspecified
public holidays which may be announced by the Government of Kenya with no prior
notification, and upon which he shall not be permitted to work.

The Programme shall  be submitted  in  two copies in  the form of  a  Critical  Path
Method Network (CPM Network) showing the order of procedure and description of
the construction methods and arrangements by which he proposes to carry out the
Works. In addition, the aforesaid critical path programme should be supplemented
by:

(i) A Gantt/time-bar chart detailing each construction activity, showing for
each construction activity; the periods of construction activity planned;
the  percentage completion anticipated per  month;  the total  estimated
quantity of work; the average monthly production planned, and 

(ii) A  detailed  work  method  statement  in  respect  of  each  construction
activity. It should also be supplemented by a time-bar chart of the same
programme.  The  programme  shall  be  coordinated  with  climatic,
groundwater and other conditions to provide for the completion of the
works in the order and by the time specified. The Programme shall be
revised at quarterly intervals and should include a chart of the principal
quantities of the forecast for execution monthly.

The detailed work method statement of each particular construction activity shall list
by  category/type  and  quantity  the  labour,  skilled  labour,  supervisors,  plant,
equipment  and  materials  to  be  employed  on  the  particular  construction  activity;
together  with:  the  estimated  average  daily  production  anticipated,  the  estimated
equipment  availability  and  utilisation  factor  anticipated  and  a  detailed  step
description of the way in which  resources are to be utilised to achieve the required
rate of construction/production.

The Contractor’s attention is particularly drawn to the need to familiarise himself with
customs procedures in connection with importation and to allow sufficient time in its
programme for these to be completed.

During the execution of Works, the Contractor shall submit to the Engineer detailed
particulars  of  any  proposed  amendments  to  the  arrangements  and  methods
submitted in accordance to the foregoing.

69

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



If  details of the Contractor’s proposals for Temporary Works are required by the
Engineer  for  his  own  information  the  Contractor  shall  submit  such  detail  within
fourteen days of being requested to do so.

The  various  operations  pertaining  to  the  Works  shall  be  carried  out  in  such  a
progressive sequence so as to achieve a continuous and consecutive output of fully
completed road works inclusive of bridge works and culverts within the time limits
specified in the Contract.

The Contractor shall, wherever required by the Engineer, also provided in writing for
information  a  detailed  description  of  the  arrangements  and  methods  which  the
Contractor proposes to adopt for the execution of any particular part of the Works as
directed by the Engineer.

Progress reporting by the Contractor should be supported on a monthly basis with
an up-to-date analysis of the progress including a statement on items which are or
are about to become critical to the Progress of Works, along with proposals on how
the Contractor intends to address the situation.

The  consent  by  the  Engineer  on  any  programme  shall  have  no  contractual
significance other than that the Engineer would be satisfied if the work is carried out
according to such programme, and that the Contractor undertakes to carryout the
work in accordance with the programme, nor shall it limit the right of the Engineer to
instruct  the  Contractor  to  vary  the  programme  should  circumstances  make  this
necessary. The above shall not be taken to limit the right of the Contractor to claim
for damage or extension of time to which he may be fairly entitled to in terms of the
General Conditions of the Contract for delay or disruption of his activities.

Notwithstanding the General Conditions of Contract Clause 14.1, the programme to
be submitted for the execution of the Works shall, in addition to the programme of
pure construction activities, include an alleviation programme for Site staff and labour
in respect of Sexually Transmitted Disease (STD) including HIV/AIDS. The STD and
HIV/AIDS  alleviation  programme  shall  indicate  when,  how  and  what  cost  the
Contractor plans to satisfy the requirements of Subclause 19.1 herein and the related
Technical  Specifications.  For  each  component,  the  programme  shall  detail  the
resources to be provided or utilized and any related sub-contracting proposed. The
programme shall also include provision of a detailed cost estimate with supporting
documentation.

14.2 Revised Programme

Add the following at the end of this subclause:
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The Contractor shall, when instructed by the Engineer, amend, correct or modify the
Programme of the Works so as to take into account any delays and/or advances and
modifications designs or for other reasons considered necessary by the Engineer.

If, during the progress of the work, the quantities of work performed per month fall
below those shown in the Programme, or if the sequence of operations is altered, or
if the Programme is deviated from in any other way, the Contractor shall, within two
weeks after being notified by the Engineer, submit a revised Programme necessary
to  ensure  completion  of  the  Works  or  any  part  thereof  within  the  Time  for
Completion, or any extended time granted pursuant to Clause 43 and Clause 44 of
the General  Conditions of  Contract  or  so as to  take into account  any delays or
advances  or  for  other  reasons  considered  necessary  by  the  Engineer  without
prejudice  to  the  Employer’s  right  under  Clause 63 of  the  General  Conditions  of
Contract.

Any proposal to increase the tempo of work must be accompanied by positive steps
to increase production by providing more labour and plant on Site, or by using the
available labour and plant in a more efficient manner.

Should the Employer request and the Contractor undertake to finish the whole or
part of the Works ahead of the time originally required by the Contract, payment for
accelerating the work shall  only be made if  agreed to beforehand in writing and
according to the terms of such agreement.

If  the Programme is to be revised by reason of the Contractor falling behind his
Programme, he shall produce a revised Programme showing the modifications to the
original Programme to complete the Works within the time as defined in Clause 43 of
the General Conditions of Contract. 

The Employer shall have the right to withhold payment at any time if the Contractor
fails  to  submit  the  contractual  construction  programmes  in  accordance  with
Subclause 14.1 above or revise construction programmes due to his negligence,
failure or omission.
14.3 Cash Flow Estimate to be Submitted

The time limit within which a detailed cash flow estimate is to be submitted shall be
twenty eight (28) days.

In  preparing  the  estimates,  the  Contractor  shall  make  provision  for  Advance
payment,  repayment of advance, retention, payment for services provided by the
Employer and timing implications of Clause 60 Certificates and Payments.
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A schedule of Payments for both local and foreign currency expected to be made to
the Contractor by the Employer, shall be provided.

The  cash  flow  estimate  submitted  with  the  bid  shall  be  revised  each  time  the
construction Programme is submitted, and revised, under Subclauses 14.1 and 14.2
above.

15.1 Contractor’s Superintendence

Add the following at the end of the first paragraph of Subclause 15.1:

The Contractor shall,  within seven (7) days of receipt of the Engineer’s Order to
Commence the Works, inform the Engineer in writing, the name of the Contractor’s
representative and the anticipated date of his arrival on Site.

Add the following Subclause 15.2:

15.2 Contractor’s Agent or Representative
The Contractor’s agent or representative on the Site shall be an Engineer registered
by  the  Engineer’s  Registration  Board  of  Kenya  in  accordance  with  the  Laws of
Kenya cap. 530 or have equivalent status approved by the Engineer and shall be
able to read, write and speak English fluently.
16.2 Engineer at Liberty to Object

At the end of this clause add “by a competent substitute approved by the Engineer at
the Contractor’s own expense”.

Add the following Subclauses 16.3 and 16.4:
16.3 Language Ability of Superintending Staff

A reasonable proportion of the Contractor’s superintending staff shall have a working
knowledge of  the language specified in the Appendix to Form of Bid pursuant to
Subclause 5.1(a), or the Contractor shall have available on site at all times a number
of competent interpreters, as required by the Engineer, to ensure proper transmission
of instructions and information.
16.4 Employment of Local Personnel

The Contractor is encouraged to the extent practicable and reasonable, to employ
staff and labour with appropriate qualifications who are Kenyan citizens.
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17.1 Setting Out

The following additional  paragraph shall  apply to the provisions of the Subclause
17.1:

(d) The checking of all  the setting-out of the proposed works relative to
existing ground features, to be undertaken prior to the commencement
of  fabrication  of  structural  steelworks  for  superstructures.  This
preparation  is  to  include  providing  the  facility  for  the  Engineer  to
undertake a timely check on this setting-out and alerting the Engineer
to any likely problems foreseen.

The contractor shall  give to the Engineer not less than 48 hours of
notice of his intention to set out or give layout for any part of the works
so that timely assignment can be made for checking the same.

Add the following new Subclause 17.2:

17.2 Notice to Engineer

The Contractor  shall give to the Engineer not less than 48 (Forty eight) hours notice
of his intention to set out or give levels for any part of the works so that timely
arrangement may be made for checking or issuing instructions. He shall  indicate
therein by which date the information, if any, is required by him.”
19.1 Safety, Security and Protection of the Environment

Add Subclauses 19.1 (d), (e), (f), (g), (h), (i), (j), (k), (l) and (m) and the subsequent
text as follows:

(d) Notwithstanding the Contractor’s obligation under Subclauses 19.1 (a),
(b) and (c) of the Conditions of Contract, the Contractor shall carry out,
without limitation, the following measures with a view to reducing or
eliminating adverse environmental effects by the site Works:

(i) All quarries, borrow pits, diversions and detours shall be filled and
landscaped,  as  far  as practical,  to  their  original  condition  after
extraction of construction material.

(ii) Soil erosion and sedimentation due to the surface runoff or water
from culverts or other drainage structures should be avoided by
putting in place proper erosion control measures.
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(iii) Long traffic diversion roads shall be avoided so as to minimise the
effect of dust on the surrounding environment. In any case, all
diversions shall be kept damp to reduce dust.

(iv) Haulage routes shall be kept as short as possible and watered as
necessary.

(v) Spillage of oil, fuel, and lubricants shall be avoided. If spilt, they
shall be collected and disposed of in such a way that they do not
adversely affect the natural environment.

(vi) Rock blasting near settlement areas shall be properly coordinated
with the relevant officers of the Kenya government in an attempt
to minimise levels of noise pollution and community interference.

(e) The formulation and enforcement of an adequate safety programme
shall be the obligation of the Contractor with respect to all the works
under this Contract, regardless of whether performed by the Contractor
or  his  Subcontractors.  The  Contractor  shall,  within  14  days  after
commencement  of  the  Works,  meet  the  Engineer  to  present  and
discuss his plan for the establishment of such safety measures as may
be necessary to provide against accidents, unsafe acts, and so forth. 

Within 28 days after commencement of the Works, the Contractor shall
submit  a  written  safety,  security  and  environmental  protection
programme to the Engineer covering the overall works and based on
the laws and regulations of Kenya. In addition, he shall prepare special
safety programmes for blasting and handling of explosives as may be
stipulated in the Specifications.

(f) The Contractor shall take all due precautions to avoid soil and water
contamination by spillage of oil, grease, fuel and paint in the equipment
yard, workshop or the site of works. Lubricants should be recycled.

(g) The Contractor shall install pollution control device in his asphalt plant.

(h) The  Contractor  shall  implement  re-plantation  and  grading  of  steep
slopes  in  quarries  and  borrow  pits  to  prevent  disfiguration  of
landscape.

(i) The  Contractor  shall  implement  compensatory  afforestation  plan  to
counteract  destruction of  vegetation when required to  do so by the
Engineer. The Contractor shall pay proper attention to the aspect of
borrow pit drainage to prevent formation of stagnant pools of water and

74

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



incidence of  mosquito  vectors.  All  borrow pits  will  be  provided with
efficient drains which shall be connected to the natural outfalls.

(j) Notwithstanding implementation of any other provision contained in the
Conditions of Contract, the failure on the part of the Contractor or his
staff in the cases listed bellow will be considered default on the part of
the  Contractor  and  will  attract  the  terms  of  Subclause  63.1  for
remedies.

 Poor sanitation and solid waste in the workers camp

 Possible  transmission  of  communicable  diseases,  including
HIV/AIDS, between local people and the Contractor’s workers

 Poaching by the Contractor’s workers

 Illegal invasion of indigenous people by the Contractor’s labour.

(k) All lights provided by the Contractor shall be screened so as not to
interfere with any signal light on the railways or with any traffic or signal
lights of any local or other authority.

(l) The Contractor shall be deemed to be in possession of, and ensure
that  the  Contractor’s  personnel  are  fully  aware  of,  relevant  safety
regulations.

(m) The Contractor shall ensure that all equipment, tools and other items
used  in  accomplishing  the  Works,  whether  purchased,  rented  or
otherwise  provided  by  the  Contractor  are  in  safe,  sound  and  good
condition for performing the intended function.

Notwithstanding the terms of Clause 19.1 of the General Conditions of Contract, the
Contractor shall throughout the contract (including the Defects Liability Period):

(i) Conduct Information, Education and Consultation (IEC) campaign, at
least  every  other  month,  addressed to  all  the  Site  staff  and labour
(including  all  Contractor’s  Employees,  all  Subcontractors  and
Consultant’s  employees,  and  all  truck  drivers  and  crew  marketing
deliveries to Site) and to the immediate local communities, concerning
the dangers and impact  of  Sexually  Transmitted Diseases (STD) in
general and HIV/AIDS in particular;
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(ii) Provide  male  or  female  condoms  for  all  Site  staff  and  labour  as
appropriate; and

(iii) Provide  for  STD  and  HIV/AIDS  professional  screening,  diagnosis,
counselling  and  full  treatment(except  that  in  the  case  of  HIV/AIDS
cases treatment shall be limited to referral to a dedicated national or
regional HIV/AIDS programme)of all Site staff and labour.

Amend Subclause 20.4 to read as follows:

20.4 Employer’s Risks

The Employer’s risks are:

(a) Insofar  as  they  directly  affect  the  execution  of  the  Works  in  Kenya
where the Permanent Works are to be executed:

(i) War and hostilities (whether war be declared or not), invasion, act
of foreign enemies

(ii) Rebellion, revolution, insurrection, or military or usurped power, or
civil war

(iii) Ionising  radiations,  or  contamination  by  radioactivity  from  any
nuclear fuel,  or from any nuclear waste from the combustion of
nuclear  fuel,  radioactive  toxic  explosive  or  other  hazardous
properties  of  any  explosive  nuclear  assembly  or  nuclear
component thereof;

(iv) Pressure  waves  caused  by  aircraft  or  other  aerial  devices
travelling at sonic or supersonic speeds

(v) Riot,  commotion  or  disorder,  unless  solely  restricted  to  the
employees of the Contractor or of his Subcontractors and arising
from the conduct of the Works.

(b) Loss or damage due to the use or occupation by the Employer of any
section or part of the Permanent Works, except as may be provided for
in the Contract
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(c) Loss or damage to the extent that it is due to the design of the Works,
other  than any part  of  the  design  provided by  the  Contractor  or  for
which the Contractor is responsible, and

(d) Any operation of the forces of nature (insofar as it occurs on the Site)
which an experienced contractor:
(i) Could not have reasonably foreseen, or

(ii) Could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:
i. Prevent loss or damage to physical property from occurring by

taking appropriate measures, or
ii. Insure against such loss or damage.”

21.1 Insurance of Works and Contractor’s Equipment
Delete the first sentence of this clause and replace with the following:

“Prior to commencement of the Works the Contractor shall, without limiting his or the
Employer’s  obligations  and  responsibilities  under  Clause  20,  insure  to  the
satisfaction of the Employer.”

Add the following words at the end of subparagraph (a) and immediately before the
last word of subparagraph (b):

“it being understood the insurance shall provide for compensation to be payable in
the types and proportions of the currencies required to rectify the loss or damage
incurred.”

In Subclause 21.1(b), delete the words “or as may be specified in Part II of these
Conditions”.
21.2 Scope of Cover

(a) Delete the words “from the start of Work at the Site” and substitute with
the words “from the first working day after the commencement date”

Add the following Subclause 21.2 (c):

(c) It shall be the responsibility of the Contractor to notify the insurance
company of any change in the nature and extent of the Works and to
ensure the adequacy of the insurance coverage at all times during the
period of the Contract.
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Amend Subclause 21.4 to read as follows:
21.4 Exclusions

There shall be no obligation for the insurances in Subclause 21.1 to include loss or
damage caused by the risks listed under Subclause 20.4 subparagraphs (a) (i) to (v)
above.

Add the following Subclause 21.5:
21.5 Insurance of Goods

The Contractor shall insure or cause to be insured all imported goods financed out of
the proceeds of the Contract  against marine and other hazards incidental  to the
acquisition, transportation and delivery thereof to the place of use or installation and
where appropriate against all usual risks pertaining to the construction of the Works.

23.1 Third Party Insurance (Including Employer’s Property)
Add the following at the beginning of this Subclause:

Prior to commencement of the Works …
23.2 Minimum Amount of Insurance

Add the following at the end of this subclause:

… with no limits to the number of occurrences

25.1 Evidence of Terms of Insurance

Insert the words “as soon as practicable after the respective insurances have been
taken out but in any case” before the words “prior to the start of Work at the Site”

Add the following Subclauses 25.5 to 25.8:
25.5 Source of Insurance

The  Contractor  shall  be  entitled  to  place  all  insurance  relating  to  the  Contract
(including, but not limited to, the insurance referred to in Clauses 21, 23, and 24) with
insurers from Kenya which has been determined to be acceptable to the Employer.
25.6 Insurance Notices

Each policy of insurance effected by the Contractor for the purpose of the Contract
shall include a provision to the effect that the Insurer shall have a duty to give notice
in writing to the Contractor and Employer of the date when a premium becomes
payable not more than thirty (30) days after the giving of such notice.
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25.7 Insurance in Kenya

The risks against which the Contractor is obliged to insure under the Contract shall
be insured through established and reputable companies approved by the Employer
and located in Kenya and any cover against risks which the Contractor may enjoy
shall be insured in Kenya by an approved Kenyan Insurance Company in respect of
the Contractor’s obligations under the Contract.

25.8 Notification to Insurers

It shall be the responsibility of the Contractor to notify the insurers under any of the
insurances referred or event which by the terms of such insurances are required to
be so notified and the Contractor shall indemnify and keep indemnified the Employer
against  all  losses,  claims,  demands,  proceedings,  costs,  charges  and  expenses
whatsoever arising out of  or in consequence of any default  by the Contractor  in
complying with the requirements of this subclause whether as a result of avoidance
of such insurance or otherwise.

Add the following Subclauses 26.2 and 26.3
26.2 Compliance with Statutes, Regulations

The Employer will  repay or allow to the Contractor all  such sums as the
Engineer  shall  certify  to  have  been  properly  payable  and  paid  by  the
Contractor in respect of such fees, provided always that, without prejudice
to Subclause 26.1, nothing contained in this sub clause shall be deemed to
render the Employer liable to all  claims which may be considered to fall
within the provisions of Subclause 22.1.

26.3 Inspection and Audit by the Funding Agency

The Contractor shall permit the funding agency to inspect the Contractor’s accounts
and records relating to the performance of the Contract and to have them audited by
auditors appointed by the agency, if so required by the agency.

28.2 Royalties

Add the following at the end of Subclause 28.2:

The Contractor shall also be liable for all payments or compensation, if any, that are
levied in connection with the dumping of part or all of any such material.”

Add the following Subclauses 29.2 to 29.5:
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29.2 Passage and Control of Traffic

The  Contractor's  attention  is  drawn  to  Specifications  covering  the  Passage  and
Control of Traffic and in particular to the requirement for the submission of a detailed
Programme for Passage of Traffic as required following the award of the Contract.

In case any operation connected with traffic which necessitates diversion, obstruction
or closure of any road, railway or any other right of way, the approval of the Engineer
or the Engineer’s Representative and the concerned authorities shall  be obtained
well in advance by the Contractor.
29.3 Reinstatement and Compensation for Damage to Persons or Property

The Contractor  shall  reinstate  all  properties  whether  public  or  private  which  are
damaged in consequence of the construction and maintenance of the Works to a
condition at least equal to that prevailing before his first entry on them.

If in the opinion of the Engineer the Contractor shall have failed to take reasonable
and prompt action to discharge his obligations in the matter of reinstatement, the
Engineer will inform the Contractor in writing of his opinion, in which circumstances,
the  Employer  reserves  the  right  to  employ  others  to  do  the  necessary  work  of
reinstatement and to deduct the cost thereof from any money due or to become due
to the Contractor.
The  Contractor  shall  promptly  refer  to  the  Employer  all  claims,  which  may  be
considered to fall within the provisions of Clause 22.1.
29.4 Protection of Existing Works and Services

The Contractor shall acquaint himself with the position of all existing services, such
as sewers, surface water drains, cables for electricity, data and telephone, telephone
and lighting poles, water mains, and the like before commencing any excavation or
other works likely to affect the existing services.

The Contractor will be held liable for all damage to roads, irrigation ditches, mains
pipes,  electric  cables,  lines  or  services  of  any  kind  caused  by  him  or  his
subcontractors in the execution of the Works. The Contractor must make good any
damage without delay and, if necessary, carry out any further work ordered by the
Engineer or Engineer’s Representative, all at the Contractor’s cost. Where work is to
be carried out in the vicinity of overhead power lines, the Contractor shall ensure
that all persons working in such areas are aware of the relatively large distance that
high voltage electricity can “short” to earth when crane, or other large masses of
steel,  are  in  the  vicinity  of  power  lines.  The  Contractor’s  attention  is  drawn  to
appropriate standards which gives safe clearances for the various voltages.
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The Contractor shall be held responsible for damage to existing works or services,
and  shall  indemnify  the  Employer  against  any  claims  in  this  respect  (including
consequential damages). The Contractor shall be responsible for the reinstatement
of the services, so affected, to the satisfaction of the Engineer.

In  all  cases  where  such  works  or  services  are  exposed,  they  shall  be  properly
shored, hung up or otherwise protected. Special care must be exercised in filling and
compaction  of  the  grounds under  mains  and cable.  The exposed water  meters,
stopcock boxes and similar items shall be left uncovered.

As soon as any such existing works or services or structures are encountered on,
over,  under,  in  or  through  the  Site  during  the  performance  of  the  Contract,  the
Contractor shall make a record of the location and description of such service or
structure and shall send the same forthwith to the Engineer.

Installations adjacent to the Works shall be kept securely in place until the work is
completed and shall then be made as safe and permanent as before.

Notwithstanding the foregoing requirements, and without reducing the Contractor’s
responsibility, the Contractor shall  inform the Engineer immediately if  any existing
works or services are located, exposed or damaged.

29.5 Protection of Survey Beacons

The Contractor shall not remove, damage, alter or destroy in any way plot beacons.
Should the Contractor consider that any beacons will be interfered with by the Work
he  shall  notify  the  Engineer  who,  if  he  considers  it  necessary,  will  make
arrangements for the removal and replacement of the beacons.

30.2 Transport of Contractor’s Equipment or Temporary Works

Add the following at the end of this subclause.

If  it  is  found necessary for  the Contractor  to  move one or  more loads of  heavy
constructional plant and equipment, materials or pre-constructed units of work over
roads, highways, bridges on which such oversized and overweight items are not
normally allowed to be moved, the Contractor shall obtain prior permission from the
concerned authorities.  Payments for  complying with  the requirements,  if  any,  for
protection of or strengthening of the roads, highways or bridges shall be made by
the Contractor and such expenses shall be deemed to be included in his Contract
Price.

Add the following Subclauses 30.5 and 30.6.
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30.5 Complying with State Laws and Regulations

Nothing  contained  above  shall  excuse  the  Contractor  or  any  of  his
Subcontractor(s)  from  complying  with  state  laws  regulating  traffic  on
highways and bridges.

30.6 Effects of other Concurrent construction Projects

The  Contractor  shall  be  deemed to  have  fully  familiarised  himself  with  planned
construction operations or any other concurrent construction projects in Kenya which
may have any material effect on the Contractor’s own operations. In particular, the
Contractor  shall  be  deemed to  have  allowed  for  the  effects  of  other  concurrent
construction contract(s)  on any necessary transportation operations in connection
with the Contract(s).

LABOUR

Add the following Subclauses 34.2 to 34.23
34.2 Labour Regulations

The Contractor and his Subcontractors shall, at all times, during the Contract period
abide fully by the governing local laws and regulations.

The Contractor shall be responsible for making all arrangements for and shall bear
all costs relating to recruitment, obtaining of all  necessary visas, permits or other
official permission for movements of staff and labour.
34.3 Engagement of Local Labour

The Contractor is encouraged to the extent practicable and reasonable to employ
staff and labour with the required qualifications and experience from sources within
Kenya, particularly in the vicinity of the Site.
34.4 Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour not less
favourable than those established for the trade or industry where the work is carried
out. In the absence of any rates of wages or conditions of labour so established, the
Contractor shall pay rates of wages and observe conditions of labour which are not
less favourable than the general level of wages and conditions observed by other
employers  whose  general  circumstances  in  the  trade  or  industry  in  which  the
Contractor is engaged are similar.
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34.5 Repatriation of Labour

The Contractor shall  be responsible for the return to the place where they were
recruited or to their domicile of all such persons as he recruited and employed for
the purposes of or in connection with the Contract, and shall maintain such persons
as are to be so returned in a suitable manner until they shall have left the site or, in
the case of persons who are not nationals of and have been recruited outside the
Republic of Kenya shall have left Kenya or the site, as appropriate.

34.6 Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such accommodation and amenities as he may consider necessary for all
his staff and labour, employed for the purposes of or in connection with the Contract,
including all fencing, water supply (both for drinking and other purposes), electricity
supply, sanitation, cookhouses, fire prevention and fire-fighting equipment, cookers,
refrigerators,  furniture,  and  other  requirements  in  connection  with  such
accommodation  or  amenities.  On  completion  of  the  Contract,  unless  otherwise
agreed  with  the  Employer,  the  temporary  camps  or  housing  provided  by  the
Contractor shall be removed and the site reinstated to its original condition, all to the
approval of the Engineer.

34.7 Accident Prevention Officer

The Contractor shall have on his staff on Site an officer dealing only with
questions regarding the safety and protection against accidents of all staff
and labour. This officer shall be qualified for this work and shall have the
authority to issue instructions and shall take protective measures to prevent
accidents.

34.8 Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the
safety of his staff and labour and, in collaboration with and to the requirements of the
local health authorities, to ensure that medical staff, first aid equipment and stores,
sick bay and suitable ambulance services are available at the camps, housing, and
on  the  Site  at  all  times  throughout  the  period  of  the  Contract  and  that  suitable
arrangements are made for the prevention of epidemics and for all necessary welfare
and hygiene requirements. Workers shall always be transported using vehicles that
meet the current transport regulations.
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34.9 Life Saving Appliances and First Aid Equipment

The Contractor  shall  provide and maintain  upon the Works sufficient,  proper and
efficient  life-saving  appliances  and  first-aid  equipment  to  the  approval  of  the
Engineer. The appliances and equipment shall be available for use at all times.

34.10 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect all staff
and labour employed on the Site from insect nuisance, rats, and other pests and
reduce the dangers to health and the general nuisance caused by the same. The
Contractor  shall  provide  his  staff  and  labour  with  suitable  prophylactics  for  the
prevention of malaria, and shall take steps to prevent the formation of stagnant pools
of water. He shall comply with all the regulations of the local health authorities in
these respects and shall  in particular arrange to spray thoroughly with approved
insecticide all buildings erected on the Site. Such treatment shall be carried out at
least once a year or as instructed by the Engineer. The Contractor shall warn his
staff and labour of the dangers of bilharzias and wild animals.

34.11 Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders, and requirements as may be
made by the Government or the local medical or sanitary authorities for the purpose
of dealing with and overcoming the same.

34.12 Burial of the Dead

The Contractor shall  make any necessary arrangements for the transport,  to any
place as required for burial, of any of his expatriate employees or members of their
families who may die  in  Kenya.  The Contractor  shall  also be responsible,  to  the
extent required by the local regulations, for making any arrangements with regard to
burial of any of his local employees who may die while engaged upon the Works.

34.13 Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food at
reasonable prices for all his staff, labour, and subcontractors for the purposes of or in
connection with the Contract.

34.14 Supply of Water

The Contractor  shall,  so  far  as  is  reasonably  practicable,  having  regard  to  local
conditions, provide on the Site an adequate supply of drinking and other water for the
use of the Engineer and his staff, the Contractor's staff and labour.
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34.15 Alcoholic Liquor or Drugs

The  Contractor  shall  not,  otherwise  than  in  accordance  with  the  Statutes,
Ordinances,  and  Government  Regulations  or  Orders  for  the  time  being  in  force,
import,  sell,  give, barter, or otherwise dispose of any alcoholic liquor or drugs, or
permit  or  suffer  any  such  importation,  sale,  gift,  barter,  or  disposal  by  his
subcontractors, agents, staff, or labour.

34.16 Arms and Ammunition

The Contractor  shall  not  give,  barter,  or  otherwise  dispose  of,  to  any person or
persons,  any  arms  or  ammunition  of  any  kind  or  permit  or  suffer  the  same  as
aforesaid.

34.17 Festivals and Religious Customs

The Contractor shall, in all dealings with his staff and labour, have due regard to all
recognised festivals, days of rest, and religious and other customs.

34.18 Disorderly Conduct

The Contractor  shall  at  all  times  take  all  reasonable  precautions  to  prevent  any
unlawful, riotous, or disorderly conduct by or among his staff and labour and take all
reasonable precautions for the preservation of peace and protection of persons and
property in the neighbourhood of the Works against the same.

34.19 Records of Labour

The Contractor shall  keep proper wages books, in the language stipulated in the
Appendix to the Form Bid, pursuant to Sub-Clause 5.1 (a) showing the time worked
and wages paid to all employees in and about the execution of the Works, together
with such other records as are required by any Statute, Ordinance, Law, Regulation
or  Bye-Law in  force  in  Kenya  governing  the  employment  of  labour.  He  shall  be
bound, whenever required, to produce such wages books and other records for the
inspection of any persons authorized by the Engineer.

34.20 Trade Unions

The Contractor shall recognize the freedom of his employees to be members of trade
unions.

34.21 Default in payment of Wages

In  the  event  of  default  in  payment  of  wages  of  any  workmen employed  on  the
Contract, and if a claim thereafter is filed in the office of the Engineer and satisfactory
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proof thereof is furnished, the Employer shall be notified forthwith and may, failing
payment of such claim by the Contractor, arrange the payment out of monies at any
time payable under the Contract and the amount so paid shall be deemed payment
to the Contractor under the Contract.  

34.22 Breach and Removal from List

Should the Contractor or any subcontractor be found to be in breach of any of the
provisions of Clause 34, the Employer may recommend to the Government for his
removal from the list of approved Contractors.

34.23 Observance by Subcontractors

The Contractor shall be responsible for the observance by his subcontractor of the
foregoing provisions.

Add the following Subclauses 35.2 and 35.3:
35.2 Maintenance of Records

The  Contractor  shall  maintain  such  records  and  make  such  reports  concerning
safety, health and welfare of persons and damage to property as the Engineer may
prescribe from time to time.
35.3 Reporting of Accidents

The Contractor  shall  report  to  the  Engineer  details  of  any  accident  as  soon  as
possible after its occurrence.  In the case of any fatality or serious accident, the
Contractor  shall,  in  addition,  notify  the  Engineer  immediately  by  the  quickest
available  means.   The  Contractor  shall  also  notify  the  relevant  authority  (ies)
whenever such report is required by the law of Kenya.

MATERIALS, PLANT AND WORKMANSHIP

Rename Subclause 36.1 as below.
36.1 Quality of Materials, Equipment, Supplies, Plant, and Workmanship

Add the following paragraph at the end of this subclause.

The  Contractor  is  encouraged,  to  the  extent  practicable  and  reasonable,  to  use
materials, Contractor’s Equipment, Plant, and supplies from sources within Kenya.
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COMMENCEMENT AND DELAYS

41.1 Commencement of Works

Replace the words “as soon as reasonably possible“ with the words “on Site within
28 days”.

Add the following subclause:
41.2 Definition of Commencement

For the purposes of this subclause, the Works shall be deemed to have commenced
when all of the following conditions are satisfied:

(a) The approved competent and authorized agent or representative of the
Contractor is resident in the project area and is giving his whole time to
the superintendence of the Works.

(b) The  provision  by  the  Contractor  of  evidence  that  all  insurances
required by the Contract are in force.

(c) The Contractor has an established an office in the project area with
postal address for receipt of correspondence.

(d) The principal items of constructional plant have been brought to Site
and put to work in the execution of the permanent Works.

42.1 Possession of Site and Access Thereto

At the end of Subclause 42.1, add the following:

The Contractor shall bear all costs and charges for such lands as the Contractor
may reasonably require for camps, offices, workshops, diversion roads, borrow pits,
and quarries and any additional facilities outside the site required by him for the
purpose of works. 

Add the following subclause:
42.4 Possession of Site and Access thereto
The Contractor  shall  not  enter  any  part  of  the  Site  until  he  has  requested  and
received permission to do so from the Employer or the Engineer.

The Contractor shall not use any portion of the Site for any purpose not connected
with the Works.
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45.1 Restriction on Working Hours

Delete Subclause 45.1 and substitute with the following:

If  the  Contractor  requests  for  permission  to  work  by  day  and  night  and  if  the
Engineer shall  grant such permission, the Contractor shall  not be entitled to any
additional payment for so doing. 

All  such  work  at  night  shall  be  carried  out  without  unreasonable  noise  or  other
disturbance and the Contractor shall indemnify the Employer from and against any
liability for damages on account of noise or other disturbance created while carrying
out night work and from against all claims, demands, proceeding, costs, charges and
expenses  whatsoever  in  regard  or  in  relation  to  such  liability.  In  addition,  the
Contractor  shall  be  required  to  provide,  for  any  work  carried  out  by  night  or
recognised days of rest, adequate lighting and other facilities, so that the work is
carried out safely and properly.
45.2 Overtime Hours

Working hours shall be observed by the Contractor as stipulated in the Labour Laws
of Kenya. However when deemed necessary to expedite the Works, overtime, night
time or holiday working may be allowed by the Engineer in accordance with the
provisions of Subclause 46.1. The Contractor, in these cases, shall pay all costs of
the Engineer and his staff for such overtime, night time or holiday working at site as
stipulated under Subclause 46.1 of the General Conditions of Contract.
47.2 Reduction of Liquidated Damages

The following supplements this subclause.

There shall be no reduction in the amount of liquidated damages in the event that a
part or a section of the Works within the Contract is certified as completed before the
whole of the Works comprising that Contract.

No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

The sum stated in the Appendix to  Form of Bid as liquidated damages shall  be
increased  by  a  sum equivalent  to  any  amount  payable  by  the  Employer  to  the
Contractor under clause 70.1 in respect of an increase in costs in such period that
would not have been incurred by the Contractor if the Works had been completed by
the due date for completion prescribed by Clause 43.
Add the following Subclause 47.3:
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47.3 Currency of Liquidated Damages

Liquidated damages shall be paid by the Contractor to the Employer in the types and
proportions of currencies as shall be payable to the Contractor under the Contract.
DEFECTS LIABILITY

49.2 Completion of Outstanding Work and Remedying Defects

Add at the end of this subclause the following sentence:

Any work ordered to be executed under this subclause shall be carried out at a time
and in a manner as directed by the Engineer so as to interfere as little as possible
with the operations of the Employer or of other contractors and no extension(s) of
the defects liability period will be allowed for the execution of this work.

Add Subclause 49.5 as follows:
49.5 Defects Liability Period Replacements

The provisions of this clause shall apply to all replacements or renewals of Plant and
equipment to be provided with respect to the utilities under the Contract, carried out
by  the  Contractor  to  remedy  defects  and  damages  as  if  the  replacements  and
renewals had been taken over on the date they were completed. The Defects Liability
Period for the Works shall be extended by a period equal to the period during which
the Works cannot be used by reason of the defect or damage. If only part of the
Works is affected the Defects Liability Period shall be extended only for that part.

ALTERATIONS, ADDITIONS AND OMISSIONS
52.1 Valuation of Variation

Add the following final sentences to this subclause:

The agreement,  fixing or  determination of  any rates or  prices as aforesaid shall
include any foreign currency and the proportion thereof.

Where the Contract provides for the payment of the Contract Price in more than one
currency, and varied work is valued at, or on the basis of, the rates and prices set out
in the Contract, payment for such varied work shall be made in the proportions of
various  currencies  specified  in  the  Appendix  to  Form of  Bid  for  payment  of  the
Contract Price. Where the Contract provides for payment of the Contract Price in
more than one currency, and new rates or prices are agreed, fixed, or determined as
stated above, the amount or proportion payable in each of the applicable currencies
shall be specified when the rates or prices are agreed, fixed, or determined, it being
understood that in specifying these amounts or proportions the Contractor and the
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Engineer (or, failing agreement, the Engineer) shall take into account the actual or
expected currencies of cost (and the proportions thereof) of the inputs of the varied
work without regard to the proportions of various currencies specified in the Appendix
to Form of Bid for payment of the Contract Price.
52.2 Power of Engineer to Fix rates

Add a final sentence to the first paragraph as follows:

Where the Contract provides for the payment of the Contract Price in more than one
currency, the amount or proportion payable in each of the applicable currencies shall
be specified when the rates or prices are agreed, fixed, or determined as stated
above,  it  being  understood  that  in  specifying  these  amounts  or  proportions  the
Contractor  and the  Engineer  (or,  failing agreement,  the Engineer)  shall  take  into
account the actual or expected currencies of cost (and the proportions thereof) of the
inputs  of  the  varied work  without  regard  to  the proportions of  various currencies
specified in the Appendix to Form of Bid for payment of the Contract Price.

52.3 Daywork

Add the following at the end of this subclause:

The  Work  so  ordered  shall  immediately  become  part  of  the  Works  under  the
Contract.  The Contractor shall, as soon as practicable after receiving the Daywork
Order from the Engineer undertake the necessary steps for due execution of such
Work.  Prior to commencement of any work to be done on a Daywork basis, the
Contractor  shall  give  a  notice  to  the  Engineer  stating  the  exact  time  of  such
commencement.

PROCEDURE FOR CLAIMS
53.1 Notice of Claims

Add the following at the end of this subclause:

The  Contractor  shall  also  state  the  references  of  the  Contract  Clauses  and
Subclauses on which he has based his claims.

CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS
For  the  purpose  of  these  subclauses,  the  term  “Equipment”  shall  be  read  as
“Contractor’s Equipment” where the context so requires.
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54.1 Contractor’s Equipment, Temporary Works and Materials

Amend Subclause 54.1 as follows:

Line 5; add “written” between “the” and “consent”.

Add a final sentence to this subclause as follows:

The Contractor shall  every month give to the Engineer a statement showing the
amount of plant and Contractor’s equipment, which has been brought to the Site.
54.2 Employer not Liable for Damage

Delete this subclause entirely.
54.5 Conditions of Hire of Contractor’s Equipment

Delete this subclause entirely.

Add Subclauses 54.9 and 54.10 as follows:
54.9 Contractor’s Responsibilities for Licenses

The Contractor shall obtain his own information with regard to the granting of import
and export licenses for materials, equipment and plant. The Contractor shall bear all
expenses  for  Plant,  Materials,  Equipment  and  Maintenance  required  for  the
completion and maintenance of the works and shall  be deemed to have satisfied
himself with regard to all his liabilities under the laws and regulations governing the
granting of these licenses. The Contractor shall ensure that requests for import and
export licenses are submitted in sufficient time to clear all formalities before the said
licenses are required.
54.10 Equipment and Plant

The Contractor shall identify each piece of his equipment, other than hand tools, by
means of an identification number plainly stencilled or stamped on the equipment at
a conspicuous location, and shall furnish to the Engineer a list giving the description
of  each piece of  equipment and its  identification number.  In  addition,  the make,
model number and empty gross weight of each unit of compaction equipment shall
be plainly stamped or stencilled in a conspicuous place on the unit. The gross weight
shall  be  either  the  manufacturer’s  rated  weight  or  the  scale  weight.  The  make,
model,  serial  number  and  manufacturer’s  rated  capacity  of  each  scale  shall  be
clearly  stamped on the load-receiving element  and its  indicator  or  indicators.  All
meters shall be similarly identified, rated and marked.
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MEASUREMENT
55.1 Quantities

Add the following to this subclause:

The quality and quantity of the Work included in the Contract Price shall be deemed
to be that which is set out in the Contract Bill of Quantities. The Bill of Quantities,
unless otherwise expressly stated therein, shall be deemed to have been prepared
in  accordance  with  the  principles  of  the  latest  edition  of  the  Civil  Engineering
Standard Method of Measurement.

Any error in description or in quantity or any omission of items from the Contract Bill
of Quantities or Specifications shall not vitiate this Contract but shall be corrected
and deemed to be a variation required by the Engineer. Subject to the foregoing, any
error whether arithmetical or not in the computation of the Contract Price shall be
deemed to have been accepted by the parties hereto.

The Contract Price shall not be adjusted or altered in any way whatsoever otherwise
than in accordance with the express provisions of these conditions.

Add the following new sub clause:
55.2 Bill of Quantities with no Rates

Any item of Work described in the Bill of Quantities for which no rate or price has
been entered in the Contract shall  be considered as included in other rates and
prices in the Contract and will not be paid for separately by the Employer.
56.1 Works to be measured

Delete Subclause 56.1 and replace with the following:

The Contractor shall prepare and submit to the Engineer all necessary field notes
and  other  records  taken  and  computations  made  for  the  purpose  of  quantity
measurements,  of  which  the  forms  shall  be  approved  by  the  Engineer,  for  the
monthly progress payment under Clause 60.  The measurement of work quantities
made by the Contractor shall be verified and certified by the Engineer based on the
above mentioned documents.

The Contractor shall furnish all personnel, equipment and materials to make such
surveys  and  computations  as  necessary  to  determine  the  quantities  of  work
performed. Unless otherwise prescribed in  the specifications or the drawings,  all
measurements for payment shall be made by the dimensions, lines and grades as
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shown on the drawings or by direct survey of which the methods shall be approved
by the Engineer.

The documents submitted for measurement and payment shall become the property
of the Employer and shall be used to the extent necessary to determine the monthly
progress payment to be made to the Contractor under the Contract.  Direct survey, if
conducted,  shall  be subject  to  checking and verification by the Engineer  and all
errors  in  the  said  survey  work  and  related  computations  as  found  during  such
checking shall be immediately corrected by the Contractor.

In case of any disagreement on an item of measurement, the Engineer’s opinion will
prevail  during  the  assessment  of  the  statement  for  monthly  interim  payments.
Should the Contractor consider himself entitled to any form of claim with respect to
the disagreement in measurement, the procedure for such is detailed under Clause
53 of the Conditions of Contract.
57.1 Method of Measurement

Delete this subclause and substitute with the following:

The Works shall  be measured net with deductions made in accordance with the
principles  of  the  latest  edition  of  the  Civil  Engineering  Standard  Method  of
Measurement. All measurements shall be given in metric (SI) units.
PROVISIONAL SUMS

Add the following Subclause 58.4:
58.4 Prime Cost Sum

Wherever an item in the Bill  of Quantities has been referred to as a “P.C. Sum”
(Prime  Cost  Sum),  that  item shall  be  construed  as  a  Provisional  sum  and  the
provisions of Subclauses 58.1 to 58.3 will apply.
NOMINATED SUBCONTRACTORS

59.5 Certification of Payment to Nominated Subcontractors

Add the following paragraph at the end of Subclause 59.5:

If  the  Engineer  desires  to  secure  final  payment  to  any nominated subcontractor
before  final  payment  is  due  to  the  Contractor  and  if  such  subcontractor  has
satisfactorily  indemnified the  Contractor  against  any latent  defects,  the  Engineer
may, in an interim certificate, include an amount to cover the said final payment, and
thereupon the Contractor shall pay to such nominated subcontractor the amount so
certified.  Upon such final payment, the amount named in the Appendix to Form of
Bid as Limit of Retention Money shall be reduced by the sum which bears the same
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ratio to the amount as does the subcontract and subcontractor shall be discharged
from all  liability  for  the  Work,  materials  or  goods  executed  or  supplied  by  such
subcontractor under the Contract to which the payment relates.
CERTIFICATES AND PAYMENTS

Delete Subclauses 60.1 to 60.10 entirely and substitute with the following:
60.1 Advance Payment

In the event that an Advance Payment is granted, the following shall apply:

(a) On signature of the Contract, the Contractor shall at his request, and
without furnishing proof of expenditure, be entitled to an advance of up
to  maximum  of  10%  (ten  percent)  of  the  original  amount  of  the
Contract Sum. The advance shall not be subject to retention money.

(b) No  advance  payment  may  be  made  before  the  Contractor  has
submitted proof of the establishment of deposit or of a directly liable
guarantee satisfactory to the Employer in the amount of the advance
payment.   The  guarantee  shall  be  in  the  same  currency  as  the
advance.

(c) Amortization  of  the  advance  shall  be  effected  by  deductions  from
monthly interim payments.

(d) Amortization of the lump sum advance shall be made by deductions
from the  Interim payments  and  where  applicable  from the  balance
owing to the Contractor.  
The amortization shall begin when the amount of the sums due under
the Contract reaches 20% of the original amount of the Contract.  It
shall have been completed by the time 80% of this amount is reached.

The amount to be amortized by way of successive deductions shall be
calculated by means of the formula:

R = A (X1 – X11)
80 – 20

Where:
R = Amount to be amortized
A = Amount of the advance which has been granted
X1 = Amount of proposed cumulative payments as a percentage of

the original amount of the Contract.  This figure will  exceed
20% but not exceed 80%.
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X11 = Amount  of  the  previous  cumulative  payments  as  a
percentage of 
the original amount of the Contract. This figure will be below

80% but
not less than 20%.

With  each  amortization,  the  counterpart  of  the  directly  liable  guarantee  may  be
reduced accordingly.
60.2 Interim Payment Certificate

The Contractor shall submit to the Engineer, in the manner required by the Engineer
after  the  end  of  each  month  a  statement  showing  the  estimated  total  value  of
permanent Work properly executed and materials or goods for  permanent works
brought to Site up to the end of the previous month (if the value shall justify the issue
of an interim certificate) together with any adjustments under Clause 70 and any
outstanding claims and sums the Contractor  considers may be due to  him. The
Contractor shall amend or correct his estimate as directed by the Engineer and the
latter shall not accept it until he is satisfied that it is fair and reasonable. With respect
to the said materials and goods, no payment for them shall be made unless:

(i) The materials are in accordance with the specifications for the Works.
(i) The materials have been delivered to Site and are properly stored and

protected against loss, damage or deterioration.
(ii) The Contractor’s record of the requirements, orders, receipts and use

of materials are kept in a form approved by the Engineer, and such
records are available for inspection by the Engineer.

(iii) The Contractor has submitted a statement of his cost of acquiring and
delivering  the  materials  and  goods  to  the  Site,  together  with  such
documents as may be required for  the purpose of  evidencing such
cost.

(ii) The materials are to be used within a reasonable time.

The Contractor will be paid on the certificate of the Engineer the amount due to him
on account of the estimated total value of the permanent Work executed up to the
end of the previous month together with such amount (not exceeding 75% of the
value) as the Engineer may consider proper on account of materials and goods for
permanent Work delivered by the Contractor on Site and in addition, such amount as
the Engineer may consider fair and reasonable for any Temporary Works for which
separate amounts are provided in the Bill of Quantities, all of which shall be subject
to a retention of the percentage named in the Appendix to Form of Bid until  the
amount retained (hereinafter and in all  Contract documents called the “Retention
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Money”) shall reach the “Limit of Retention Money” named in the said Appendix to
the Form of Bid. Provided always that no interim certificate shall be issued for a sum
[such sum always being the net amount thereof after all deductions for retention etc)
less  than that named in the Appendix to Form of Bid as “Minimum Amount of Interim
Certificate” at one time.

Within 14 days after receiving a statement from the Contractor as aforesaid, and
subject to the Contractor having made such further amendments and corrections as
the Engineer may require, the Engineer shall issue a Certificate of Payment to the
Employer showing the amount due, with a copy to the Contractor.

The  Engineer  shall  not  unreasonably  withhold  certifying  an  Interim  Payment
Certificate and where there is a dispute regarding an item for payment, the Engineer
may delete this disputed item from the Interim Payment Certificate and certify the
remainder  for  payment  provided  the  said  payment  is  in  accordance  with  the
preceding paragraph.  In cases of difference in opinion as to the value of any item,
the Engineer’s view shall prevail.

60.3 Final Account and Final Payment Certificate
As soon as possible after the issue of Taking - Over Certificate or the termination of
the Contract and not later than the time of issue of Defects Liability Certificate, the
Contractor shall prepare and submit to the Engineer (with a copy to the Employer), a
Statement  of  Final  Account  showing  in  detail  the  total  value  of  work  done  in
accordance with  the Contract  together  with  all  sums paid in  previous payments.
Within thirty (30) days after receipt of such further information as may be reasonably
required from the Contractor for its verification, the Engineer shall check the said
statement, prepare and submit a Final Payment Certificate to the Employer (with a
copy to the Contractor).

The Final Payment Certificate shall state:

(a) The (final)  total  value  of  all  Work  executed in  accordance with  the
Contract

(b) After giving credit to the Employer for all amounts previously paid to
the  Contractor,  the  balance,  if  any,  due  from the  Employer  to  the
Contractor or the Contractor to the Employer, as the case may be.

Unless the Contractor notifies the Engineer of his objection to the Final Payment
Certificate within twenty eight [28] days of delivery thereof, he shall be deemed to
have agreed that he accepts the total Contract Price as set out in the Final Payment
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Certificate as full settlement for all work executed under the Contract including any
claims, variations and omissions thereof. 

However, a Final Certificate of Payment shall not be conclusive:

(i) To the extent that fraud or dishonesty relates to or affects any matter
dealt with in the Certificate, or

(ii) If any arbitration or court proceedings under the Contract have been
commenced by either party before the expiry of 90 days after the issue
of the Final Certificate of Payment.

60.4 Payment of Certificates

Payment upon each of  the Engineer’s Certificates for Interim Payments shall  be
made by the Employer within the time stated in the Appendix to Form of Bid from the
date of the Engineer’s signature and issue of each Certificate of Payment to the
Employer.

Payment  upon  the  Engineer’s  Final  Payment  Certificate  shall  be  made  by  the
Employer within the time stated in the Appendix to Form of Bid from the date of
issue of the Final Certificate of Payment signed by the Engineer and countersigned
by the Contractor or his authorised agent or representative.

Payments to the Contractor by the Employer shall be made in the currencies in which
the Contract  Price is payable into a bank account  or accounts nominated by the
Contractor.

Making  of  a  payment  by  the  Employer  shall  be  considered  to  have  been  duly
executed on the day that the Employer has issued a cheque.

60.5 Retention Money

One half of the retention money shall become due upon the issue of a Taking – Over
Certificate and shall  be paid to the Contractor when the Engineer shall  certify in
writing  that  the  last  section  of  the  whole  of  the  Works  has  been  substantially
completed and the other half shall be paid to the Contractor after the expiration of
the Defects Liability Period and the issue of a Certificate under Clause 62. Provided
always that if such time there shall remain to be executed by the Contractor any
Works  ordered  during  such  period  pursuant  to  Clauses  49  and  50  thereof,  the
Employer shall be entitled to withhold payment [until the completion of such Works]
of so much of the second half of the Retention Money as shall in the opinion of the
Engineer represent the Costs of the Works so remaining to be executed.  Provided
further  that  in  the  event  of  different  Defects  Liability  Periods  having  become
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applicable  to  different  parts  of  the  Works  pursuant  to  clause  48  hereof  the
expression “expiration of the Defect Liability Period” shall  for the purpose of this
subclause be deemed to mean the expiration of the latest of such periods.
60.6 Currency of Payment

The Contract price shall be stated in Kenya Shillings.  All payments to the Contractor
shall be made in Kenya shillings.

60.7 Overdue Payments

Unless otherwise stated in the Appendix to the Form of Bid interest shall be paid on
the overdue amounts and the interest to be paid shall be based on the rates of the
Central Bank of Kenya 28 days prior to the opening of the bids.
60.8 Correcting and Withholding

The Engineer may by any interim certificate or through the final account make any
correction or modification to any previous certified sum and shall have authority, if
any work or part thereof is not being carried out to his satisfaction, to omit or reduce
the value of such work in any Interim Payment Certificate.
60.9 Completion by Sections

If  a Taking-Over Certificate shall  be issued for any section or part  of  the Works
separately, the payments herein provided for on or after issue of such a Certificate
shall be made in respect of such section or part and references to the Contract Price
shall mean such part of the Contract Price as shall in the absence of agreement be
apportioned thereto by the Engineer.
60.10 Statement at Completion

Not later than 14 days after the issue of the Taking-Over Certificate in respect of the
whole  of  the  works,  the  Contractor  shall  submit  to  the  Engineer  a statement  at
completion showing in detail and in a form approved by the Engineer:

(a) The final value of all work executed in accordance with the Contract up
to the date stated in such Taking-Over Certificate.

(b) Any further sums which the Contractor considers to be due; and
(c) An estimate of amounts, which the Contractor considers, will become

due to him under the Contract.

Estimated amounts at Completion shall be shown separately in the Statement. The
Contractor shall amend and correct the Statement as directed by the Engineer who
shall  issue  a  Certificate  at  Completion  to  be  processed  in  accordance  with
Subclause 60.4.
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60.11 Final Statement

Not  later  than  56  days  after  the  issue  of  the  Defects  Liability  Certificate,  the
Contractor shall submit to the Engineer for consideration a draft final statement with
supporting documents showing in detail and  in the form approved by the Engineer:

(a) The final value of all work executed in accordance with the Contract,
and

(b) Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement,
the Contractor shall submit such further information as the Engineer may reasonably
require and shall make such changes in the draft as may be required.
60.12 Discharge

Upon submission of the Final Statement, the Contractor shall give to the Employer,
with a copy to the Engineer, a written discharge confirming that the total of the Final
Statement represents full and final settlement of all monies due to the Contractor
arising out  of  or  in  respect  of  the Contract.   Provided that  such discharge shall
become effective  only  after  payment  under  the Final  Payment  Certificate  issued
pursuant to Subclause 60.14 has been made and the Performance Security referred
to in Subclause 10.1 has been returned to the Contractor.

60.13 Final Payment Certificate

Upon acceptance of the Final Statement as given in Subclause 60.12, the Engineer
shall prepare a Final Payment Certificate which shall be delivered to the Contractor’s
authorized agent or representative for his signature.  The Final Payment Certificate
shall state:

(a) The final value of all work executed in accordance with the Contract
(b) After giving credit to the Employer for all amounts previously paid by

the  Employer,  the  balance,  if  any,  due  from  the  Employer  to  the
Contractor or the Contractor to the Employer as the case may be

Final Certificate shall be issued for any sum due to the Contractor even if such is
less than the sum named in the Appendix to the Form of Bid.
60.14 Cessation of Employer’s Liability

Unless the Contractor notifies the Engineer of his objection to the Final Certificate
within 14 (fourteen) days of delivery thereof he shall be deemed to have agreed that
he  accepts  the  total  Contract  Price  as  set  out  in  the  Final  Certificate  as  full
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settlement for all  work executed under the Contract  including any variations and
omissions thereof.
62.1 Defects Liability Certificate

Delete the last sentence of this subclause beginning “Provided that the issue………
in Sub-Clause 60.3”.
REMEDIES

63.1 Default of Contractor

Delete the last paragraph of this subclause and substitute with the following:

then the Employer may, after giving 14 days’ notice to the Contractor, enter upon the
Site and expel the Contractor therefrom without thereby avoiding the Contract,  or
releasing the Contractor from any of his obligations or liabilities under the Contract, or
affecting the rights and powers conferred on the Employer or the Engineer by the
Contract, and may himself complete the Works or may employ any other contractor
to complete the Works. The Employer or such other contractor may use for such
completion so much of  the Contractor’s  Equipment,  Plant,  Temporary Works and
materials, which have been deemed to be reserved exclusively for the execution of
the Works, under the provisions of the Contract, as he or they may think proper, and
the  Employer  may,  at  any  time,  sell  any  of  the  said  Contractor’s  Equipment,
Temporary Works and unused Plant and materials and apply the proceeds of sale in
or towards the satisfaction of any sums due or that may become due to him from the
Contractor under the Contract.”
63.2 Valuation of Date of Expulsion

Modify  the  heading  of  Subclause  63.2  by  substituting  “Valuation  at  Date  of
Termination” for “Valuation at Date of Expulsion.” In Subclause 63.2, delete the word
“termination” on the second and fifth lines and substitute “expulsion”.
63. Valuation of Date of Expulsion

Modify the heading of Subclause 63.3 by substituting “Payment after Expulsion” for
“Payment after Termination.”  In Subclause 63.3, delete the words “terminates the
Contractor’s employment” on the first line and substitute “shall enter and expel the
Contractor”.

63.4 Assignment of Benefit of Agreement

In Subclause 63.4, delete the word “termination” on the second line, and substitute
“expulsion”.

Add the following at the end of this subclause:
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But on the terms that  a  supplier  or  subcontractor  shall  be entitled to  make any
reasonable objection to any further assignment thereof  by the Employer and the
Employer may pay the supplier or subcontractor for any such materials supplied or
Works executed under such agreement, whether the same be assigned as aforesaid
or not, before or after the said determination, the amount due by such arrangement
in so far as it has not already been paid by the Contractor.

Add the following subclause 63.5:

63.5 Corrupt or Fraudulent Practices

If  in  the  judgment  of  the  Employer  the  Contractor  has  engaged  in  corrupt  or
fraudulent practices, in competing for or in executing the Contract, then the Employer
may, after having given 14 days notice to the Contractor, terminate the Contractor’s
employment under the Contract and expel him from the Site, and the provisions of
Clause 63 shall apply as if such expulsion had been made under Subclause 63.1.

For the purpose of this Subclause:

“corrupt  practice”  means the offering,  giving,  receiving or  soliciting of  anything of
value to influence the action of  a public official  in the procurement process or in
contract execution.

“fraudulent  practice”  means  a  misrepresentation  of  facts  in  order  to  influence  a
procurement process or the execution of a contract to the detriment of the Borrower,
and  includes  collusive  practice  among  bidders  (prior  to  or  after  bid  submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.
SPECIAL RISKS

Subclause 65.2 is amended to read as follows:
65.2 Special Risks
The Special Risks are the risks defined under paragraph (a), subparagraphs. (i) to
(v) of Subclause 20.4 of the Conditions of Contract”.
65.4 Projectile, Missile
Delete “whenever and wherever occurring” under line 2 and add “on or near the site”
after “explosive of war” under line 3. 

Add Subclause 65.9 as follows:
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65.9 Special Risks

(a) In the event of the Employer unilaterally ordering the final cessation of
performance of the Contract for reasons not specified elsewhere in the
Conditions of Contract the Contract shall be considered to be frustrated
and the Contractor shall be indemnified as provided for under Clause
65.1.

(b) In the event of the Employer ordering the adjournment of the Contract
before or after commencement of the Works for reasons not specified
elsewhere in the Conditions of Contract, the Contractor shall be entitled
to  indemnity  for  any  injury  which  he  may  have  suffered  as  a
consequence of such adjournment.  
The Engineer shall award the Contractor payment of such sum as in
his  opinion  shall  be  reasonable  giving  regard  to  all  material  and
relevant  factors  including  the  Contractor’s  on  costs  and overheads,
and the nature of the instruction to adjourn the Contract.

SETTLEMENT OF DISPUTES
67.1 Dispute Review Expert
If any dispute arises between the Employer and the contractor in connection with, or
arising  out  of,  the  Contract  or  the  execution  of  the  Works,  whether  during  the
execution of  the works or  after their  completion and whether  before or  after the
repudiation  or  other  termination  of  the  Contract,  including  any  disagreement  by
either party with any action, inaction, opinion, instruction, determination, certificate,
or valuation of the Engineer, the matter in dispute shall, in the first place, be referred
to the Disputes Review Expert (‘DRE’). including any disagreement by either party
with any action, inaction, opinion, instruction, determination, certificate, or valuation
of the Engineer,  the matter in dispute shall,  in the first  place, be referred to the
Disputes Review Board (‘the Board’).

The DRE shall  take up his functions after having signed a DRE’s Declaration of
Acceptance as required by the DRE’s Rules and Procedures (which along with the
Declaration of Acceptance, are attached to these Conditions of Particular application
as Annex A).

The DRE shall be a person experienced with the type of construction involved in the
works and with the interpretation of contractual documents and shall be selected by
agreement between the Employer and the Contractor.  If the DRE is not selected
within 28 days of the date of the Letter of Acceptance, then upon the request of
either  or  both  parties  the  DRE shall  be  selected as  soon as  practicable  by  the
Appointing Authority specified in the Appendix to Form of Bid.

In  the  event  of  death,  disability,  or  resignation  of  the  DRE,  the  latter  shall  be
replaced by agreement between the Employer and the Contractor. Any replacement
made by the parties shall be completed within 28 days after the event giving rise to
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the need for a replacement,  failing which the replacement shall  be made by the
same international appointing authority as above. 

Either the Employer or the Contractor may refer a dispute to the DRE in accordance
with  the  provisions  of  the  DRE’s  Rules  and  Procedures,  attached  to  these
Conditions of Particular Application.

The  Recommendation  of  the  DRE  shall  be  binding  on  both  parties,  who  shall
promptly give effect to it unless and until the same shall be revised, as hereinafter
provided, in an arbitral award. Unless the Contract has already been repudiated or
terminated, the Contractor shall continue to proceed with the Works in accordance
with the Contract.

If either the Employer or the Contractor is dissatisfied with any Recommendation of
the DRE, or if the DRE fails to issue his Recommendation within 56 days after he
has received the written Request for Recommendation, then either the Employer or
the  Contractor  may,  within  14  days  after  his  receipt  of  the  Request  of
Recommendation, or within 14 days after the expiry of the said 56-days period, as
the case may be, give notice to the other party, with a copy for information to the
Engineer, of his intention to commence arbitration, as hereinafter provided, as to the
matter in dispute. Such notice shall establish the entitlement of the party giving the
same to commence arbitration,  as hereinafter  provided,  as to  such dispute and,
subject  to  Subclause 67.4,  no arbitration in respect  thereof  may be commenced
unless such notice is given.

If the DRE has issued a Recommendation to the Employer and the Contractor within
the said 56 days and no notice of intention to  commence arbitration as to  such
dispute has been given by either the Employer or the Contractor within 14 days after
the parties received such Recommendation from the DRE, the Recommendation
shall become final and binding upon the Employer and the Contractor. 

Whether  or  not  it  has  become  final  and  binding  upon  the  Employer  and  the
Contractor, a Recommendation shall be admissible as evidence in any subsequent
dispute  resolution  procedure,  including  any  arbitration  or  litigation  having  any
relation to the dispute to which the Recommendation relates.

All Recommendations that have become final and binding shall be implemented by
the parties forthwith. Such implementation shall include any relevant action of the
Engineer.
67.2 Amicable Settlement

Subclause  67.2  is  deleted  without  a  change  in  the  numbering  of  the  other
subclauses of Clause 67.

Subclause 67.3 is deleted and substituted with the following subclause:
67.3 Arbitration

Any dispute, in respect of which the recommendation, if any, of the DRE has not
become final and binding, shall be finally settled by arbitration under the UNCITRAL
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Arbitration Rules. For the purposes of this subclause, the Arbitrator shall be a person
to  be  agreed  between  the  parties  or  failing  agreement,  the  Arbitrator  shall  be
appointed by the appointing Authority designated in the Appendix to the Form of Bid.

Arbitration  shall  take  place  in  NAIROBI,  Kenya.  The  language  of  all  arbitration
proceedings shall be in English.  The cost of arbitration shall be apportioned by the
Arbitrator according to his findings.

“The Arbitrator shall be appointed by the Chairman, Chartered Institute of Arbitrators
(Kenya Chapter) unless the appointment is agreed by the parties within 7 (seven) 
days of the notice to adjudication.

Neither party shall be limited in the proceedings before such tribunal to the evidence
nor  did  arguments  put  before  the  DRE  for  the  purpose  of  obtaining  his
recommendation pursuant to subclause 67.1. No Recommendation shall disqualify
the DRE from being called as a witness and giving evidence before the arbitrator(s)
on any matter whatsoever relevant to the dispute. 

Arbitration may be commenced prior to or after completion of the Works, provided
that the obligations of the Employer, the Engineer, the Contractor, and the DRE shall
not be altered by reason of the arbitration being conducted during the progress of
the Works.

Delete Subclause 67.4 and substitute with the following:
67.4 Failure to Comply with Recommendations

Where neither  the  Employer  nor  the  Contractor  has  given  notice  of  intention  to
commence arbitration of a dispute within the period stated under Subclause 67.1
and the related Recommendation has become final and binding, either party may, if
the other party fails to comply with such Recommendation and without prejudice to
any  other  right  it  may  have,  refer  the  failure  to  arbitration  in  accordance  with
Subclause 67.3.

NOTICES
68.1 Notices to Contractor

Add the following at the end of this subclause:

Notwithstanding the foregoing, the Contractor shall either maintain an address close
to the Works or appoint an agent residing close to the Works for the purpose of
receiving notices to be given to the Contractor under the terms of the Contract. This
obligation shall be terminated upon the issue of the Certificate of Completion.
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68.2 Notices to Employer and Engineer

Delete the words “nominated for that purpose in Part II of these Conditions” in this
subclause and substitute with “given in the Appendix to Form of Bid”.

DEFAULT OF EMPLOYER
Under Subclause 69.1, 69.4 and 69.5, substitute “Subclause 60.4 for “Subclause
60.10”.
69.1 Default of Employer

In  Subclause  69.1  (a),  delete  the  words  “28  days”  in  the  second  sentence and
substitute with the words “60 days”.

Delete Subclause 69.1 (d).
69.3 Payment on Termination

Delete  from  “,  but  in  addition  to  the  payments  specified...”  to  the  end  of  the
Subclause.
69.4 Contractor’s Entitlement to Suspend Work

Delete the words ’28 days’ and substitute with ’60 days”.

Delete sub-clause 69.4 (b) and substitute with the following:

the amount of such cost, which shall be added to the Contract Price.  However, the
costs due to idle time for plant, equipment and labour shall not be included in the
said costs and shall be borne by the Contractor.

Add to Subclause 69.4 as follows:

Without prejudice to the Contractor’s entitlement to interest under Subclause 60.7 (of
these Conditions of Particular application) and to terminate under Subclause 69.1,
the Contractor may suspend work or reduce the rate of work within 56 days after
notification  by  the  Foreign  Funding  Agency  to  the  Kenya  Government  that  the
Financier has suspended disbursements from its loan, which finances in whole or in
part the execution of the Works. 

Add Subclause 69.6 as follows:
69.6 Suspension of Funding Agency Loan

In the event that the Foreign Funding Agency suspends the loan or credit to the
Employer from which part of the payments to the Contractor are being made:
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(a) The Employer shall notify the Contractor, with a copy to the Engineer,
of such suspension within 7 days of having received the suspension
notice from the Funding Agency, provided that:
(i) The  Employer  shall  state  in  such  notification  whether  sufficient

funds in the appropriate currencies are expected to be available to
the  Employer  to  continue  making  payments  to  the  Contractor
beyond  a  date  60  days after  the  date  of  the  Funding Agency’s
notification of the suspension, and 

(ii) If such funds are not expected to be available, the Employer shall
immediately  inform  the  Engineer  to  instruct  the  Contractor  to
suspend progress of the Works pursuant to Subclause 40.1 of the
General Conditions of Contract.

(b) If the Contractor has not received sums due to him upon the expiration
of the 14 days from the time when the Foreign Funding Agency’s loan
or credit, from which part of the payments to the contractor is being
made under  Interim Certificates,  is  suspended, the Contractor  may,
without  prejudice  to  the  Contractor’s  entitlement  to  interest  under
Subclause 60.7, immediately take one or both of the following actions:

(i) Suspend work or reduce the rate of work, and/or 
(ii) Terminate his employment under the Contract by giving notice to

the Engineer. Such termination shall take effect 14 days after giving
of the notice.

70 CHANGES IN COST AND LEGISLATION

Delete Clause 70 in its entirety, and substitute by 70.1 – 70.8 
(inclusive):

70.1PriceAdjust
ment

“The  amounts  payable  to  the  Contractor,  in  various  currencies
pursuant to Sub-Clause 60.1, shall be adjusted in respect of the rise
or fall in the cost of labour, Contractor’s Equipment, Plant, materials,
and other  inputs  to  the  Works,  by  comparing  the  Basic  Rates  at
tendering stage and the current prevailing market prices.

70.2Other 
Changes in Cost

To the extent that full compensation for any rise or fall in costs to the 
Contractor is not covered by the provisions of this or other Clauses in
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the Contract, the unit rates and prices included in the Contract shall 
be deemed to include amounts to cover the contingency of such 
other rise or fall of costs.

70.8Subsequent 
Legislation

If, after the date 28 days prior to the latest date for submission of 
bids for the Contract, there occur in the country in which the Works 
are being or are to be executed changes to any National or State 
Statute, Ordinance, Decree, or other Law or any regulation or by-law 
of any local or other duly constituted authority, or the introduction of 
any such State Statute, Ordinance, Decree, Law, regulation or by-
law which causes additional or reduced cost to the Contractor, other 
than under the preceding sub-clauses of this clause, in the execution
of the Contract, such additional or reduced cost shall, after due 
consultation with the Employer and the Contractor, be determined by
the Engineer and shall be added to or deducted from the Contract 
Price and the Engineer shall notify the Contractor accordingly, with a 
copy to the Employer. Notwithstanding the foregoing, such additional
or reduced cost shall not be separately paid or credited if the same 
shall already have been taken into account in any inputs to the Price 
Adjustment in accordance with the provisions of Sub-Clauses 70.1.

CURRENCY AND RATES OF EXCHANGE
72.2 Currency Proportions

Delete the words from “prevailing, as determined by the Central Bank...” to the end of
the subclause and substitute with “stated by the Contractor in the standard forms,
included with his Original Bid.”

Add Subclause 72.4 as follows:

ADDITIONAL CLAUSES

73.1 Foreign Taxation

The prices bid by the Contractor shall include all taxes, duties, and other charges
imposed outside Kenya on the production, manufacture, sale, and transport of the
Contractor’s Equipment, Plant, materials, and supplies to be used on or furnished
under the Contract, and on the services performed under the Contract.
73.2 Local Taxation

The prices  bid  by  the  Contractor  shall  include  all  customs duties,  import  duties,
business taxes, and income and other taxes that may be levied in accordance with
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the  laws and regulations,  being  on the  date  28 days prior  to  the  latest  date  for
submission of bids, in Kenya, on the Contractor’s Equipment, Plant, materials, and
supplies (permanent, temporary and consumables) acquired for the purpose of the
Contract and on the services performed under the Contract. Nothing in the Contract
shall relieve the Contractor from his responsibility to pay any tax that may be levied in
Kenya on profits made by him in respect of the Contract.
73.3 Income Tax on Staff

The Contractor’s staff and labour will be liable to pay personal income taxes in Kenya
in respect of such of their salaries and wages as are chargeable under the laws and
regulations for the time being in force, and the Contractor shall perform such duties in
regard to such deductions thereof as may be imposed on him by such laws and
regulations.
73.4 Duties on Contractor’s Equipment

Notwithstanding  the  provisions  of  Subclause  73.2,  the  Contractor’s  Equipment,
including essential  spare parts  therefore,  imported by the Contractor  for  the sole
purpose of executing the Contract shall be temporarily exempt from the payment of
import duties and taxes upon initial importation, provided the Contractor shall post
with the customs authorities at the port of entry and approved export bond or bank
guarantee, valid until the time of completion of the Contract plus six months, in an
amount equal  to the full  import  duties and taxes which would be payable on the
assessed  imported  value  of  such  Contractor’s  Equipment  and  spare  parts,  and
callable in the event that the Contractor’s Equipment is not exported from Kenya on
completion of the Contract plus six months.

A copy of the bond or bank guarantee endorsed by the customs authorities shall be
provided by the Contractor to the Employer upon the importation of individual items of
Contractor’s  Equipment  and  spare  parts.   Upon  export  of  individual  items  of
Contractor’s  Equipment  or  spare  parts,  or  upon  completion  of  the  Contract,  the
Contractor shall prepare, for approval by the customs authorities, an assessment of
the residual  value of the Contractor’s equipment and spare parts to be exported,
based on the depreciation scale(s) and other criteria used by the customs authorities
for such purposes under the provisions of the applicable law.  Import duties and taxes
shall be due and payable to the customs authorities by the Contractor on:

(a) The difference between the initial imported value and the residual value
of the Contractor’s Equipment and spare parts to be exported; and 

(b) The initial  imported  value  of  that  Contractor’s  Equipment  and spare
parts remaining in Kenya after completion of the Contract.
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Upon payment of such dues within 28 days of being invoiced, the bond or bank
guarantee shall be reduced or released accordingly; otherwise the security shall be
called in the full amount remaining.

For equipment imported by the Contractor for the sole use of the Engineer and which
will revert to the ownership of the Employer, import duties and taxes shall be paid
upon initial importation. 
73.5 Declaration against Waiver

The condoning by the Employer of any breach or breaches by the Contractor or any
authorized subcontractor of any of the stipulations and Conditions contained in the
Contract  shall  in  no way prejudice or  affect  or  be construed as a waiver  of  the
Employer’s rights, powers and remedies under the Contract in respect of any breach
or breaches as aforesaid.
73.6 Employer’s Officials

No official  of  the Employer  or  the  Engineer  or  the  Engineer’s  Representative  or
anyone of their respective staffs or their employees shall be in any way personally
bound or liable for the acts or obligations of the Employer under the Contract or
answerable for default or omission in the observance or performance of any of the
acts, matters or things which are herein contained.
74.1 Illegal Payments

If the Contractor, or any of his Sub-Contractors, agents or servants gives or offers to
give to any person any payment, gift, gratuity or commission as an inducement or
reward for doing or forbearing to do any action in relation to the Contract or any other
contract with the Employer, or for showing or forbearing to show favour or disfavour
to any person in relation to the Contract or to any other contract with the Employer,
then the Employer may enter upon the Site and the Works and expel the Contractor
and the provisions of Clause 63 hereof shall apply as if such entry and expulsion had
been made pursuant to that Clause.
75.1 Termination of Contract for Employer’s Convenience

The  Employer  shall  be  entitled  to  terminate  this  Contract  at  any  time  for  the
Employer’s convenience after giving 56 days prior notice to the Contractor, with a
copy to the Engineer. In the event of such termination, the Contractor:

(a) Shall proceed as provided in Subclause 65.7, and

(b) Shall be paid by the Employer as provided in Subclause 65.8.

109

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



76.1 Restriction on Eligibility
(a) Any  Plant,  materials,  or  services  which  will  be  incorporated  in  or

required for the Works, as well as the Contractor’s Equipment and other
supplies, shall  have their origin in any of the countries and territories
eligible under the Foreign Financier’s Rules for Procurement.

(b) For  the  purposes  of  this  clause,  ‘origin’  means the  place where  the
materials  and  equipment  were  mined,  grown,  produced,  or
manufactured or from which the services are provided.

(c) The origin of goods and services is distinct from the nationality of the
supplier.

77.1 Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such persons shall be
joint  and  severally  bound  to  the  Employer  for  the  fulfilment  of  the  terms  of  the
Contract and shall designate one of such persons to act as a leader with authority to
bind the joint venture. The composition or the constitution of the joint venture shall
not be altered without the prior consent of the Employer.
78.1 Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save
insofar  as  may  be  necessary  for  the  purposes  thereof,  and  shall  not  publish  or
disclose  the  same  or  any  particulars  thereof  in  any  trade  or  technical  paper  or
elsewhere without the previous consent in writing of the Employer or the Engineer. If
any dispute arises as to the necessity of any publication or disclosure for the purpose
of the Contract the same shall be referred to the Employer whose determination shall
be final.
78.2 Drawings and Photographs of the Works

The Contractor shall not disclose details of drawings furnished to him and works on
which  he  is  engaged  without  the  prior  approval  of  the  Engineer  in  writing.  No
photograph of the work or any part thereof or equipment employed thereon shall be
taken or permitted by the Contractor to be taken by any of his employees or any
employees of his Subcontractors without the prior approval of the Engineer in writing
and  no  such  photographs  shall  be  published  or  otherwise  circulated  without  the
approval of the Engineer in writing.
79.1 Official Visitors

The Contractor  shall  at  all  times when authorized by the Engineer give free and
undisputed  access  of  all  facilities  to  any  authorized  employee  of  the  Kenya
Government or other authorized person wishing to view or inspect any part of the Site
or Works or the materials therein.
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80.1 Substantial Completion of the Works
The Contractor shall note that the Engineer reserves the right to certify the Works to
be “substantially completed” in accordance with the provisions of  Clause 48 of the
General  Conditions  of  Contract,  unless  the  following  portions  of  the  Works  are
completed according to the Specifications:

(a) Works up to and including the bituminous wearing courses,
(b) All drains and drainage structures including bridges,
(c) Construction of the shoulders,
(d) Finishing of medians and slopes of cuts and fills and
(e) Reinstatement and environmental treatment of quarries and borrow pits.

81.1 Monthly Site Meetings
The Contractor or his authorised representative shall attend monthly meetings on
the site with representatives of the Employer and the Engineer at dates and times to
be determined  by  the  Engineer.   Such  meetings will  be  held  for  evaluating  the
progress of the Contract and for discussion of matters pertaining to the Contract
which any of the parties represented may wish to raise.  Such meetings are not
intended for  discussing matters concerning the normal  day-to-day running of the
Contract.

The Contractor shall prepare and submit to the Resident Engineer one week before
the meeting a monthly report in the format approved by the Engineer giving all the
information  and  details  regarding  its  accomplishment  against  the  prevailing
approved programme.
81.2 Minutes of Site Meetings

Agreements recorded in the Minutes of the Site Meetings are binding to all parties, if
objections to the minutes have not been given in due time.

The  Minutes  of  the  Site  Meetings  shall  be  issued  within  7  days  and  shall  be
numbered consecutively. Minutes shall be deemed to have been received by the
Contractor  unless  the  Contractor  gives  notice  at  the  following  meeting  that  the
Minutes were not received.

Any objections to the Minutes of the Site Meetings shall at the latest be raised at the
succeeding Site Meeting or presented to the Engineer in writing not later than 2
weeks after the meeting. If the Contractor at this time has not received the Minutes
of the Site Meeting, the objection must be given in writing to the Engineer not later
than 2 working days after the subsequent receipt of the said Minutes.
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82.1 Legal Provisions

The  Contractor  shall  keep  himself  fully  conversant  with  the  latest  enactment’s,
provisions and regulations of all legislative and statutory bodies, and, in all respects
and at all times, shall comply with such enactment’s, provisions and regulations in
regard to executing the Contract.
83.1 Noise and Disturbance

All  works  shall  be  carried  out  without  unreasonable  noise  and disturbance.  The
Contractor shall indemnify and keep indemnified the Employer from and against any
liability for damages on account of noise or other disturbances created while or in
carrying  out  the  work  and  from  and  against  all  claims,  demands,  proceedings,
damages, costs,  charges and expenses whatsoever in regard to or in relation to
such liability.
83.2 Pollution

Subject, and without prejudice, to any other provision of the Contract and the law of
the land and its obligations as applicable, the Contractor shall take all reasonable
precautions in connection with:

(a) The rivers, streams, waterways, drains, water-course, lakes, reservoirs
and the like to prevent:
(i) Silting
(ii) Erosion of their beds and banks, and
(iii) Pollution  of  the  water  so  as  to  affect  adversely  the  quality  or

appearance thereof or cause injury or death to animal and plant life.

(b) The  underground  water  resources  including  percolating  water  to
prevent:
(i) Any  interference  with  the  supply  to  or  obstruction  from  such

sources, and
(ii) Pollution  of  the  water  which  may  adversely  affect  the  quality

thereof.

The Contractor shall further comply with any and all laws, rules and regulations of
governmental  agencies  having  jurisdiction  which  now  exist  or  which  may  be
promulgated during the course of the works contracted for herein, relating to the
control,  regulation  and  prevention  of  pollution.  Not  by  way  of  limitation  of  the
foregoing, but in furthermore thereof, the Contractor shall use the highest prevailing
and approved standards of care and diligence to prevent and to take care of all
waste, oil, water and other waste materials that may accumulate and be caused by
the  Contractor’s  operations  and  performance  of  this  Contract  so  as  to  prevent
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pollution  of  any  nature  or  kind  resulting  from  the  Works  performed  under  this
Contract.
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ANNEX A

DISPUTE REVIEW REGULATIONS AND PROCEDURES
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ANNEX A: - DISPUTE REVIEW REGULATIONS AND PROCEDURES

Disputes Settlement Procedures

(See Clause 67 of the Conditions of Particular Application)
1. Except for providing the services required hereunder, the DRE shall not give

any advice to  either  party  or  to  the Engineer  concerning conduct  of  the
Works.  The DRE shall:

(a) Have no financial interest in any party to the Contract, or the Engineer,
or  a  financial  interest  in  the  Contract,  except  for  payment  for  his
services.

(b) Have had no previous employment by, or financial ties to, any party to
the Contract, or the Engineer, except for fee-based consulting services
on other  projects,  all  of  which must  be disclosed in writing to  both
parties prior to selection for the position of DRE.

(c) Have disclosed in writing to both parties prior to selection as DRE any
and all recent or close professional or personal relationships with any
director,  officer,  or  employee  of  any  party  to  the  Contract,  or  the
Engineer, and any and all prior involvement in the project to which the
Contract relates.

(d) Not, while serving as DRE, be employed whether as a consultant or
otherwise by either party to the Contract, or the Engineer, except as a
DRE, without the prior consent of the parties.

(e) Not,  while  serving  as  DRE,  engage  in  discussion  or  make  any
agreement  with  any  party  to  the  Contract,  or  with  the  Engineer,
regarding  employment  whether  as  a  consultant  or  otherwise  either
after the Contract is completed or after service as DRE is completed.

(f) Be  and  remain  impartial  and  independent  of  the  parties  and  shall
disclose in writing to the Employer, the Contractor, and the Engineer,
any fact or circumstance that might be such as to cause either the
Employer or the Contractor to question the continued existence of the
impartiality and independence required of a DRE; and

(g) Be fluent in the language of the Contract; English
2. Except for his participation in DRE’s activities as provided in the Contract

and  in  this  Agreement,  none  of  the  Employer,  the  Contractor,  or  the
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Engineer  shall  solicit  advice  or  consultation  from  the  DRE  on  matters
dealing with the conduct of the Works.

3. The Contractor shall:

(a) Furnish  to  the  DRE  a  copy  of  all  documents  that  the  latter  may
request.  These shall  include Contract  documents,  progress reports,
variation orders, and other documents pertinent to the performance of
the Contract.

(b) In  cooperation  with  the  Employer,  coordinate  the  Site  visits  of  the
DRE,  including  conference  facilities,  and  secretarial  and  copying
services.
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4. The  DRE  shall  begin  his  activities  following  the  signing  of  a  DRE’s
Declaration of Acceptance, and he shall  terminate these activities as set
forth below:

(a) The DRE shall terminate his regular activities when either:

(i) The Defects Liability Period referred to in Subclause 49.1 (or, if
there are more than one, the Defects Liability Period expiring last)
has expired, or 

(ii) The Employer has expelled the Contractor from the Site pursuant
to  Subclause  63.1,  and  when,  in  either  case,  the  DRE  has
communicated  to  the  parties  and  the  Engineer  his
Recommendations on all disputes previously referred to him.

(b) Once the DRE has terminated his regular activities as provided by the
previous paragraph, the DRE shall  remain available to process any
dispute referred to him by either party.  In case of such a referral, the
DRE shall receive payments as provided in Paragraphs 7 (a) (ii), (iii)
and (iv) below.

5. The DRE shall not assign or subcontract any of his work under these Rules
and Procedures.  However,  the DRE may in his/her discretion decide to
seek independent expert advice on a particular specialized issue to assist in
reaching a Recommendation,  and the cost  of  obtaining any such expert
opinion(s) shall be shared equally by the Employer and the Contractor in
accordance with the procedure specified in paragraph 7 (d) below.

6. The DRE is an independent contractor and not an employee or agent of
either the Employer or the Contractor.

7. Payments to the DRE for his services shall be governed by the following
provisions:

(a) The DRE will receive payments as follows:

(i) A retainer fee per calendar month equivalent to three times the
daily fee established from time to time for arbitrators under the
Administrative  and  Financial  Regulations  of  the  International
Centre  for  Settlement  of  Investment  Disputes  (the  ICSID
Arbitrator’s Daily Fee),  or  such other retainer  as the Employer
and  Contractor  may  agree  in  writing.  This  retainer  shall  be
considered as payment in full for:
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(i.1) Being  available,  on  seven  days’  notice,  for  Site  visits
requested by either party.

(i.2) Being  conversant  with  all  project  developments  and
maintaining relevant files.

(i.3) All  office  and  overhead  expenses  such  as  secretarial
services,  photocopying,  and  office  supplies  (but  not
including  telephone  calls,  faxes,  and  telexes)  incurred  in
connection with the duties as a DRE.

(i.4) All  services  performed hereunder  except  those performed
during the days referred to in paragraph (ii) below.

(ii) A daily fee equivalent to the ICSID Arbitrator’s Daily Fee or such
other  daily  fee  as  the  Employer  and Contractor  may agree in
writing.   This daily  fee shall  only be payable in  respect  of  the
following days and shall be considered as payment in full for:
(ii.1) Each day up to a maximum of two days of travel  time in

each direction for the journey between the DRE’s home and
the Site.

(ii.2) Each day on Site.

(iii) Expenses in addition to the above shall  be all  reasonable and
necessary travel expenses (including less than first-class air fare,
subsistence, and other direct travel expenses) as well as the cost
of telephone calls, faxes, and telexes incurred in connection with
the  duties  as  DRE  shall  be  reimbursed  against  invoices.
Receipts for all expenses in excess of US$ 25.00 (U.S. Dollars
Twenty Five) shall be provided.

(iv) Reimbursement  of  any taxes that  may  be  levied  in  Kenya on
payments made to the DRE (other than a national or permanent
resident of Kenya) pursuant to Paragraph 8.

(b) Escalation.  The retainer and fees shall remain fixed for the period of
the DRE’s term.

(c) Phasing out of monthly retainer fee. Beginning with the next month
after the Taking-Over Certificate referred to in Clause 48 (or, if there
are more than one, the one issued last) has been issued, the DRE
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shall receive only one-third of the monthly retainer fee.  Beginning with
the next  month after  the Board has terminated its  regular  activities
pursuant to paragraph 4 (a) above, the DRE shall no longer receive
any monthly retainer fee.

(d) Payments to the DRE shall be shared equally by the Employer and the
Contractor.  The  Contractor  shall  pay  the  DRE’s  invoices  within  30
calendar  days  after  receipt  of  such  invoices  and  shall  invoice  the
Employer  (through  the  monthly  statements  to  be  submitted  in
accordance  with  Subclause  60.2  of  the  Conditions  of  Contract)  for
one-half  of the amounts of such invoices.  The Employer shall  pay
such  Contractor’s  invoices  within  the  time  period  specified  in  the
construction  Contract  for  other  payments  to  the  Contractor  by  the
Employer.

(e) Failure of either the Employer or the Contractor to make payment in
accordance with this Agreement shall  constitute an event of default
under  the  Contract,  entitling  the  non-defaulting  party  to  take  the
measures set forth, respectively, under Clause 63 or Clause 69.

(f) Notwithstanding such event  of  default,  and without  waiver  of  rights
therefrom, in the event that either the Employer or the Contractor fails
to make payment in accordance with these Rules and Procedures, the
other party may pay whatever amount may be required to finance the
activities of the DRE. The party making such payments, in addition to
all  other  rights  arising  from  such  default,  shall  be  entitled  to
reimbursement of all sums paid in excess of one-half of the amount
required to finance the activities of the DRE plus all costs of obtaining
such sums.

8. DRE Site Visits:

(a) The  DRE shall  visit  the  Site  and  meet  with  representatives  of  the
Employer and the Contractor and the Engineer at regular intervals, at
times of  critical  construction events,  at  the written request  of  either
party, and in any case not less than three times in any period of 12
months.   The  timing  of  Site  visits  shall  be  as  agreed  among  the
Employer, the Contractor, and the DRE, but failing agreement shall be
fixed by the DRE.

(b) Site  visits  shall  include an informal  discussion  of  the  status  of  the
construction of the Works, an inspection of the Works, and the review
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of  any  Requests  for  Recommendation  made  in  accordance  with
Paragraph 10 below.  Site visits shall be attended by personnel from
the Employer, the Contractor, and the Engineer.

(c) At the conclusion of each Site visit,  the DRE shall prepare a report
covering his  activities  during the  visit  and shall  send copies  to  the
parties and to the Engineer.

9. Procedure for Dispute Referral to the DRE:

(a) If either party objects to any action or inaction of the other party or the
Engineer, the objecting party may file a written Notice of Dispute to the
other party with a copy to the Engineer stating that it is given pursuant
to Clause 67 and stating clearly and in detail the basis of the dispute.

(b) The party receiving the Notice of Dispute will consider it and respond
in writing within 14 days after receipt.

(c) This response shall be final and conclusive on the subject, unless a
written appeal to the response is filed with the responding party within
seven days after receiving the response.  Both parties are encouraged
to pursue the matter further to attempt to amicably settle the dispute.  

(d) When  it  appears  that  the  dispute  cannot  be  resolved  without  the
assistance of the DRE, or if the party receiving the Notice of Dispute
fails to provide a written response within 14 days after receipt of such
Notice,  either  party  may  refer  the  dispute  to  the  DRE  by  written
Request  for  Recommendation  to  the  DRE.   The  Request  shall  be
addressed to the DRE, with copies to the other party and the Engineer,
and it shall state that it is made pursuant to Clause 67.

(e) The Request for Recommendation shall state clearly and in full detail
the specific issues of the dispute to be considered by the DRE.

(f) When a dispute is referred to the DRE, and the DRE is satisfied that
the  dispute  requires  his  assistance,  the  DRE shall  decide  when to
conduct a hearing on the dispute.  The DRE may request that written
documentation and arguments from both parties be submitted to him
before the hearing begins.  The parties shall submit insofar as possible
agreed statements of the relevant facts.

(g) During the hearing,  the Contractor,  the Employer and the Engineer
shall each have ample opportunity to be heard and to offer evidence.
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The  DRE’s  Recommendations  for  resolution  of  the  dispute  will  be
given in writing to the Employer, the Contractor, and the Engineer as
soon as possible and in any event not less than 56 days after receipt
by the DRE of the written Request for Recommendation.

10.Conduct of Hearings:

(a) Normally hearings will be conducted at the Site, but any location that
would be more convenient and still provide all required facilities and
access to necessary documentation may be utilized by the DRE.

(b) The Employer,  the Engineer,  and the Contractor shall  be given the
opportunity to have representatives at all hearings.

(c) During  the  hearings,  the  DRE  shall  not  express  any  opinion
concerning the merit of the respective arguments of the parties.

(d) After  the  hearings  are  concluded,  the  DRE  shall  formulate  his
Recommendations and shall submit them in writing, together with an
explanation of his reasoning, to both parties and to the Engineer.  The
Recommendations  shall  be  based  on  the  pertinent  Contract
provisions,  applicable  laws  and  regulations,  and  the  facts  and
circumstances involved in the dispute.

11. In all procedural matters, including the furnishing of written documents and
arguments relating to disputes, Site visits and conduct of hearings, the DRE
shall have full and final 

12.After having been selected, the DRE shall sign two copies of the following
declaration and make one copy available each to the Employer and to the
Contractor:
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SECTION VI: TECHNICAL SPECIFICATIONS
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SECTION 7: TECHNICAL SPECIFICATIONS
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100 GENERAL

In the absence of any definite provisions on any particular issue in this Technical
Specifications,  reference may be made to  the latest  codes and specifications of
Kenya Bureau of Standards (KeBS), BS, ASTM, AASHTO. Where these are silent,
the construction and completion of the works shall conform to sound engineering
practice as approved by the Engineer and in case of any dispute arising out of the
interpretation of the above, the decision of the Engineer shall be final and binding on
the Contractor.

Where reference is made in the Contract to specific standards codes to be met by
the  materials,  plant,  and other  supplies  to  be  furnished,  and work  performed or
tested,  the  provisions  of  the  latest  current  edition  or  revision  of  the  relevant
standards as on the date of the bid and codes/design manual in effect shall apply,
unless otherwise expressly stated in the contract. Where such standards and codes/
design  manual  are  national,  or  relate  to  a  particular  country  or  region,  other
internationally recognised standards which ensure a substantially  equal  or  higher
performance than the standards and codes/design manual specified will be accepted
subject to the Engineer’s prior review and written approval. The difference between
the  standards  specified  and  the  proposed  alternative  standards  must  be  fully
described in writing by the Contractor and submitted to the Engineer at least 28 days
prior to the date when the Contractor desires the Engineer’s approval. In the event
that  the  Engineer  determines  that  such  proposed  deviations  do  not  ensure
substantially  equal  performance,  the  Contractor  shall  comply  with  the  standards
specified in the documents.

101 Location and Extent of Site

The project is located in Tsavo West National Park. 
Drawings and all relevant details pertaining to the associated works shall be issued
during construction of the main works; however drawings for tendering purposes and
the quantities for these works are incorporated in the Tender Documents.

The site of the permanent works shall be within and around the Tsavo West National
Park. 

102 Extent of Contract

The  works  under  this  contract  comprise  the  Rehabilitation  of  the  existing
Bitumen/Gravel standard Airstrip and Taxiway approximately 1.6KM long.

126

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



102.1 Scope of Work

The scope of the work shall include but not limited to the following:

1. Facilitation of the Supervision Staff

2. Earth works

3. Excavation for Structures

4. Culvert and drainage works.

5. Natural gravel sub bases and bases

6. Cement And Lime Treated Sub grade, Sub base And Base

7. Grading and Gravelling

8. Bituminous Surface Treatment And Surface Dressing

9. Concrete works(Drift works)

10. Miscellaneous Bridge works

11. Any other activity not listed above but deemed to be necessary by the

Engineer shall be carried out subject to Engineer’s formal instructions

and within the mode of payment stipulated either by day works or on

measured basis.

103 Drawings

The  drawings  provided  for  bidding  purpose  shall  be  as  contained  in  the  Bid
documents. The complete book of drawings shall be issued during the construction
period.  The  Engineer  may  from  time  to  time,  in  order  to  enable  satisfactory
completion of works, revise, amend, or supersede any of these drawings. It shall be
the Contractor’s responsibility to construct the works in conformity with the latest
revision and amendment to the drawings provided that the Engineer has given the
Contractor in writing such reasonable prior notices of intention to revise, amend, or
supersede as the nature of the intended change required and relevant drawings
have been issued to the Contractor.

104 Programme for Execution of the Works

The Contractor shall provide the works programme, required under Clause 14.1 of
the  Conditions of  Contract,  within  28  days of  receipt  of  the Engineer's  Order  to
commence work.
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The programme shall be coordinated with climatic and other conditions to provide for
the completion of the works in the order and by the time specified.

The Contractor shall  carry out the Works of the Contract in accordance with the
programme agreed with the Engineer, but he shall in no manner be relieved by the
Engineer's approval of the programme, of his obligation to complete the works in the
prescribed order and by the prescribed completion date and he shall from time to
time review his progress and make such amendments to his rate of execution of the
works as may be necessary to fulfil his obligations.

The Contractor shall allow in his programme for construction of trial sections and
carrying out tests upon them as directed by the Engineer in accordance with the
provisions of Clause 129 of the Standard Specification. The time for completion of
the Contract shall not be extended because of the time taken to carry out tests and
evaluate trial sections.
105 Order of Execution of the Works

Generally, the Contractor shall commence the works in a manner that will ensure
orderly completion at each site.
106 Certificate of Completion

Wherever the “Certificate of completion” and “Period of Maintenance” are stated in
the specification, these shall be read respectively as the “Taking Over Certificate”
and “Defects Liability Period”. 

The Taking-Over Certificate for these works shall be issued upon application by the
Contractor  under  Clause  48.2  of  the  Conditions  of  Contract  on  substantial
completion of the construction works. The Defect Liability Certificate will be issued
after the end of the Defects Liability Period. 

Release of Retention Money will be on issuance of the said certificates.
107 Method of construction

The  submission  of  the  work  programmes,  Order  of  Work  and  the  General
Description of works shall be consistent in presentation and content when handed
over for the Engineer’s approval and in accordance with programmes and schedules
as stated in Clause 14.1 of Conditions of Contract.

Notwithstanding any contrary provision contained in the last paragraph of Clause
108 of the Standard Specification,  the Engineer’s normal working hours shall  be
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defined as 8:00 a.m. to 5:00 p.m. on weekdays, including lunch break from 1.00 p.m.
to 2.00 p.m. and 8:00 a.m. to 1:00 p.m. on Saturdays, with Sunday being set aside
as a day of rest. If the contractor wishes to execute permanent works outside these
hours, he shall request for and obtain written permission from the Engineer at least
one full working day in advance to enable the Engineer to make necessary provision
for the supervision of such work. The contractor shall meet any costs arising thereof.

108 Notice of Operations

It shall be the Contractor’s responsibility to notify the Engineer when any items of the
Works scheduled are completed and ready for approval, and the contractor shall
give a notice of one full working day to allow control tests to be performed.

109 Health, Safety and Accidents

In  accordance with the Laws of  Kenya, the Contractor shall  make all  necessary
arrangements  for  awareness  programmes  for  public  health  education  and
particularly for HIV/AIDS as detailed under Section 26 of this specification.

In addition, the Contractor shall ensure that adequate security is provided by the
KWS for all persons authorised to work on the works within the protected area.
110 Use of Explosives

The  Contractor  shall  not  use  explosives  without  prior  written  consent  of  the
Engineer. Where the use of explosives is so provided or ordered or authorised, the
Contractor shall comply with the requirements of the following beside the law of the
land as applicable:

(a) The Contractor shall at all times make full liaison with and inform well in
advance and obtain such permission as is required from all Government
Authorities, public bodies and private parties whatsoever concerned or
affected or likely to be concerned or affected by blasting operations.

(b) The Contractor shall pay all  license fees and charges, which may be,
required for  storage of  explosives or  in  respect  of  any other  matters
whatsoever.

(c) The contractor shall be solely responsible for provision, supply, handling,
storage and transportation of all explosive ancillary materials and stores
and  all  other  things  of  every  kind  whatsoever  required  for  blasting
operations and shall not delegate or subcontract these activities without
the approval of Engineer.
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(d) Before the beginning of the Defects Liability Period the Contractor shall
remove all unused explosives from the site on completion of the Works
or which are ordered by the Engineer, and submit to the Engineer written
confirmation of compliance with the instruction.

(e) The Contractor shall submit to the Engineer monthly returns detailing the
quantity  of  explosives brought  to  the site  together  with  the quantities
used during the month and the location and quantity of rock blasted.

111 Protections of Existing Works and Services

The cost of determining the location of the existing services together with making
good or repairing of any damage caused all to the satisfaction of the Engineer shall
be included in the tender rates by the Contractor.

Any damage to, or interference with, existing utilities, caused by the Contractor’s
operations  during  the  progress  of  the  Works,  shall  be  deemed  to  be  the
responsibility  of  the  Contractor  who  shall  undertake  to  make  good  at  his  own
expense  any  damage  so  caused  to  the  existing  underground  utilities  or  other
features. The Contractor shall  be liable in respect of all  claims arising from such
damages or interference that may occur.

The  Contractor  shall  be  responsible  for  arranging  in  liaison  with  the  relevant
authorities as soon as the requirements are known for the moving of or alterations to
services including power lines, telephone lines, data cables, water mains, sewers
and surface water drains which are affected by the works. The arrangements for
such moving or alteration shall be subject to the agreement of the Engineer and the
relevant authorities.
112 Diversion of services

(a) The Contractor  shall  acquaint  himself  with  the position of  all  existing
services including sewers, water pipes,  underground drains, cable for
electricity  and  telephone  lines,  telephone  and  lighting  poles  before
commencing any excavation or other work likely to affect these existing
services. 

(b) The Contractor shall pay any charges arising from the moving of such
services for which Provisional Sums have been included in the Bill  of
Quantities.  Subject  to  the  agreement  of  the  Engineer  and  upon
production  of  receipts,  the  Contractor  shall  be  reimbursed  in  Interim
Certificates the net cost of such moving or alteration plus the percentage

130

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



inserted in the Bill of Quantities for all costs and profits in making the
payments.

(c) The Contractor shall be entirely responsible for and shall repair at his
own cost, any services that may be damaged by his plant, equipment or
personnel  for  not  following  the  laid  down  procedure  of  locating  and
shifting services or damage that may occur subsequent to alteration of
such  services.  The  Contractor  shall  indemnify  the  Employer  against
claims arising from damages to existing services or works.

113 Liaison with Government Officials and Police

In  addition  to  the  requirements  of  maintaining  liaison  with  County  and  National
Government  Officials,  the  Kenya Police  Service  and Kenya Wildlife  Service,  the
Contractor  shall  be responsible  for  acquainting himself  with  all  current  and valid
ordinances or regulations which may affect the work.

The Contractor’s attention is also drawn to his obligations with regard to inspection
and examination  of  the  site  as  stipulated under  Clause  11 of  the  Conditions  of
Contract.
114 Provision of land

All requirements of land for deviations, quarries, stockpiles, spoil areas and borrow
pits when not in the road reserve but required for the construction purposes shall be
approved by the Engineer, but the Contractor will  make necessary arrangements
with the property owners concerned and pay all charges arising thereof on or before
completion of the Contract. However, the Employer shall not provide any land for the
Quarries, stockpiles, spoil areas and borrow pits and access roads there to.

The Contractor shall remove all temporary works and shall restore all such land to
the  condition  in  which  it  was  immediately  prior  to  the  occupation  thereof  as  is
reasonable and practicable. No separate payment shall be made to the Contractor
on account of these items and the contractor shall make due allowances for them in
his rates elsewhere.

Any encroachment of the dam area, for example by kiosks, shall be brought to the
Engineer’s attention by the Contractor at the earliest opportunity.
115 Water Supply

The Contractor at his own cost shall obtain necessary permissions from the relevant
Government authorities and private parties to draw water from natural sources and
private sources respectively.
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116 Information from Exploratory Boring and Test Pits

(a) The Materials Report prepared by the Employer does not form part of
the bid documents. However, the report will be made available for the
Contractor’s verification only and any conclusions in regard to suitability
of material, location of borrow pits and material quantities made by the
Contractor based on this information, will be his own responsibility.

117 Publicity Signboards

At the commencement of works,  the Contractor  shall  provide and erect  publicity
signboards at locations along the proposed Project Roads and enroute as instructed
by  the  Engineer.  The  signboards  shall  comply  with  the  requirements  and  detail
shown in the Book of  Drawings.  Any amendments to  the details  in  the Book of
Drawings, prior to the signboards being erected, shall be with the approval of the
Engineer.
118 Provision of vehicles

The  Contractor  shall  when  instructed,  provide  and  maintain  in  good  working
condition for the exclusive use of the Engineer and his staff throughout the Contract,
the following types and numbers of brand new vehicles. The Engineer shall approve
the  type of  vehicles  and  confirm the  number  of  each  type to  be  provided.  The
Contractor shall insure the vehicles comprehensively for any licensed drivers and
shall provide competent drivers during normal working hours and whenever required
by the Engineer.

Should any vehicle supplied not be in roadworthy condition, the Contractor shall
provide  an  acceptable  equivalent  replacement  vehicle  until  such  a  time  as  the
original vehicle is repaired to the satisfaction of the Engineer and returned for use.

Double Cabin  pick  up Vehicles  should be Four  Wheel  Drive  (4WD),  with  power
assisted steering, Double wishbone independent suspension at front axle and rigid
axle with leaf springs at rear and diesel propelled engine minimum capacity 2,500
cc. The vehicles should be fitted with other accessories below: 

i) Spare tyre and wheel jack;
ii) FM radio and CD player;
iii) Power Windows;
iv) Full Air-conditioning;
v) Immobilizer and antitheft security system; 
vi) Driver and passenger SRS Airbags;
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vii) Lockable fibreglass body at the back.

All vehicles to be supplied will be brand new or odometer reading 0 – 60,000km,
right hand drive, with air-conditioner and power steering as described below.

Ownership of the vehicles supplied to the Engineer shall revert to the Contractor
upon completion of construction.

119 Miscellaneous Accounts

The Contractor  maybe instructed by  the  Engineer  to  make payments of  general
miscellaneous accounts for  such items as  stationary,  stores and equipment and
miscellaneous supervision  personnel  and  claims or  the  Engineer  may direct  the
Contractor to purchase or pay for the above. The Contractor will be paid on a prime
cost basis plus a percentage for overheads and profits under appropriate items in
the Bills of Quantities.

120 Payment of Overtime for Engineer’s Junior Staff

If  the  Contractor  wishes  to  execute  the  works  on  regular  basis  outside  the
Engineer’s normal working hours as given in Clause 108, over a prolonged period,
the Engineer may if he deems it necessary, employ additional supervisory staff for
which the required salaries shall be in full by the contractor through the Engineer’s
office. In addition, the Contractor shall provide the required accommodation for such
staff at his own cost. The Contractor shall not be reimbursed any of this cost.

121 Liquidated Damages

Liquidated Damages at the rate indicated in the Appendix to Form of Bid shall apply
in the event of the work not being completed within the time for completion plus any
extension of time which may be determined by the Engineer. The limit of liquidated
damages shall be as indicated in the Appendix to Form of Bid.

122 Protection of the Environment

Further to the requirements of Sub-clause 19.1 of the Conditions of Contract, the
Contractor  shall  be  responsible  for  the  following  measures  to  protect  the
environment.

(a) Compliance with  national  and local  statutes and regulations relating to
protection  of  the  environment.  The  Contractor  will  be  responsible  for
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familiarizing himself with all existing national and local legislation in this
regard. 

(b) All  construction  activities  shall  be  carried  out  using  the  best  possible
means  to  reduce  environmental  pollution  such  as  noise,  dust  and
smoke. All vehicles and plant shall be regularly serviced in accordance
with the manufacturer’s recommendations to ensure that they operate
efficiently and without excessive noxious emissions. The Engineer will
have  the  authority  to  instruct  the  Contractor  to  temporally  cease
operations and/or remove from the site vehicles or plant which do not
comply with this requirements, until such time that he is satisfied that the
best practicable means to reduce environmental pollution to a minimum
are being used.

(c) The Contractor shall at all times maintain all sites under his control in a
clean  and  tidy  condition  and  shall  provide  appropriate  and adequate
facilities for the temporary storage of all waste prior to disposal.

(d) The  Contractor  shall  be  responsible  for  the  safe  transportation  and
disposal of  all  waste generated as a result  of his activities in such a
manner as will  not give rise to environmental pollution in any form or
hazard to human or animal health. In the event of any third party being
employed to  dispose of  waste,  the Contractor  shall  be considered to
have discharged his responsibilities under this Clause from the time at
which  waste  leaves  sites  under  his  control,  providing  that  he  has
satisfied  himself  that  the  proposed  transportation  and  disposal
arrangements are such as will not give rise to pollution or health hazard.

(e) The Contractor shall be responsible for the provision of adequate sanitary
facilities  for  his  workforce,  and  that  of  his  subcontractors  at  all
construction  and  ancillary  sites.  The  Contractor  shall  not  allow  the
discharge of any untreated sanitary waste to ground water or any water
of ground surface watercourse.

(f) All  concrete  and  asphalt  plants  shall  be  operated  and  maintained  in
accordance with the original manufacturers specifications and manuals,
and in such a manner as to minimize emissions of hydro-carbons and
particulate if in the opinion of the Engineer the operation of such plant is
causing or is likely to cause nuisance or health problems to the site staff
or the general public.  The Contractor shall  carry out such work as is
necessary to reduce emissions to an acceptable level within a time-scale
agreed with the Engineer.
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(g) The Contractor shall regularly spray with water all exposed dirt surfaces to
reduce dust levels.

(h) The Contractor shall take all responsible measures, at all sites under his
control  to  prevent  spillage  and  leakage  of  material  likely  to  cause
pollution of water resources. Such measures shall  include but not  be
limited to the provisions of bunds around fuel and oil storage facilities
and provision of oil  and grease traps for servicing and fuelling areas.
Prior to construction of such facilities the Contractor shall submit details
of pollution prevention measures to the Engineer for his approval.

(i) The Contractor shall be responsible for ensuring that exposed surfaces
are re-vegetated as construction progresses all to the satisfaction of the
Engineer.

(j) The  removal  of  trees  shall  be  kept  to  the  minimum  necessary  to
accommodate the permanent works. Prior to the removal of any trees
the contractor shall inform the Engineer of the intended operation and
obtain the permission of the Engineer for the removal of the trees. If any
tree is removed without permission the Contractor shall replace it with an
approved tree at no additional cost to the Employer.

(k) The  Contractor  shall  ensure  that  fires,  except  for  controlled  fires  for
burning rubbish, do not start within the Site or in the environs thereto as
a result of the works or from the actions of his employees. The burning
of waste, such as vehicle tyres causing noxious emissions is prohibited.
The  contractor  shall  have  available  at  all  times  trained  fire-fighting
personnel provided with adequate fire-fighting equipment to deal with all
fires. The contractor shall additionally at all times provide sufficient fire
protection  and fighting  equipment  locally  to  parts  of  the  works which
constitutes particular fire hazards.

No  separate  payment  shall  be  made  in  respect  of  this  Clause  142  and  the
Contractor shall be deemed to have allowed in his general rates and prices for the
costs of complying with the requirements of this clause.
123 Off Site Environmental Measures

The Employer and the National Environmental Management Authority (NEMA) may
order certain environmental measures to be carried out which are off the road and
not specifically covered under these provisions. The Contractor shall carry out such
works with equipment, labour and plant provided under the Contract or shall make
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such  arrangements  for  specialized  works  to  be  carried  out  by  a  specialized
subcontractor.

The Contractor shall be paid for all direct expenses under a Provisional Sum in the
Bill of Quantities and a percentage (%) for his handling costs and profits.
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200 SITE CLEARANCE AND TOP SOIL STRIPPING

201 Site Clearance

Site  clearance  is  not  required  over  the  paved  width  of  the  existing  road  and
shoulders. No measurements and payment for site clearance will be made for this
width. The remaining area within the road reserve including the sides of the existing
embankments and cutting should be cleared as instructed by the Engineer.  This
operation  shall  also  include  the  removal  of  selected  trees  as  directed  by  the
Engineer. The Contractor shall  provide paint and all  the assistance the Engineer
may require to mark the trees which should not be removed during site clearance.

The Contractor shall take care not to uproot or damage trees which are within the
road reserve but outside the construction width. After the contractor has staked out
the extent of the road, the Engineer with assistance of the Contractor shall mark out
the trees to be removed. After removal the trunk and branches of these trees shall
be cut into pieces not more than 2.0 m in length, transported and neatly stored at the
nearest  Ministry  of  Roads  camp at  a  position  to  be  indicated  by  the  Engineer.
Payment for this work shall be as detailed in the Bill of Quantities. The rate inserted
by  the  Contractor  for  this  work  shall  include  the  cost  of  complying  with  all  the
requirements of this clause.
300 EARTHWORKS

301 General

Excavation  shall  be  made  to  such  lengths,  depths  and  inclinations  as  may  be
necessary for the construction of the works or as shown on the drawings or as the
Engineer may direct.

302 Classification of Excavationl

The Engineer or his Representative and the Contractor or his Representative shall
be present during classification of materials.

Where the terms "rock excavation" and "common excavation" or "excavation" are
used in these specifications, the following definitions shall apply.

Rock Excavation  includes all  solid  rock  in  place which  cannot  be  removed until
loosened by blasting, barring, wedging, and all boulders or detached pieces of solid
rock more than 0.25 cubic metres in volume.  Solid rock under this class is defined
as sound rock of such hardness and texture that it cannot be loosened or broken
down by hand- drifting picks.
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All materials containing more than 50% by volume of boulders exceeding 0.25 cubic
metres in volume shall be classified as rock excavation.

Common Excavation includes all material other than rock excavation: including, but
not restricted to earth, gravel, and also such hard and compact material as hardpan,
cemented  gravel,  and  soft  or  disintegrated  rock  together  with  all  boulders  or
detached pieces of solid rock not exceeding 0.5 cubic metre in volume.

303 Stripping of Top Soil

303.1 Stripping

Stripping shall consist of removing, transporting and disposing of topsoil, stumps,
roots,  buried  logs,  debris,  humus  and  similar  objectionable  matter.  Areas  to  be
stripped are all areas required for the permanent constructional works, borrow-pits
and embankment fills.

The limits of stripping shall extend 2 metres beyond the limits of excavation or toes
of fills. The depth of stripping shall normally be 0.2m, but deeper stripping might be
needed to remove stumps.

303.2 Disposal

Materials from stripping suitable as topsoil shall be spread in approved areas. All
other non-combustible materials shall be buried in approved disposal area; covered
with a minimum  of 0.5m of excavation  spoil. These disposal areas shall be left with
neatly graded surfaces and stable slopes that assure drainage. Alternatively,  the
non- combustible material shall be removed from the area by the contractor.

304 Excavation

304.1 General

All open cut excavation shall be performed in accordance with this section to the
lines, grades and dimensions shown on the drawings or as directed by the Engineer.
The Engineer reserves his right to at any time during the progress of the work to
vary the slopes or dimensions of the excavations from those previously specified.

Any damage to the works due to the contractor's operations, including shattering of
the material beyond the required excavation lines, shall be repaired at the expense
of and by the contractor. All excess excavations and over-excavation shall be filled
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with compacted concrete grade 10 furnished and placed at the expense of and by
the contractor.

All excavation for structure foundations shall be performed in the dry.

If  excavations  are  carried  out  in  roads,  footpaths,  separators,  or  within  5m  of
buildings, the contractor is requested to execute the work in a way that will minimise
damage and disturbances.

304.2 Mechanical Excavation

a) A mechanical excavator shall be employed only if the sub-soil is suitable
and  will  allow  timbering  of  trenches  or  other  excavations  to  be  kept
sufficiently  closed up to  ensure  that  no slips fall  or  disturbance of  the
ground takes place or there are no pipes, cables, mains or other services
or property which may be disturbed or damaged by its use.

b) When mechanical excavators are used, a sufficient depth of material shall
be left over  the bottom  of the excavation  to ensure  that the ground  at
finished excavation level  is not damaged or disturbed in any way. The
excavations  shall  then  be  compacted  by  hand  to  the  finished  levels
required.

304.3 Rock Excavation

The  contractor  shall  trim  all  rock  faces  in  cuttings  according  to  the  dimensions
shown on the drawings and upon completion leave them safe from rock falls to the
satisfaction of the Engineer.

305 Excavation for Foundations

a) The bottom and side slopes of common material upon or against which
concrete is to be placed shall  be finished accurately to the established
lines and grades, and loose materials on surfaces so prepared shall be
moistened  with  water  and  tamped  or  rolled  with  suitable  tools  and
equipment to form a firm foundation for the  concrete  structure.    If,  at
any  point,  material  is  excavated  beyond  the established  excavation
lines,  then  the  over-excavation   resulting  voids  shall  be  filled  with
consolidated  concrete  grade  10  at  the  contractor’s  expense.  If   the
excavation  is  carried  out  in  advance,  a  protective  layer  of  150mm
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thickness shall be left above the foundation level until immediately  before
the contractor is ready  to pour the blinding concrete.

b) The  bottom  and  side  slopes  of  rock  material  upon  or  against  which
concrete  is  to  be   placed   shall   be   excavated   to   the   required
dimensions  as  shown  on  the drawings  or established  by the Engineer.
No  material   will  be permitted  to  extend within  the neat  lines of  the
structure.   If  at  any  point  in  the  rock  material,  material   is  excavated
beyond   the  limits  required   to  receive   the  structure,   the  additional
excavation shall be filled solidly with concrete grade 10

306 Trench Excavation for Pipe Laying

All surface material including top soil which differs in any nature whatsoever from the
sub-strata shall in every case be carefully set aside and stored separately from other
excavated material.  No extra claim will be allowed for setting aside surface matter
or topsoil for later use.

Trench excavation shall be carried out with great care, true to line and gradient and
as near as practicable to the size required for construction of the permanent work.
Nowhere  shall  the  external  dimensions  of  the  excavations  be  less  than  the
dimensions of the permanent work shown on the drawings or as directed by the
Engineer.

If the bottom of the excavation becomes weathered prior to pipe laying, due to fault
of  the  contractor,  the  weathered  soil  shall  be  replaced  with  suitable  compacted
material to the original formation level  at  the  contractor's  expense.    The pipe
trench shall be excavated to a depth of 150mm below the invert level of the pipe and
refilled  with  sand,  gravel  or  other  selected  materials  free  from stones  and  well
rammed in order to provide a smooth bed for the pipes.

Excavation for pipe trenches shall be of sufficient depth to give a minimum cover of
200mm over the top of the pipe.  Where pipes/sewers cross under roads, minimum
cover shall be 900mm, or such cover as may be directed by the Road Authority.

Where  the  pipeline  is  required  to  be  laid  at  depth,  which  does  not  satisfy  the
minimum cover conditions set out above, the ground surfaces shall be brought up to
the required level by banking the backfill or as directed by the Engineer.

No pipes shall be laid and no excavation  filled in or covered with concrete  until the
formation has been inspected and permission to proceed with the work obtained.
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Where  P.V.C. are being  laid,  the bottom  of the  trench  must  be completely  free
from  stones,  and  a smooth  bed  of fine  material  must  be provided. Where the
bed of the trench for pipes is excavated in rock, it must be excavated  to a depth of
not less than 100mm below the bottom  of the pipe, and refilled with selected fine
granular material to make a smooth bed for the pipe.

The width of the trench to be excavated will depend on the size and  type of pipe
being laid.   Sufficient width must be excavated to allow the pipe to be correctly
bedded and aligned, and to allow for the joints to be correctly made.

Any excavated material  stored on site  for  backfilling  or  other  purposes shall  be
deposited alongside the excavation at a minimum distance of 0.5m in such a manner
that it will cause no damage and as little inconvenience as possible.

Any instruction  given  by the  Engineer  will be directed  to the provision  of stronger
support than that proposed by the contractor, and will be given only when, in the
opinion of the Engineer, the support proposed by the contractor is insufficient.

Where timber has been used in excavations  any such timber left in position shall be
at the expense of the contractor except where the Engineer has ordered the timber
to be left in place or if any timber should be left in place with the prior approval of the
Engineer. the timber approved or ordered to be left in place will be paid for at the
rates entered in the Bills of Quantities.

For the purpose of this clause, the words "timber" and "timbering" shall be construed
to include trench sheeting and steel or concrete sheet, piling or any other means
adopted by the contractor for supporting excavations.

307 Backfilling of Excavations

The backfilling of excavations shall  be commenced  as soon  as practicable  after
the  permanent  works  have  been  tested  where  so  required  and  inspected  and
approved by the Engineer.  In particular, the back filling of trenches shall be carried
out expeditiously to reduce lengths of trenches open at any one time.

Backfilling shall be executed with selected materials in 150mm layers (300mm layers
of a mechanical hammer are used) each layer being well rammed and watered to
obtain the maximum compaction.   Care shall be taken to ensure that no stone or
other material, which could damage pipes or other work, is placed within 300mm of
such work.
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As  soon  as  P.V.C  are  laid  and  jointed  in  their  final  positions,  they  should  be
protected from  possible  damage  by carefully  backfilling  of fine  granular material
brought up to about 150mm over the top of the pipe, for the full width of the trench,
and well compacted.

Joints must be left open for inspection until the pressure test is completed.

Backfilling over steel pipes shall be generally as described above, except that the
initial protective filling around the pipe is not necessary.

308 Hardcore Filling

Hardcore fill shall consist of clean hard broken stone or rubble with measurements
not below 200mm and not exceeding 500mm in any one direction with sufficient
murram added to fill the interstices.   The hardcore shall be well packed,  rammed
and  where  possible  rolled  with  a  5  ton  roller.   Where  rolling  is  impossible,
compaction shall be by hand or by mechanical tampers.   Before any concrete is laid
on hardcore, the hardcore shall be levelled and blinded with fine stone chipping,
rolled and watered as necessary. Hardcore filling is measured after compaction.

309 Borrow Pits

Fill  material  which is required in addition to that provided by excavation shall  be
obtained  from borrow  pits  to  be  located  by  the  contractor  and  provided  by  the
Contractor but subject to the approval of the Engineer.

310 Reinstatement of Surfaces

Generally,  all  trenches  and  backfilled  excavations  shall  be  reinstated  to  equal
surfaces as before excavation.

Trenches in any existing road shall be refilled to the level of natural soil below the
road with sub-soil in 75mm layers, each layer being carefully tamped with rammers.
The remaining top layer shall be filled to the road surface with  materials  equal  in
type, quantity and compaction to materials used for the existing road.

The trench shall then be left to settle for 30 days.  At the expiration of this period, the
surface  shall  be  made up  to  level  and  tamped or  rolled  to  the  approval  of  the
Engineer, who will decide on the particular  surfacing employed in accordance  with
the existing surface of the road.
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Before expiration of the maintenance period, the contractor shall  make good any
defaults in reinstatements.

400 CONCRETE WORKS

401 Materials for Rockfill

This work shall consist of placing selected approved material of 250 mm
minimum diameter on the foundation put after excavation to receive levelling
concrete in accordance with these specifications and in conformity with the
lines, grades and cross sections shown on the Drawings as directed by the
Engineer.

(a) Materials

Selected rock: The selected rock boulders to be placed for this work
shall be hard, sound and durable quarry stones as approved by the
Engineer. Samples of the stone to be used shall be submitted to and
approved by the Engineer before any stone is placed.

The maximum size of the stone boulders shall be 300 mm.

(b) Construction Method

After completion of the structural excavation the surface of the loose
soil  shall  be levelled and compacted.  Then the stone of the above
sizes shall be placed in one layer of 250 mm over the compacted bed
where the bottom slab will rest.  Coarse sand shall spread to fill up the
voids in the stone boulders, and compaction with vibratory compactors
should be performed to make this layer dense whereon a concrete of
levelling course shall be placed.

(c) Measurement and Payment

Measurement for the bedding materials shall be made in cubic metres
for the completed and accepted work, measured from the dimension
shown on the Drawings, unless otherwise directed by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall
be full compensation for furnishing and placing all materials, all labour
equipment, tools and all other items necessary for proper completion of
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the work in accordance with the Drawings and specifications and as
directed by the Engineer.

It shall also meet the following requirements.

Test Test Method Requirement
Fineness Modulus AASHTO M6 2.0-3.5
Sodium Sulphate 
Soundness loss on 5 
cycles

AASHTO
T104

10% Max.

Friable particles content AASHTO
T112

1% Max.

Test for organic 
impurities

AASHTO T21 Lighter than standard

Sand equivalent AASHTO T17 75% Min.
Fraction passing 75 
micron sieve

AASHTO T27 5% by weight max. (10% 
max. for crusher dust)

The  coarse  aggregate  shall  conform  to  the  following  quality
requirements:

Test Test Method Requirement
Sodium Sulphate 
Soundness loss on 5 
cycles

AASHTO 104 12% max.

Los Angeles Abrasion AASHTO T96 40% Max.
Content of Friable 
Particles

AASHTO T112 1% by weight Max.

Soft Fragments and 
Shale

AASHTO M80 Max. 5% by weight

Flaky Pieces BS 812 20% Max.
Elongated pieces BS 812 20% Max.
Combined quantity of 
chlorides calculated as 
sodium chloride and 
sulphates as sodium 
sulphate

ASTM D1411 1000 ppm, Max.
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The water for mixing and curing concrete shall not contain solids and
impurities more than the following permissible limits:

Impurities Permissible Limits
Organic, mg/l 200
Inorganic, mg/l 3000
Sulphates (as SO4), mg/l 500
Chlorides (as Cl), for plain 
cement concrete work and 1000 
mg/l for reinforced concrete work 
mg/l

2000

The pH value of work shall generally be between 6 and 8.

(iii) Limits for Total Chemical Impurities in concrete

For  reinforced  concrete  work  the  total  chemical  impurities
collected from aggregates,  cement,  admixtures and water shall
not exceed the following limits:

Impurities
Permissible limits  of undesirable
chemicals  in  concrete  in
percentage by weight of cement

Chlorides (as Cl ion), (%) 0.06
Sulphates (as SO3), (%) 4.0

401.1 Levelling of Concrete for Bottom Slab Including Formwork Cost

This work shall  consist  of  placing and levelling lean or blinding concrete
Class 15/20 over the prepared bed of stone boulders in the foundation for
bottom slab and wing walls in accordance with these specifications and in
conformity  with  the  lines,  grades,  thickness  and  typical  cross-sections
shown on the drawings unless otherwise directed by the Engineer.

(a) Materials for levelling concrete

Requirement for the concrete class 15/20 is specified as follows:
Design compressive strength, 28 days : 15 N/mm2
Maximum size of coarse aggregate : 20 mm

Maximum cement content : 300 kg/m3
Maximum water/cement ratio of 50% with slump of 80 mm
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(b) Construction Method

The bed of stone boulders upon which the levelling concrete will  be
placed shall be smooth, compacted and true to the grades and cross-
section shall be set to the required lines and grades.

(c) Measurement and payment

Measurement  for  levelling  concrete  (Class  15/20)  shall  be  made in
cubic  metres  completed  and  accepted  levelling  concrete  work
measured in place and which has been executed in accordance with
the drawings and the Specifications.

Payment for this work shall include furnishing and placing all materials,
labour, equipment and tools, and other incidentals to specifications and
as directed by the Engineer.

401.2 Reinforcement Bars for Walls and Slabs

This work shall consist of furnishing, fabricating and placing in the concrete
of the bottom slab, top slab, median wall, sidewalls, wing walls and aprons,
reinforcing  bars  of  the  quality,  type  and  size  in  accordance  with  these
specifications  and  in  conformity  with  the  requirements  shown  on  the
Drawings.

(a) Material

Reinforcement  bars  shall  be  deformed  and  shall  meet  the
requirements of British Standard BS 4461, unless otherwise called for
on the drawings or approved by the Engineer.

No  reinforcement  bar  shall  be  delivered  without  a  certificate
guaranteeing the yield stress. The reinforcement bars shall be kept off
the ground,  free from dirt,  oil,  grease, or avoidable rust  and stored
within a building or provided with suitable covers.

If  it  is  necessary  for  the  Engineer  to  ascertain  the  quality  of  the
reinforcement bars, the Contractor shall test the reinforcement bars, at
his own expense, by the means as directed by the Engineer.

(b) Construction Method
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(i) Bar Bending Schedule

The Engineer shall provide the Contractor with bending schedules
showing the location types,  sizes,  bending dimensions and cut
lengths  of  the  reinforcement  bars  required  to  be  fixed  in  the
works.

(ii) Cutting and bending

Qualified men shall be employed for the cutting and bending and
proper application shall be provided for such work.

Bars shall be cut and bent cold to the dimensions indicated and
with equipment and methods approved by the Engineer.

Stirrups and tie bars shall be bent around a pin having a diameter
not less than 15 times the minimum diameter of the bars.  Bends
of other bars, where full  tension in the bar may occur, shall be
made around a pin having a diameter not less than 7.5 times the
bar diameter as shown on the drawing.

Reinforcing bars shall  be accurately formed to the shapes and
dimensions indicated on the Drawings, and shall be fabricated in
a manner that will not be injurious to the materials.

(c) Placing

Reinforcing bars shall be accurately placed in proper position so that
they are firmly held during placing of concrete.

Bars shall be tied at all intersections by using annealed iron wire 0.9 m
or larger diameter or suitable clips.

Distances from the formwork shall be maintained, corrected by means
of  metal  hangers,  metal  blocks,  metal  supports  or  other  supports
approved by the Engineer.

The Engineer shall inspect the formwork and reinforcement bars after
placing.  When a  long  time  has  elapsed after  placing  reinforcement
bars,  they  shall  be  cleaned  and  inspected  again  by  the  Engineer
before casting concrete.
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(d) Splicing and Joint

When it is necessary to splice reinforcement bars at points, position
and  methods  of  splicing  shall  be  determined  based  on  strength
calculations and approved by the Engineer.

In lapped splices, the bars shall be lapped by the required length, and
wired together at several points by using annealed iron wire larger than
0.9 mm.

When a long time has elapsed after placing reinforcement bars, they
shall be cleaned and inspected again by the Engineer before placing
concrete.

(e) Joint

Exposed  reinforcement  bars  intended  for  bonding  with  future
extensions shall be effectively protected from injury and corrosion.

Oxyacetylene welding joint of reinforcing steel shall be carried out only
if authorized by the Engineer in writing.

(f) Measurement and Payment

Bending and installation of reinforcement bars of piers and abutments
shall be measured in terms of tonnes. The length of steel bar of each
size will be shown on the drawings in which the bar length for splicing
is excluded. In computing the weight to be measured, the theoretical
weights  of  bars  of  the  cross-section  shown  on  the  Drawings  or
authorized shall be used. These weights are given in the table below.

Bar Type and the
Nominal Diameter in

Millimetres

Weight of Bar in Kilograms per 12 m
length of bar

Y10 7.40
Y12 10.66
Y16 18.95
Y20 29.60
Y25 46.30
Y32 75.80
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401.3 Formwork for Vertical Walls and Slabs

This work shall consist of all temporary moulds for forming the concrete for
culvert walls and slabs together with all temporary construction required for
their support.  Unless otherwise directed by the Engineer all formwork shall
be removed on completion of the walls and slabs.

(a) Materials

Formwork shall be made of Marine Board or metal and shall conform
to the shape, lines and dimensions shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits
and warps or other defects affecting the strength or appearance of the
finished structure.

Release agents shall be either neat oils containing a surface activating
agent,  cream emulsions, or chemical agents to be approved by the
Engineer.

(b) Construction Method

(i) Formworks

Formwork shall be designed to carry the maximum loads, which
may  be  imposed  and  so  be  rigidly  constructed  as  to  prevent
deformation due to load, drying and wetting, vibration and other
causes. After formwork has been set in correct location it shall be
inspected and approved by the Engineer before the concrete is
cast.

If requested, the Contractor shall submit to the Engineer working
drawings  of  the  formwork  and  also  calculations  to  certify  the
rigidity of the formwork.

Unless  otherwise  described  in  the  Contract,  all  form joints  for
exposed surfaces of  concrete shall  form a regular pattern with
horizontal and vertical lines continuous throughout each structure
and all construction joints shall coincide with these horizontal and
vertical lines.  PVC pipes of 50 mm diameter for weep holes shall
be arranged as shown on the Drawings.
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Unless otherwise specified, formwork shall be designed to form
chamfers at all external corners whether or not such chamfers are
shown on the Drawings to prevent cracks and other damage from
arising.

The inside surface of forms shall be cleaned and coated with a
releasing agent  to  prevent  adhesion of  the concrete.   Release
agents  shall  be  applied  strictly  in  accordance  with  the
manufacturer’s detailed instructions. The release agent shall be
applied to the formwork prior to erection. Release agent must not
come  into  contact  with  reinforcement.  Immediately  before
concrete is cast, the formwork shall be thoroughly cleaned and
freed from sawdust, shavings, dust, mud or other debris by hosing
with water. Temporary openings shall be provided in the formwork
to drain away the water and rubbish.

(ii) Scaffolding

All scaffolding required to support the formwork shall be designed
and  constructed  to  provide  necessary  rigidity  and  support  the
loads without appreciable deflection or deformation.

Details,  plans  and  structural  and  flexural  calculations  for
scaffolding shall be submitted to the Engineer for approval, but in
no case shall the Contractor be relieved of his responsibility for
the results obtained by use of these details.

(iii) Removal of formwork

The  time  at  which  the  formwork  is  removed  shall  be  the
Contractor’s responsibility and the formwork shall not be removed
until  the  concrete  strength  has  reached  the  strength  to  the
approval of the Engineer

(c) Measurement and Payment

No  measurement  shall  be  allowed  for  formwork  of  temporary
construction joints.

Payment  for  the  formwork  shall  be  incidental  to  the  pay  items  of
particular  grade  of  concrete  for  furnishing,  erecting,  jointing  all  the
formwork for the concrete including furnishings and applying release
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agent,  and  construction  of  the  required  scaffolding  to  support  the
formwork all conforming to the shape, lines, grade and dimensions of
the structure as shown on the Drawings, all  in accordance with the
Drawings and as directed by the Engineer.

401.4 Concrete Works to Vertical Walls and Slabs

This work shall consist of furnishing, mixing, delivering and placing of the
concrete for the construction of culvert walls and slabs in accordance with
these specifications and in conformity with the requirements shown on the
Drawings.

Concrete class 25/20 shall be used for Culvert walls and slabs.

(a) Concrete Materials

(i) Cement:

Cement  shall  be  of  Portland  type  and  shall  conform  to  the
requirements of BS 12 or equivalent.

The Contractor  shall  select  only  one type or  brand of  cement.
Changing of the type or brand of cement will  not be permitted
without a new mix design approved by the Engineer.  All cement
is  subject  to  the  Engineer’s  approval.  However,  approval  of
cement by the Engineer  shall  not  relieve the Contractor  of  his
responsibility  to  furnish  concrete  of  the  specified  compressive
strength requirements.

Conveyance  of  cement  by  jute  bags  shall  not  be  permitted.
Storage in the Contractor’s silo or storehouse shall  not exceed
more than two (2) months and age of cement after manufacture at
mill shall not exceed more than four (4) months. The Contractor
shall submit to the Engineer for his approval the result of quality
certificate prepared by the manufacturer.

Whenever it is found out that cement has been stored too long,
moist or caked, the cement shall be rejected and removed from
the project.

(b) Aggregates
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Fine and coarse aggregates must be clean, hard, strong and durable,
and  free  from  absorbed  chemicals,  clay  coating  or  materials  in
amounts that could affect hydration, bonding, strength and durability of
concrete.

Grading of aggregates shall conform to the requirements in the tables
below.

(i) Grading of Fine Aggregate

Sieve Size (mm) Percentage by Weight Passing
10 100
5 89 – 100

2.5 60 – 100
1.2 30 – 100
0.6 15 – 54
0.3 5 – 40
0.15 0 – 15

(ii) Grading of Coarse Aggregates

Size
Coarse
Aggregat
e

Amounts  finer  than  each  standard  sieve  percentage  by
weight
40 30 25 20 15 10 5 2.5
100 - - 90  -

100
- 30 - 69 0 - 10 -

Other requirements for aggregates are as detailed below.

(iii) Fine Aggregates

Fitness Modulus, AASHTO M – 6
Sodium  Sulphate  Soundness,
AASHTO T104:

Max. 10% loss

Content of Friable Particles AASHTO
112:

Max 1% by weight

Sand Equivalent, AASHTO T176: Min. 75

(iv) Coarse Aggregate

Abrasion, AASHTO T96 Max 405 loss
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Soft  Fragment  and  shale,  AASHTO
M80:
This and elongated Pieces, AASHTO
M80:

Max. 15%

(v) Water

All sources of water to be used with cement shall be approved by
the Engineer.  Water shall be free from injurious quantities of oil,
alkali, vegetation matter and salt as determined by the Engineer.
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(vi) Admixture

Only admixture, which have been tested and approved in the site
laboratory through trial mixing for design proportion shall be used.
Before selection of admixture, the Contractor shall submit to the
Engineer the specific information or guarantees prepared by the
admixture  supplier.  The  Contractor  shall  not  exclude  the
admixture from concrete proportions.

Chemical  admixtures  where  permitted  shall  conform  to  the
requirements of AASHTO M194. Unless otherwise specified, only
Type  A  (Water  reducing),  Type  B  (Retarding),  Type  D  (Water
reducing and retarding), Type F (Water reducing, high range) or
Type G (Water reducing, high range and retarding) shall be used.

Admixtures containing Chloride ion (Cl) in excess of one percent
by  weight  of  the  admixture  shall  not  be  used  in  reinforced
concrete.

A Certificate of  Compliance signed by the manufacturer  of  the
admixture shall be furnished to the Engineer for each shipment of
the material used in the works.

(c) Concrete class 25/20

Concrete Class 25/20 shall be used for culvert walls and slabs.  The
requirements of concrete Class 25/20 are provided as follows unless
otherwise the Engineer will designate any alteration.

Design compressive strength, 28 days: 25N/mm2
Maximum size of coarse aggregates: 20 mm
Maximum water/cement ratio of 45% with slump of 80 mm

(d) Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at
least thirty (30) days prior to beginning the concrete work.  The actual
mix proportions of cement, aggregates, water and admixture shall be
determined by the Contractor under supervision of the Engineer in the
site laboratory.
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The contractor shall prepare the design proportions which has 120% of
the strength requirement specified for the designated class of concrete.

No  class  of  concrete  shall  be  prepared  or  placed  until  its  job-mix
proportions have been approved by the engineer.

(e) Concrete Work

(i) Batching

Batching shall be conducted by weight with accuracy of:

Cement : 0.5 %
Aggregate : 0.5 %
Water and Admixture : 1 %

Equipment  should  be  capable  of  measuring  quantities  within
these tolerances for the smallest batch regularly used as well as
for larger batches.

The accuracy of  batching equipment should be checked every
month  in  the  presence  of  the  Engineer  and  adjusted  when
necessary.

(ii) Mixing and delivery
Slump of mixed concrete shall be checked and approved at an
accuracy  of  +25 mm  against  designated  slump  in  these
specifications.

(iii) Concrete in hot weather

No concrete shall be placed when the ambient air temperature is
expected to exceed thirty  three degrees Celsius (33○C) during
casting operations.

(iv) Concreting at night

No concrete shall be mixed, placed or finished when natural light
is  insufficient,  unless  an  adequate  approved  artificial  lighting
system is operated; such night work is subject to approval by the
Engineer.
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(v) Placing

In  preparation of  the placing  of  concrete,  the interior  space of
formwork shall be cleaned and approved by the Engineer prior to
casting  concrete.   All  temporary  members  except  tie  bars  to
support  formwork shall  be removed entirely  from the formwork
and not  buried in the concrete.   The use of open and vertical
chute  shall  not  be  permitted  unless  otherwise  directed  by  the
engineer.

The Contractor shall provide a sufficient number of vibrators to
properly compact each batch immediately after it  is cast in the
formwork.

(f) Measurement and Payment

Measurement for the Concrete Works Class 25/20 of culvert walls and
slabs shall be made in cubic metres for the walls and slabs actually
constructed, measured from their dimensions shown on the drawings.
Payment for the Concrete Works (Class 25/20) of culvert  walls and
slabs shall be the full compensation for furnishings all materials of the
concrete  mixing,  delivering,  placing  and  curing  the  concrete,
equipment and tools,  labour and other incidentals necessary for the
completion of the work in accordance with  the Drawings and these
specifications and as directed by the Engineer.

401.5 Concreting Work

(a) Batching

Batching shall be conducted by weight with accuracy of 

Cement: ½ %
Aggregate: ½ %
Water and Admixture: 1%

Equipment should be capable of measuring quantities within these
tolerances for the smallest batch regularly used as well as for larger
batches.

The accuracy of batching equipment should be checked every month
in the presence of the Engineer and adjusted when necessary.
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(a) Mixing and Delivery

Slump of  mixed concrete  shall  be  checked and approved against
designated  slump in  these  specifications.  The  time  elapsing  from
when the water is added to the mix until the concrete is deposited in
place at the site of the work shall not exceed thirty (30) minutes in
case  that  the  concrete  is  hauled  in  non  agitator  type  trucks  or
carriers, or more than sixty (60) minutes in case that it is hauled in
truck mixers or other carriers with agitators.

(b) Concrete in Hot Weather

 No concrete shall be placed when the ambient air temperature is
expected  to  exceed  thirty  three  degrees  Celsius  (330C)  during
casting operations.

(c) Concreting at Night

No concrete shall be mixed, placed or finished when natural light is
insufficient unless an adequate approved artificial lighting system is
operated,  and  such  night  work  is  subjected  to  approval  by  the
Engineer.

(d) Placing

In  preparation  of  the  casting  of  concrete,  the  interior  space  of
formwork shall  be cleaned and approved by the Engineer prior to
casting concrete. All temporary members except tie bars to support
formwork shall be removed entirely from the formwork and not buried
in concrete. The use of open and vertical chute shall not be permitted
unless  otherwise  directed  by  the  Engineer.  The  Contractor  shall
provide a sufficient  number of  vibrators to  properly  compact  each
concrete batch immediately after it is cast in the formwork.

401.6 Concrete class 30/20

Concrete  Class  30/20  shall  be  used  for  in  situ  beams  and  deck  slabs.  The
requirements of concrete Class 30/20 are as detailed below unless otherwise the
Engineer will designate any alteration.
Design compressive strength, 28 days: 30N/mm2
Maximum size of coarse aggregates: 20 mm
Minimum cement content: 300 kg/m3, and
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Maximum water/cement ratio of 45% with slump of 80 mm

401.7 Concrete class 35/20

Concrete  Class  35/20  shall  be  used  for  in  situ  beams  and  deck  slabs.  The
requirements of concrete Class 35/20 are as detailed below unless otherwise the
Engineer will designate any alteration.

Design compressive strength, 28 days: 35N/mm2
Maximum size of coarse aggregates: 20 mm
Minimum cement content: 300 kg/m3, and
Maximum water/cement ratio of 45% with slump of 80 mm

401.8 Measurement and Payment

Measurement for the Concrete Works for beams and deck slabs shall be made in
cubic  metres  for  the  walls  and  slabs  actually  constructed,  measured  from  their
dimensions shown on the Drawings. Payment for the concrete works of beams and
deck slabs shall  be full  compensation for furnishing all  materials of the concrete
mixing, delivering, placing and curing the concrete, equipment and tools, labour and
other incidentals including form  F3 type, necessary for the completion of the work in
accordance  with  the  Drawings  and  these  specifications  and  as  directed  by  the
Engineer.
402 Mixing Concrete

Mixed concrete from the central mixing plant shall be transported in truck mixers,
truck agitators, or other approved containers. The time elapsing from the time water
is added to the mix until the concrete is deposited in place at the site of the work
shall not exceed 30 minutes when the concrete is hauled in non-agitating trucks, or
more than 90 minutes when hauled in truck mixers or truck agitators.

Where concrete is supplied from a central plant, there shall be sufficient transporting
equipment to ensure continuous delivery at the rate required. The rate of delivery
shall  be such as to provide for the proper handling, casting, and finishing of the
concrete. The method of delivery and handling the concrete shall be in a way which
will  facilitate  casting  with  a  minimum of  re-handling  and  without  damage to  the
structure or the concrete. The methods of delivery and handling for each site shall
be approved by the Engineer.  The Engineer may suspend the mixing and casting of
concrete  at  any site  for  which  he considers  the  Contractor’s  delivery  equipment
inadequate until such a time as the Contractor provides additional approved delivery
equipment.
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Concrete shall be allowed to be placed only when the Engineer or his representative
is  present  at  the  site  and  has  previously  checked  and  approved  in  writing  the
positioning,  fixing  and  condition  of  the  reinforcement,  and  the  alignment  and
suitability of the formwork.

Concrete  shall  be  placed  so  as  to  avoid  segregation  of  the  materials  and
displacement of the reinforcement. When casting involves dropping the concrete by
more than 1.5 metres, it shall be conveyed through sheet metal troughs, chutes or
other approved pipes. The chutes, troughs and pipes shall be kept clean and free
from coating  of  hardened concrete  by thoroughly  washing with  water  after  each
operation.

403 Mould Oil

All faces of formwork that will come in contact with wet concrete shall be treated with
approved mould oil  or other coating to prevent adherence to the concrete.  Such
coatings shall be insoluble in water, non-staining, nor injurious to the concrete, shall
not become flaky and shall not be removable by rain or wash-water.  Liquids that
retard the setting of cement shall only be applied to the shuttering when approved.
Mould  oils  and  similar  coatings  shall  be  kept  free  from  contact  with  the
reinforcement.

404 Holes for Pipes and Cast-in Items

The Contractor shall be responsible for the setting out and fixing of all pipes and
holes, pockets  and chases  for pipes.   Sleeves are to be accurately set out and
cast in and cutting away in completed concrete work is to be minimized.

Details of all holes etc. required in a structural work for services must be submitted
to the
Engineer who will assess the necessity for extra trimming reinforcement.

No  opening,  holes,  chases,  etc,  are  to  be  formed  in  the  concrete  without  the
approval  of  the Engineer and details of  fixtures or fixings to be cast  in must be
approved.

405 Pipes through Water Retaining Walls

Pipes passing through water retaining walls and floors shall, wherever possible, be
built into the stricture in-situ.   Shuttering shall be formed closely to the outside of the
pipe, and concrete shall be placed and compacted thoroughly round the pipe.
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Pipes, bolts and other steel items cast into the concrete in water retaining structures
must not in any way be in contact with the steel reinforcement.

When not  possible  to  build  in  place,  pipes shall  pass through preformed holes.
Holes shall  be formed with formwork which shall  be stripped cleanly and without
shock to  the  concrete.   As  soon as  the  shuttering  is  tripped,  the  hole  shall  be
thoroughly wire brushed to expose the aggregate.   The hole shall be as neat as
possible to allow the pipe to be passed through the wall, while the corners shall be
chamfered or rounded.

The pipe shall  be set  and the hole filled up as soon as possible.    Immediately
before filling,  the hole shall be continuously  soaked  so as to saturate  the concrete,
and the surface coated with a stiff mix of 1:1 sand grout.  Shutters shall be fixed true
to the faces of the wall,  and stiff  mix of concrete  packed  in until  the hold  is
completely  filled, particulate care to be taken to ensure that the spaces beneath the
invert of the pipes and beneath the slopping soffit of the hole are completely filled.
Shuttering shall be stripped as soon as possible and filling rubbed smooth.  The
filling and the surrounding concrete shall be kept wet for 7 days after filling.

406 Removal of Formwork

All formwork shall be left in position until the concrete has attained sufficient strength
to be self-supporting. The  Contractor  shall  be  responsible  for  the  safe  removal
of  the formwork without shock or vibration - which would damage the concrete.

Any  work  showing  sign  of  damage  through  premature  removal  of  formwork  or
through premature loading shall  be  entirely  reconstructed  at  the  contractor's
expense.    The Engineer may delay the time of removal of formwork if necessary.
Subject to the above, the minimum
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500 PIPE WORKS

501 Sluice Valves

Sluice  valves  shall  comply  with  BS  5163,  PN  10.   They  shall  be  flanged  in
accordance with BS 4772, PN 10.

502 Precast Concrete Covers

Concrete covers to be manufactured according to the detailed drawings.

503 Handling and Storage of Materials

The method of transportation,  handling  and storing  of pipes  and fittings  shall be in
accordance with the manufacturer's recommendations.

Pipes,  valves,  specials  and other materials  shall  be handled,   moved, lifted or
lowered with   the  least   possible   impact.     Handling   equipment   shall  be  of
approved  type.   In slinging pipes, only flat slings shall be used and the use of chain
slings, hooks or other devices working on scissors or grab principles  shall not be
permitted.   Pipes shall be slung from two or more points as the Engineer may direct
and the  slinging,  lifting  and lowering  shall  be  in  the  hands of  a  competent  and
experienced man.  Care shall be taken to keep pipes and fittings clean and free from
soil, mud, dirty water, solvents chemicals etc.

Subject  to  the requirements of  inspection before acceptance,  protective bolsters,
caps or discs on the ends of flanges of pipes or specials shall not be removed until
the pipes or

specials  are about to be lowered  into the trench.   Every precaution shall be taken
to prevent damage to internal linings of external coatings.

Pipes  in  storage  shall   be  supported  clear  of   the  ground  on  approved
supports  and adequately braced to prevent rolling.  They shall not be stacked more
than four tiers high without the approval of the Engineer.

Materials of different classification shall be stored separately.

All  pipes  and  associated  material  shall  at  all  times  be  protected  from sun  and
weather to the satisfaction of the Engineer.
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No valves shall be lifted by the spindle.

No valves,  fittings  or specials  shall be stacked  more  than one tier high  without
the permission of  the Engineer,  and they shall  not  be stored in a dirty  place or
condition  and  shall  not  be  allowed to  become embedded  in  earth,  sand,  stone,
aggregate, water, fuel, or any other deleterious matter.

Valves and their ancillary equipment shall  be protected before and after erection
against collapse  of earthworks,  falls of materials,  concrete  and cement  droppings,
wood and other matter.

Shortly before the laying or fixing any valve, pipe or fitting the contractor shall in the
presence of the Engineer or his representative  carefully examine each valve, pipe
and  fittings  during  loading,  unloading,  handling,  storage  and  transportation.   All
damage and all defects revealed by this examination shall be repaired and remedied
by the contractor.

504 Transport of Pipes

The  full  length  of  the  pipe  shaft  shall  rest  on  the  loading  area  of  the  lorry.
Overhanging of pipes, to prevent sagging and deformation shall be avoided.   Rough
handling  and dragging of pipes and fittings shall be avoided.

505 Storage of Pipes

PVC pipes shall not be stored on each other to a height exceeding 1.5m.  Pipes
shall be staggered to prevent the sockets to rest on the shaft of the pipes.  The first
tier shall be placed on a well drained layer of sand.    All pipes and fittings shall be
protected from sunlight by use of tarpaulins.  Grass cover will not be accepted.

506 Pipe Trench Width

The  minimum  trench  width  shall  be  according  to  the  detailed  drawings,
corresponding to the specified depth.

507 Pipe Laying and Jointing

507.1 General

All laying and jointing of pipes except jointing of PVc pipes shall be in conformity with
CP 301 and CP 2010.
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The bottom of the trench or surface of the bed shall be finished to a smooth even
surface at the correct level to permit the barrel of the pipe to rest on the surface
throughout its whole length between joint and sling holes.   If considered necessary
by the Engineer,  fine screened material  shall  be placed and consolidated in the
trench bottom to provide such a bed.  The bottom of the trench and pipe bed shall be
inspected by the Engineer, and only when passed as satisfactory shall pipe laying
commence.

Each  pipe  shall  be laid  accurately  to  line,  level  and gradient  so  that,  except
where otherwise directed, the finished pipe line shall be in a straight line both in
horizontal and vertical plans.

The  levels  and  gradients  shown  on  the  drawing  shall  be  rigidly  adhered  to
unless otherwise ordered by the Engineer.

Where lines of pipe are to be constructed,  the contractor shall provide and fix, at
such points as may be directed, properly painted and securely positioned sight rails,
the  levels and positions of which shall be examined and checked by the Engineer
before the rails are used and as often thereafter as may be necessary.

There shall at no time be less than three sight rails in position on each length of
pipeline under construction  to any one gradient,  and the sight rails shall be situated
vertically above the line of pipes or immediately adjacent thereto.

Pipes  shall  be  lowered  singly  into  the  trench,  brought  to the  correct  alignment
and  inclination   bedded  throughout   their  length,  and  properly  jointed  strictly  in
accordance with the manufacturer's  instructions.  Unless otherwise approved by the
Engineer, pipes shall be laid in an upstream direction and the socket of the pipes
shall face upstream and every pipe shall be concentric with the previous.

Notwithstanding   any flexibility   provided   in pipe joints, pipes must be  securely
positioned to prevent movement during and after the making of a joint.  On screw
and socket joints threads shall be coated with an approved tape to ensure water
tightness.

Long radius curves in the pipeline shall be negotiated by deflections taken up in the
joints or pipes of one or more lengths of pipes.   The deflection at each of the various
types  of  joint  of  pipes  used  in  the  works  shall  not  exceed   the  manufacturer's
specifications.
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The contractor shall  take care that all  pipes and couplings are clean and free of
foreign matter before subsequent sections are jointed.

The  contractor  shall  obtain  from  the  manufacturer  or  other  approved  supplier
the necessary tackle required for the proper jointing of the pipes.

The contractor shall make himself and his employees acquainted with and comply
with the instructions issued by the manufacturers of the various types of proprietary
joints and couplings  for  incorporation  in  the  works.    The  contractor  shall  be
responsible  for obtaining copies of such instructions.

Pipes shall not be cut without the permission of the Engineer.   The cut shall be
made with an approved mechanical pipe cutter and the edges of the cut shall be
clean, true and square.  Threading of steel pipes shall be done with an approved
device.

Subject  to  the  permission  of  the  Engineer,  pipes  shall  be  covered  over  with
approved fill material upon successful completion of laying and joining.  Joints shall
be left exposed until completion of the pressure test.

Adequate precautions shall be taken by way of back-filling or other means to anchor
each pipe securely to prevent flotation of the pipeline in the event of the trench being
flooded

507.2 PVC Pipes

The pipes shall be laid on smooth soil and must never be surrounded with concrete.
The soil must not contain hard lumps.

In road reserves, all PVC pipes should be protected by concrete slabs, when the
distance from road surface to top of pipe is less than 1200mm.

507.3 Steel Pipes

Steel pipes and fittings shall conform to the relevant BS or KBS standards.

508 Concrete Manholes and Valve Chambers

Manholes shall  be constructed to  the specified standard and size  at  designated
points.
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509 Testing

A water test shall be applied for all the works completed  to ascertain its functionality
before it is approved.

Precautions should be taken by strutting or otherwise to prevent any movement of
the pipeline during the test.

510 Backfilling Trenches

All trenches should be refilled to the required level and ensure that no pipes and or
any other fittings are exposed.

511 Manholes

Manholes shall be constructed along pipe lines where control valves chambers and
other fittings have been designed to be installed.
The manholes shall  be constructed in  accordance  with  drawings of  typical  and
special manholes. Manholes of pre-cast concrete rings to be carried out as per BS
556.

512 Chain Link Fencing

The chain link fencing shall be supplied in rolls of 2130mm (7feet) width and shall be
with 65mm mesh of 12 1/2 gauges, fitted to 4 rows of line wires with binding wire
at130mm centres. The cranked top of the posts shall be fitted with 3 strands of 12
1/2 gauge barbed wire with four point barbs at 150mm centres.   All members of the
fencing shall be hot dip galvanized.

513 Gates

If not otherwise stated, gates shall be 4metres wide double leaf gates, made from
40mm galvanized steel tube frame (medium class) with 8 gauge galvanized weld
mesh to the frame.  Bracing, hinges, tower bolts and locking arrangement shall be
as shown on the drawing or of other approved type.  The top of the gates shall be
fitted with 3 strands of 12 1/2 gauge barbed wire.

600 DAY WORKS
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601 Scope

This  specification  covers  instructions  that  may  be  issued  by  the  Engineer  as
additional or substituted work to be executed on a day work basis by the Contractor
or by his sub-contractors.

602 Standards

All  codes  and  standards  mean  the  latest.  Where  not  specified  otherwise  the
installation shall generally follow this Technical Specifications 

603 Measurement and Payments

Measurement and payment for all day works items shall be in accordance with the 
items listed in the Bill of Quantities, the preamble to Bill of quantities and the 
specifications above and cover the payment of plant, labour and materials for work 
executed in accordance with the Engineer’s instructions.
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700 ENVIRONMENTAL MANAGEMENT PLAN

The  Contractor  shall  implement  the  Environmental  Management  Plan  (EMP)
measures (Matrix Tables to be developed both for construction and maintenance
and use phases),  enhancement measures as directed by the Engineer.  He shall
submit  the  report  on  compliance  with  the  Environmental  Mitigation  measures
periodically to the Engineer. The Engineer will review the compliance submitted by
the Contractor.
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Disputes Review Expert’s Declaration of Acceptance

WHEREAS

(a) A  construction  Contract  (the  Contract)  for  the  REHABILITATION  OF
KILAGUNI AIRSTRIP IN TSAVO WEST  NATIONAL PARK; TENDER
No.:  KWS/OT/R&F/39/2018-2019 project  has  been  signed  on
…………………………….[fill  in  date]  between  the  KENYA  WILDLIFE
SERVICE  (the  Employer)  and
………………………………………………………….[name  of  Contractor]
(the Contractor);

(b) Clause 67 of the Conditions of Particular Application of the construction
Contract provides for the selection of a Disputes Review Expert (DRE);

(c) The undersigned has been selected to serve as the DRE;

NOW THEREFORE, the undersigned DRE hereby declares as follows:

1. I accept the selection as a DRE and agree to serve in this capacity and to
be bound by the provisions of Clause 67 of the Conditions of Contract and
the Disputes Review Expert’s Rules and Procedures attached to these
Conditions of Contract.

2. With respect to paragraph 1 of said Disputes Review Expert’s Rules and
Procedures, I declare that I have:

(a) No financial interest of the kind referred to in Subparagraph (a);

(b) Had no previous employment nor financial ties of the kind referred to
in Subparagraph (b); and

(c) Made  to  both  parties  any  disclosures  that  may  be  required  by
Subparagraphs (b) and (c).

DISPUTES REVIEW EXPERT

Signature:
…………………………………………………………………………….....
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Name:  ……………………………………………………………(print  name  of
DRE)

Date: …………………………………………………………………………………
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SECTION VIII: TENDER DRAWINGS (VOL. II)
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SECTION IX: BILLS OF QUANTITIES
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PREAMBLE TO BILL OF QUANTITIES

1. The Bill of Quantities shall form part of the Contract documents and is to be read
in conjunction with Instructions to Bid, Conditions of Contract, Specifications and
Drawings.

2. The brief description of the items in the Bill of Quantities is purely for the purpose
of identification, and in no way modifies or supersedes the detailed description
given in the Conditions of Contract and specification for the full  direction and
description of work and materials.

3. The Quantities set forth in the Bill  of Quantities are estimated and provisional
representing  substantially  the  work  to  be  carried  out  and  given  to  provide  a
common basic for bidding and comparing the bids. There is no guarantee to the
Contractor that he will be required to carry out all the quantities of work indicated
under any one particular item or group of items in the Bill of Quantities. The basic
of payment shall  be the Contractor’s rates and the quantities of work actually
done in fulfillment of his obligation under the Contract.

4. The prices and rates inserted in the Bill of Quantities will be used for valuation of
the  work  executed  and  the  Engineer  will  measure  the  whole  of  the  works
executed in accordance with this Contract. A price or rate shall be entered in link
against  every item in the Bill  of  Quantities with  the exception of  items which
already have provisional sums affixed thereto. The bidders are reminded that no
“nil” or “included” rates or “lump-sum” discounts will be accepted. The rates for
various items should include discount if any. Bidders who fail to comply with this
will be disqualified.

5. Provisional  Sums  (including  Day  works)  in  the  Bill  of  Quantities  shall  be
expended in whole or part at the discretion of the Engineer in accordance with
Subclause 52.4 and Clause 58 of the Conditions of Contract.

6. The price and rates entered in the Bill of Quantities shall, except insofar as it is
otherwise provided in the Contract , include all constructional plants to be used,
labour,  insurance,  supervision,  compliance,  testing,  materials,  erection,
maintenance of works overhead and profit, taxes and duties together with the
general  risks,  liabilities  and  obligations  set  out  or  implied  in  the  Contract  ,
transport,  electricity  and  telephone,  water,  use  and  replenishment  of  all
consumables, including those required under the Contract by the Engineer and
his staff.
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7. Errors will be corrected by the Employer for any arithmetic error in computation
or summation as stipulated under Clause 28 of the Instructions to Bidders.

8. The Bill of Quantities, unless otherwise expressly stated therein, shall be deemed
to have been prepared in accordance with the principle of the latest edition of the
Civil Engineering Standard Method of Measurement (CESMM)

9.  “Authorised”  “Directed  “or  “Approved”  shall  mean  the  authority,  direction  or
approval of the Engineer.

10.Unless  otherwise  stated,  all  measurement  shall  be  net  on  the  finished  work
carried out in accordance with the details shown on the drawings or instructed,
with no allowance for extra cuts or fills, waste or additional thickness necessary
to obtain the minimum finished thickness or dimensions required in this Contract.
Any work performed in excess of the requirements of the plans and specifications
will not be paid for, unless ordered in writing by the Engineer.

11.Hard/rock materials in this Contract, shall be defined as the material which, in the
opinion of the Engineer, require blasting, or the use of metal wedges and sledge
hammers,  or  the  use of  compressed air  drilling  for  their  removal,  and which
cannot be extracted by ripping with a dozer tractor of at least 150 brake horse
power  (112 kilowatt)  with  a  single rear–mounted hydraulic  ripper  Boulders  of
more than 0.2 m³ occurring in soft materials shall be classified as hard material

12.Soft materials shall be all material other than hard material as defined under Item
(11) above.
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The units of measurement and abbreviations tabulated below are used herein:

Unit Abbreviation

Number №

Millimetre mm

Square millimetre mm² / sq mm

Metre m

Square metre m² / sq m

Cubic metre m³ / cu m

Hectare ha

Kilogramme kg

Lump sum LS

Prime Cost PC

Tonne Tonne

Metric ton (1000 kg) t / tonne

Degrees centigrade ºC

Hour h / Hr

Week wk

Month mth

Horsepower HP
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Kilowatt KW
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TENDER NO KWS/OT/R&F/39/2018-2019
REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 1-GENERAL ITEMS

Item Description of Work Item Unit Quantity Rate  Amount
(Kshs) 

01-50-013 Allow for provision of security for
contractor's staff during 
construction

KS 1 120,000.00 120,000.00 

01-50-014 Extra over item 01-50-013 for 
contractors overheads and 
profits

% 100,000.00

01-54-007 Allow a prime cost sum for 
Environmental Mitigation

PC 
SUM

1 200,000.00 200,000.00 

01-54-008 Allow a prime cost sum for 
Environmental Mitigation

% 200,000.00

01-80-010 Allow a prime cost of sum  for 
material testing as directed by 
the Engineer

PC 
SUM

1 150,000.00 150,000.00 

01-80-011 Extra over item 01-80-010 for 
contractors overheads and 
profits

% 150,000.00

01-80-016 Provide and erect publicity signs
as directed by the Engineer

NO. 1

01-80-017 Provide fuel and maintain with 
driver, a serviceable, 4WD 
double cabin for exclusive use 
by the Engineer inclusive of the 
first 4,000km per vehicle month 
in accordance with special 
specification.

V/ 
Month
s

6

01-80-018 Extra over 01-80-017 for 
mileage over 4,000km

Km 1,800.00

01-80-026 Allow a prime cost sum for the 
RE’s miscellaneous account.

PC 
Sum

1 150,000.00 150,000.00 

01-80-027 Extra Over 01-80-026 for profits 
and overheads

% 150,000.00

01-80-030 Allow a prime cost for 
attendance to the RE,s 
supervisory staff including 
overtime

PC 
SUM

1 570,000.00 570,000.00 

01-80-031 Include percentage of PC sum in
item 01-80-030 for contractors 
overhead and profit

% 570,000.00

01-80-034 Allow a prime cost sum for HIV/
AIDS awareness on site

PC 
SUM

1 50,000.00 50,000.00 

01-80-035 Include percentage of PC sum in
item 01-80-034 for contractors 

% 50,000.00
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overhead and profit
01-80-057 Provide and maintain Engineer’s

Survey equipment as listed in 
the appendix to this Item

KS 1 200,000.00 200,000.00 

 
Total Carried Forward to Summary page 
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TENDER NO KWS/OT/R&F/39/2018-2019

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 5-EARTHWORKS

Item Description of Work 
Item Unit Quantity Rate  Amount

(Kshs) 

04-60-003
Rip off existing Asphalt 
Concrete Surfacing layer  
and cart away from site 

M³ 416.00

           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           

  Total Carried Forward to Summary page
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TENDER NO KWS/OT/R&F/39/2018-2019

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 5-EARTHWORKS

Item Description of Work 
Item Unit Quantity Rate  Amount

(Kshs) 

05-50-016

Scarify water and
compact existing ground 
to at least 
95%MDD(AASHTO T99)
to a depth of 150mm 
below ground level.

M³ 4,320.00

05-60-002

Fill in soft material 
including benching of 
shoulders and 
embankment and 
compact to 95% MDD 
(AASHTO) in layers of 
150mm as directed by 
the Engineer

M³ 8,000.00

05-60-008 Overhaul of material in 
excess of 3Km

M³/
Km 600
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  Total Carried Forward to Summary page   
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TENDER NO KWS/OT/R&F/39/2018-2019

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 7- EXCAVATION AND FILLING FOR STRUCTURES

Item Description of 
Work Item Unit Quantity Rate  Amount

(Kshs) 

07-50-001
Excavate for 
structure in soft 
material

M³ 100

07-50-002
Excavate for 
structure in Hard 
material

M³ 10

07-60-019

Provide and place 
stone pitching as 
directed by the 
Engineer

M² 2000

07-60-020
E.O for 07-60-919 
for cement grout M³ 500
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  Total Carried Forward to Summary Page
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TENDER NO KWS/OT/R&F/39/2018-2019

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 8- CULVERT AND DRAINAGE WORKS

Item Description of Work
Item Unit Quantity Rate  Amount

(Kshs) 
08-50-005 Excavate for inlet, out

fall, catch water 
drains, Mitre and cut-
off drains in soft 
material

M³ 2500

08-60-033 Provide , lay and join 
900mm inner 
diametre concrete 
pipes

MT 50

08-60-035 Provide, place and 
compact class 15/20 
concrete

M³ 47

08-70-034 Class 20/20 to 
concrete to headwall,
wing walls, aprons, 
toe walls, inlets and 
outlets to pipe 
culverts

M³ 6
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Total Carried Forward to Summary Page
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TENDER NO KWS/OT/R&F/39/2018-2019

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 12- GRAVEL WEARING COURSE

Item Description of Work 
Item Unit Quantity Rate  Amount

(Kshs) 
12-60-
001

Provide natural gravel, 
lay, water and compact 
to 100% MDD 
(AASHTO) to 150mm 
thickness as sub base 
and add to top of 
existing gravel surface 
to achieve the designed
levels (both Airstrips)

M³ 13,254.

12-60-
002

Overhaul of material in 
excess of 3Km

M³/Km 5,000.00 
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Total Carried Forward to Summary Page  
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TENDER NO KWS/OT/R&F/39/2018-2019

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 14- CEMENT AND LIME TREATED SUB GRADE, SUB BASE AND BASE

Item Description of Work 
Item Unit Quantity Rate  Amount

(Kshs) 
14-50-
023

Provision, storage, 
hauling, transport and 
spreading the stabilizer 
at any point of the 
works in accordance to 
the specification and in 
conformity with 
instructions of the 
engineer

Ton     200.00 

14-50-
020

Mix and process 
cement (2%) for natural
gravel for base as 
specified or as directed 
by the Engineer 

M³ 4,320.00 

14-50-
004

Curing and protection 
of treated base M² 29,055.0

0 
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Total Carried Forward to Summary Page
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TENDER NO KWS/OT/R&F/39/2018-2019

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 15- BITUMINOUS SURFACE TREATMENT AND SURFACE DRESSING

Item Description of Work 
Item Unit Quantit

y Rate  Amount
(Kshs) 

15-92-
001

Prepare surface of the 
Airstrip,  provide and 
Spray MC 30 cut-back 
bitumen as prime coat 
to runway, shoulders 
and parking bays at rate
0.8-1.2 lts/m2 as prime 
coat

L 29055

15-92-
002

Prepare the surface of 
the airstrip to receive 
the binders, provide, 
heat and spray 80/100 
pen grade bitumen for 
1st and 2nd  seal on 
runway, on shoulders 
and parking bays at rate
of 0.9-1.2 lts/m2

L 58500

15-60-
004

1st seal pre-coated  
chippings class 3 
nominal size 10/14mm (
spray rate: 110-130 m2/
m3)

M³ 250

15-60-
002

2nd seal pre-coated 
chippings class 3 
nominal size 3/6mm 
( spray rate: 70-100 m2/
m3)

M³ 330
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  Total Carried Forward to Summary Page

TENDER NO KWS/OT/R&F/39/2018-2019

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO. 20- AIRSTRIP FURNITURE

Item Description of Work 
Item Unit Quantit

y Rate  Amount
(Kshs) 

20-50-
004

Supply and install 
concrete Edge marker 
slabs size 
12000x600x150mm at 
100m interval on either 
size of the runway.

NO 28

20-50-
005

Provide and install 
windsock complete with 
assembly as directed by 
the engineer

NO 1
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  Total Carried Forward to Summary Page  
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SUMMMARY PAGE OF BILL OF QUANTITIES

REHABILITATION OF KILAGUNI AIRSTRIP

BILL NO DESCRIPTION Amount (Kshs)

1 GENERAL ITEMS

4 SITE CLEARANCE

5 EARTHWORKS

7 EXCAVATION AND FILLING FOR 
STRUCTURES

8 CULVERT AND DRAINAGE WORKS

12 NATURAL GRAVEL SUB BASES AND 
BASES

14 CEMENT AND LIME TREATED SUB 
GRADE, SUB BASE AND BASE

15 BITUMINOUS SURFACE TREATMENT
AND SURFACE DRESSING

20 MISCELLEANEOS AND BRIDGE 
WORKS

   
 

   
 

A Sub-Total 1

B Add 16%VAT

C Sub Total 2( A+B)

D Add 10% Contingency (0.1xC)

  Grand Total Carried Forward to Form
of tender (D+C)

192

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



193

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



SECTION X: STANDARD FORMS
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FORM OF TENDER

(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank
spaces provided in this Form of Bid and Appendix)
{Name of Contract & Contract No. …………………………………………………………………………

…………………………………………………………………………………………………………….……}:

TO: The Director General
Kenya Wildlife Service
P. O. Box 40241-00100,
NAIROBI

Dear Sir/Madam,

1. Having  examined  the  Instructions  to  Bidders,  Conditions  of  Contract,
Specifications,  Bills  of  Quantities,  and  Drawings  for  the  execution  of  the
above named works we, the undersigned, offer to construct and install such
works and remedy any defects therein in  conformity  with the said Bills  of
Quantities, Conditions of Contract, Specifications and Drawings for the sum of

(Insert amount in words)   

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

(Insert amount in Figures)………………………………………………………………

as specified in the Appendix to Form of Bid or such other sums as may be 
ascertained in accordance with the said Conditions.
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2. We undertake, if our bid is accepted, to commence the works within twenty-
eight  (28)  days  of  receipt  of  the  Engineer’s  Order  to  Commence,  and  to
complete and deliver the whole of the works comprised in the contract within
the time stated in the Appendix to Form of Bid.

3. If our bid is accepted we will, when required, obtain the guarantee of a Bank
or other sureties (to be approved by you) to be jointly and severally bound
with us in a sum not exceeding 10% of the above named sum for the due
performance of the contract under the terms of a Bond to be approved by
you.

4. We agree to abide by this bid for the period of one hundred and twenty (120)
days from the date fixed for receiving the same and it shall remain binding
upon us and may be accepted at any time before the expiration of that period.

5. We understand that you are not bound to accept the lowest or any bid you
may receive.

6. On  the  basis  of  our  previous  experience  we  are  fully  experienced  and
competent in the type of work included in this BID and we have adequate
financial  resources  to  carry  out  the  works  described within  the  period  for
completion.   We are in  a position to  fulfil  the contract  for  which we have
Bided.

Dated this …………………………..  Day of ……………………… 20 ……………..

Signature:……………………………in the capacity of ……………………….

……………..

Duly authorized to sign bids on behalf of (Name of Bidder) …………………………… 

………….

……………………………………………………………..

…………………………………………….

(Address of Bidder):………………………………………………………………………
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(Name of Witness):………………………………………………………………………

(Signature of Witness): ………………………………………………………………………

(Address of Witness): ………………………………………………………………………

(Occupation of Witness):

………………………………………………………………………
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APPENDIX TO INSTRUCTION TO TENDER
(This appendix forms part of the bid)

DESCRIPTION

Conditi
ons of 
Contrac
t
Clause

DETAILS

Bid Security Kshs. 800,000.00

Employer 1.1 (a) 
(i)

Director General
Kenya Wildlife Service
P. O. Box 40241-00100
NAIROBI

Engineer 1.1 (a) 
(ii)

Head Roads and Fleet Management
Kenya Wildlife Service
P. O. Box 40241-00100
NAIROBI

Engineer’s Authority to Issue 
Variations 2.1(d)(ii) 15% of the Contract Price

Contract Documents
5.1 (a) The language of the contract is English

5.1 (b) The law in force is that of the Republic 
of Kenya 

Amount of Performance Security 
(Unconditional Bank Guarantee) 10.1

The performance security shall be in 
the form of an unconditional bank 
guarantee in the amount of Ten per 
cent (10%) of the Contract Price 

Programme to be submitted 14.1 Not later than 21 (twenty one) days 
after issuance of Order to Commence

Cash Flow Estimate submitted 14.3 Not later than 21 (twenty one) days 
after issuance of Order to Commence

Minimum Amount of Third Party 
Insurance 23.2 0.3% of the Contract Price

Period for commencement, from 
Engineer’s Order to Commence 41.1 Not later than 28 (Twenty Eight) days 

after Notice of Order to Commence
Time for Completion 43.1 Nine (9) Months for Construction Work
Amount of Liquidated Damages 47.1 0.02% of the Contract Price per day

Limit of Liquidated Damages 47.1 10% (ten per cent) of the Contract 
Price.

Taking over of Sections or Parts 48.2(a)
Applicable as per the Stipulation of 
Clause 107 of the Special 
Specifications.

Defects Liability Period 49.1 Six (6) Months
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Advance Payment 60.1
Minimum Amount of Interim 
Payment Certificates

60.2 20% of the contract sum

Percentage of Retention Money 60.2 5% (ten per cent) of each Interim 
Payment Certificates

Limit of Retention Money 60.2 5 (Five) per cent of the Contract Price 

Time within which payment to be 
made after Interim Payment 
Certificate signed by Engineer

60.4 90 days

Currency of Payment 60.6 Kenya Shillings only  

Appointer of Arbitrator 67.3 The Chairman, Chartered Institute of 
Arbitrators (Kenya)

Notice to Employer and Engineer 68.2

The Employer’s address is:
DIRECTOR GENERAL
KENYA WILDLIFE SERVICES 
P. O. BOX 40241-00100
NAIROBI, Kenya

Tel. +254 020 2609233/4

Email: kws@kws.go.ke, Web: 
www.kws.go.ke

The Engineer’s address is:
HEAD ROADS AND FLEET 
MANAGEMENT
KENYA WILDLIFE SERVICES 
P. O. BOX 40241-00100
NAIROBI, Kenya

Tel. +254 020 2609233/4

Email: kws@kws.go.ke, Web: 
www.kws.go.ke

Price Adjustment 70.1
This contract shall not be subject to 
Price Adjustment
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Signature of Bidder……………………………………. Date …………………
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SECTION XI: SCHEDULE OF SUPPLEMENTARY
INFORMATION
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STANDARD FORMS&SCHEDULES OF SUPPLEMENTARY INFORMATION

STANDARD FORMS 161

3.1 BANK GUARANTEE FOR ADVANCE PAYMENT (UNCONDITIONAL) 162

3.2 FORM OF BANK BID SECURITY 164

3.3 LETTER OF ACCEPTANCE 166

3.4 FORM OF AGREEMENT 167

3.5 PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 169

3.6 FORM OF LETTER OF NOTIFICATION OF AWARD 170

SCHEDULES OF SUPPLEMENTARY INFORMATION 171

3.7 SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONNAIRE 172
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3.10 SCHEDULE 4: CERTIFICATE OF BIDDER’S PRE-TENDER SITE VISIT176

3.11 SCHEDULE 5: MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT 177
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STANDARD FORMS
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3.1 BANK GUARANTEE FOR ADVANCE PAYMENT (UNCONDITIONAL)

To:
DIRECTOR GENERAL,
KENYA WILDLIFE SERVICE
P.O. Box 40241-00100
NAIROBI

________ (Date)

Ladies & Gentlemen,

Ref: REHABILITATION OF KILAGUNI AIRSTRIP IN TSAVO WEST  NATIONAL 
PARK; TENDER No.: KWS/OT/R&F/39/2018-2019

In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name and
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Contract in an amount 
of KShs._____________[amount of Guarantee in figures] Kenya 
Shillings_____________________________________[amount of Guarantee in 
words].

We,   ________________[bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 
and not as Surety merely, the payment to ___________________________[name of
Employer] on his first demand without whatsoever right of objection on our part and 
without his first claim to the Contractor, in the amount not exceeding 
Kshs________________________[amount of Guarantee in figures] Kenya Shillings 
_______________________________________________________________[amo
unt of Guarantee in words], such amount to be reduced periodically by the amounts 
recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between ________________________ [name of 
Employer] and the Contractor, shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modification.
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No drawing may be made by you under this guarantee until we have received notice 
in writing from you that an advance payment of the amount listed above has been 
paid to the Contractor pursuant to the Contract.
This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until ____________________________________ 
(name of Employer) receives full payment of the same amount from the Contract.

Yours faithfully,

Signature and Seal _____________________________________________

Name of the Bank or financial institution __________________________

Address __________________________________________________________

Date __________________________________________________________

Witness:
Name:  ____________________________________________________

Address:  __________________________________________________

Signature:  ________________________________________________

Date:  ____________________________________________________
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3.2 FORM OF BANK BID SECURITY

Note: The bidder shall complete only this Form of Bank guarantee.  No other Form
of Bid Bond or any other forms of security will  be accepted. Bidders who fail  to
comply with this requirement will be disqualified.

WHEREAS [Name of bidder]

…………………………………………………………………………………………………

…………………………………………………………………………………………………

(herein  after  called  “the  Bidder”)  has  submitted  his  bid  dated  ………………….
……………………

for the REHABILITATION OF KILAGUNI AIRSTRIP IN TSAVO WEST  NATIONAL
PARK; TENDER No.: KWS/OT/R&F/39/2018-2019

hereinafter called “the bid”

KNOW ALL MEN by these presents that we [Name of Bank] 

……………………………………………………………………………………...…………

of [Name of Country] 

…………………………………………………………………………………………………
having our registered offices at 

…………………………………………………………………………………………………
(hereinafter called the Bank) are bound unto the DIRECTOR GENERAL, KENYA
WILDLIFE SERVICE (hereinafter called “The Employer”) in the sum of 

(in words KShs)……………………………………………………………………………….

…………………………………………….……(In  figures  KShs)
……………………………………………………………………………………
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for which payment will be well and truly made to the said Employer the Bank binds
itself, its successors and assigns by these presents.

Signed  for  the  said  Bank  this  …………………………….day  of
……………….20……………….
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THE CONDITIONS of this obligation are:

1. If the bidder withdraws his Bid during the period of bid validity specified
by the Bidder on the Bid Form; or

2. If the Bidder refuses to accept the correction of errors in his bid; or

3. If  the Bidder having been notified of the acceptance of his bid by the
Employer during the period of Bid Validity

(i) Fails or refuses to execute the Form of Agreement in accordance with
the Instructions to Bidders when required or

(ii)  Fails or refuses to furnish the Performance Security,  in accordance
with the Instructions to Bidders.

We  undertake  to  pay  to  the  Employer  up  to  the  above  amount  upon
receipt  of  his  first  written  demand,  without  the  Employer  having  to
substantiate his demand, provided that in his demand the Employer will
note that the amount claimed by him is due to him owing to the occurrence
of  any  of  the  above  conditions,  specifying  the  occurred  condition  or
conditions.

This guarantee will  remain in force up to and including thirty (30) days
after the date of expiration of the bid validity, as stated in the Instructions
to Bidders.

At the request of the Employer the Bid validity period may be extended by mutual
agreement between the Employer and the Bidder and we undertake to extend the
validity  of  this  surety  accordingly  without  you  having  to  inform  us  of  such  an
extension of the Bid validity period if within this period the Bidder has been notified
of  the  acceptance of  his  Bid.  This  Surety  shall  remain  valid  up  to  the  time the
Contract Agreement has been executed.
AUTHORIZED SIGNATURE OF THE BANK 

………………………………………………………………..

NAME OF SIGNATORY 
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…………………………………………………………                        DATE………………

TITLE OF SIGNATORY …………………………………………………………………..

NAME OF THE WITNESS …………………………………………………………………..

SIGNATURE  OF  THE  WITNESS  ………………………………   DATE
………………….

ADDRESS OF THE WITNESS ………………………………………………………
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3.3 LETTER OF ACCEPTANCE
[Letter head paper of the Employer]

______________________________ [date]

To:  ___________________________________________________[name of
the Contractor]

_______________________________________________________

_______________________________________________________

_______________________________________________________

____________________________________________________ [address of
the Contractor]

Dear Sir,

This is to notify you that your Bid dated ________________________for the 
execution of REHABILITATION OF KILAGUNI AIRSTRIP IN TSAVO WEST 
NATIONAL PARK; TENDER No.: KWS/OT/R&F/39/2018-2019for the 
Contract Price of 
Kshs._________________________________________________[amount in
figures] Kenya 
Shillings_____________________________________________(amount in 
words) in accordance with the Instructions to Bidders is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in
accordance with the Contract documents.

Authorized Signature 

…………………………………………………………………………………..

Name and Title of Signatory 
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…………………………………………………………………………..

Attachment: Agreement
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3.4 FORM OF AGREEMENT

THIS  AGREEMENT,  made  the______  day  of______20______  between  the
DIRECTOR GENERAL,  KENYA WILDLIFE SERVICE,  P.  O.  BOX 40241-00100,
NAIROBI, KENYA (hereinafter called “the Employer”) of the one part AND

__________________________________of [or whose registered office is 
situated at] 
______________________________________________________________
___

(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes 
REHABILITATION OF KILAGUNI AIRSTRIP IN TSAVO WEST  NATIONAL PARK;
TENDER No.: KWS/OT/R&F/39/2018-2019 (hereinafter called “the Works”) located 
in Tsavo West National Park and the Employer has accepted the bid submitted by 
the Contractor for the execution and completion of such Works and the remedying of
any defects therein for the Contract Price of Kshs. 
_______________________________________________[Amount in figures], 
Kenya Shillings_____________________________________________[Amount in 
words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In  this  Agreement,  words  and  expressions  shall  have  the  same
meanings as are respectively assigned to them in the Conditions of
Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read
and construed as part of this Agreement:

(i) Letter of Acceptance
(ii) Form of Bid and Appendix to Form of Bid 
(iii) Conditions of Contract, Part I
(iv) Conditions of Contract, Part II
(v) Specifications
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(vi) Drawings
(vii) Priced Bill of Quantities

All aforesaid documents are hereinafter referred to as "The Contract".

3. In consideration of the payment to be made by the Employer to the
Contractor,  the  Contractor  hereby  covenants  with  the  Employer  to
execute, complete and maintain the works in conformity in all respects
with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration
of  the  execution,  completion  and  maintenance  of  the  works  the
Contract  Price  at  the  times  and  in  the  manner  prescribed  by  the
Contract.

IN WITNESS WHEREOF the parties hereto have caused their respective common
seals to be hereto affixed (or have hereunto set their respective hands and seals) on
the day and year first above written.

SIGNED AND DELIVERED

By the said Employer: ………………………………………………………..
(DIRECTOR GENERAL, KENYA WILDLIFE SERVICE)

For and on behalf of the said Employer.

In the presence of: ………………………………………………………..
(Name and Designation of Witness)

………………………………………………………..
 (Signature of Witness)

………………………………………………………..
(Address of witness)

By the said Contractor: ………………………………………………………..
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In the presence of: ………………………………………………………..
 (Name and Designation of Witness)

………………………………………………………..
(Signature of Witness)

………………………………………………………..
(Address of witness)
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3.5 PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)

To:
DIRECTOR GENERAL
KENYA WILDLIFE SERVICE
P. O. BOX 40241-00100
NAIROBI

Dear Sir,

WHEREAS _______________________________________ (hereinafter called “the
Contractor”) has undertaken, in pursuance of Contract No.                                   to
execute  REHABILITATION  OF  KILAGUNI  AIRSTRIP  IN  TSAVO  WEST
NATIONAL PARK; TENDER No.: KWS/OT/R&F/39/2018-2019  (hereinafter called
“the Works”);

AND  WHEREAS  it  has  been  stipulated  by  you  in  the  said  Contract  that  the
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the
sum specified therein as security for compliance with his obligations in accordance
with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Kshs. 
_________________________ (amount of Guarantee in figures) Kenya 
Shillings____________________________________________________________
_______ (amount of Guarantee in words), and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits
of Kenya Shillings 
_______________________________________________________________ 
(amount of Guarantee in words) as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of  the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way
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release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE  AND  SEAL  OF  THE  GUARANTOR
__________________________________

Name  of  Bank:
______________________________________________________________

Address:
__________________________________________________________________
Date:
___________________________________________________________________
__
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3.6 FORM OF LETTER OF NOTIFICATION OF AWARD

(Letter Head of the Employer)

To: ………………………………………………………………………..

………………………………………………………………………..

………………………………………………………………………..

RE: Bid No.………………………………………………………………………..

Tender Name: REHABILITATION  OF  KILAGUNI  AIRSTRIP  IN  TSAVO  WEST
NATIONAL PARK; TENDER No.: KWS/OT/R&F/39/2018-2019

This is to notify that the contract (s) stated below under the above mentioned Bid
have been awarded to you.
………………………………………………………………………………………….

…………………………………………………………………………………………

…………………………………………………………………………………………

1. Please  acknowledge  receipt  of  this  letter  of  notification  signifying  your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.

3. You may contact  the officer(s)  whose particulars appear  below on the
subject matter of this letter of notification of award. 

(FULL PARTICULARS):

HEAD ROADS AND FLEET MANAGEMENT
KENYA WILDLIFE SERVICES 
P. O. BOX 40241-00100
NAIROBI, Kenya

Tel. +254 020 2609233/4
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Email: kws@kws.go.ke, Web: www.kws.go.ke

…………………………………………
SIGNED DIRECTOR GENERAL
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SCHEDULES OF SUPPLEMENTARY INFORMATION

219

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



3.7 SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONNAIRE

This Confidential Business Questionnaire of the Government of Kenya shall be 
completed by the Tenderer or by each member of a Joint venture if the Tenderer is a 
Joint-venture.
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or
2(c) whichever applies to your type of business. You are also advised that it is a serious
offence to give false information on this Form.

Part 1 - General:

Business Name:                                                                                                                      

Location of Business Premises ……..........................................……………..…….……..
…………

Plot No.Street/Road................................………………………………………..
……………………….…

Postal Address.........................…………………….Tel   No...................
……….......................................

Email Address........................…………………….

Nature of Business.......…….…………………………………………………………….….….

Current Trade License No. ...............………………………….….Expiring Date 
…………………….

Maximum value of Business which you can handle at any one time: Kshs.                           
.................................................................................................................................................
.......................

Name of your bankers:……..............................................

Branch.........................................................................................

Part 2(a) - Sole Proprietor:
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Name in full….....................……............……………………....…………………………..

…..........................

Age.....…...................................….............

……………………………………………….........................

Nationality *....................………..............Country of Origin..…......…............………….

……………................

*Attach Copy of Citizenship (Compulsory).
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Part 2(b) - Partnership:
Give details of partners as follows:

Name

1.

Nationality

1…………………

Citizenship 
Details*

Shares

1……………………

2………………………
…

2…………………
…

2…………………
…

2……………………
…

Note: Attach proof of citizenship (Compulsory) and Certified Copy of Form CR12
(Compulsory)

Part 2(c) – Registered Company

Give details of partners as follows:

Private or 
Public……………………………………………………………………………………………

State the Nominal and Issued Capital of the Company

Nominal Shares (Kshs)                                                                  Issued Shares (Kshs)

……………………………                                                          ………………………

Give details of all directors as follows:

Name Nationality Citizenship 
Details*

Shares

Note: Attach proof of citizenship (Compulsory) and Certified Copy of Form CR12
(Compulsory).

Part 2 (d) Interest in the Firm:
Are there any person / persons in Kenya Wildlife Service who 
has interest in this firm? Mark in the box alongside as 
necessary.

If YES please specify

----------------------------------------------------------------------------------------------
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Date:.............................. Signature of Tenderer............................................
…………….............
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3.8 SCHEDULE 2: REGISTRATION, COMPLIANCE AND STATUTORY 
DOCUMENTS

Please attach the following documents and any other requested in this schedule after 
this page

i) Certified copy of Certificate of Incorporation
ii) Attach copy of the current Form CR12 certified by the Registrar of 

Companies
iii) Attach valid proof of citizenship of the Firm’s Shareholders
iv) Certified copy of valid i-Tax generated KRA Tax Compliance Certificate
v) Certified copy of proof of registration with the National Construction 

Authority (NCA) in Category 5 and above as a roads contractor.

224

Tender Document for Procurement of Road Maintenance Works Tendering Procedures



3.9 SCHEDULE 3: FORM OF WRITTEN POWER OF ATTORNEY

The Tenderer shall state here below the name(s) and address of his 
representative(s) who is/are authorized to receive on his behalf correspondence in 
connection with the Tender.

………………………………………………………………………………………………………
……………

(Name of Tenderer's Representative in block letters)

…………………………………………………………………………………………………

…………………………………………………………………….....(Address of 

Tenderer's Representative)

…………………………………………………………………….. (Signature of 

Tenderer's Representative)

Alternate:

…………………………………………………………………………………….………….. 

(Name of Tenderer's Representative in block letters)

…………………………………………………………………………………………………

……………….……….. (Address of Tenderer's Representative)

…………………………………………………………………………………………………

…….………………….. (Signature of Tenderer's Representative)
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*To be filled by all Tenderers.
** Affix company seal.
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3.10 SCHEDULE 4: CERTIFICATE OF BIDDER’S PRE-TENDER SITE VISIT

1. This is to certify that [Name/s]……………………………………………………………………………………………

Being the authorized representative/Agent of [Name of Tenderer]

………………………………………………………………………………………..…………

………………………………………………………………………………………………

participated in the organised inspection pre-tender site inspection of the works for
the  REHABILITATION OF KILAGUNI AIRSTRIP IN TSAVO WEST  NATIONAL
PARK; TENDER No.: KWS/OT/R&F/39/2018-2019

held on……………..……………….….Day of………………….……..………20……….

………

2. Having studied the tender document, I carefully examined the site to make myself 
familiar with the local conditions likely to influence the works and cost thereof.

3. I further certify that I am satisfied with the description of the works and I understand 
perfectly the scope of the works as specified and implied in the performance of the 
contract

Signed and Stamped…….
……………………………………………………………………………...……….
(Tenderer’s Representative)

…………………………………………………………………………………………….
…………….

(Name and Designation of Procurement Entity’s Representative)

NOTE: This form is to be completed at the time of the organized site visit by
only authorised representative of the Bidder. Each Bidder representative shall
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Identity himself/herself by  way of letter of introduction at the date of the site
visit. 
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3.11 SCHEDULE 5: MAJOR ITEMS OF CONSTRUCTION PLANT AND 
EQUIPMENT

The Tenderer must indicate the mandatory minimum number plant and equipment
required by the Employer for the execution of the project that the tenderer must
make available for the Contract. 
Only  reliable  plant  in  good  working  order,  and  suitable  for  the  work  should  be
considered by the company to be necessary for undertaking the project together
with proof ownership

Item
No.

Equipment Details Minimum
Number 
Required
for the  
Contract 
Executio

No  of
Equipm
ent
Owned
by  the
Tender

No.           
of 
equipme
nt to be 
hired/pur
chased   

No.  of
equipme
nt  to  be
made
available
for  the

Date         
of Arrival 
on 
Project  
(Days 
after A Concrete Equipment

(i) Mobile concrete & 
Concrete vibrators 1

B Transport (Tippers, dumpers, water tankers)
(i) 6 X 4 tippers 

payload
16 – 20 tones

4
(ii) Water tankers 

(18,000
– 20,000 lts. 

2
C Earth – Moving Equipment

(i) Wheeled loaders 1
(ii) Motor graders (93 

- 1
(iii) D6 dozer 1

D Excavators
(i) Hydraulic crawler 

mounted (7 – 10 
tonnes) – 0.25 – 
0.4 m3 SAE 
bucket.

1

E Rollers
(i) Self-propelled 

single drum 
vibrating (various
types)

1

(ii) Pneumatic Roller 1
F Bitumen Machines

(i) Bitumen 
Distributor

1
(ii) Chipping 

Spreader
1

The tenderer should attached proof of ownership or authorized letter of hire.Bidders with
proof of ownership of own equipment’s will be awarded full marks, Leasing agreement will be awarded 75 % of full marks
whereas proof of hiring will be awarded 50% of the full marks 
Any tenderer that submits fake logbook(s)/lease agreement(s) shall have their names
forwarded  to  Public  Procurement  Oversight  Authority  (PPOA)  for
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Debarment/Blacklisting.
I certify that the above information is correct.

Signature  of  Tenderer:……………………….  Date:
………………………………

Name  of  Signatory:  ……………………………………..
………………………………
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SCHEDULE 6: KEY PERSONNEL

i. Key Personnel proposed by Tenderer

The Tenderer shall list in this schedule the in-house professional and technical 
personnel he will employ, list of their current workload together with their 
qualifications, experience, position held and nationality.

Name of
Key 

Designatio
n

Required

A Site Agent

Qualification BSc in Civil Engineering/Equivalent

General 
Experience At least 5 yrs

CV Provide CV current to  the Month of 
Tender

Qualification 
Certificate Certified copy of Qualification Certificate

Availability Specify

B  Site 
Engineer

Qualification BSc in Civil Engineering/Equivalent
General 
Experience At least 3 yrs

CV Provide CV current to  the Month of 
Tender

Qualification 
Certificate Certified copy of Qualification Certificate

Availability Specify

C Foreman

Qualification Dip in Civil Engineering or Equivalent
General 
Experience At least 5 yrs

CV Provide CV current to  the Month of 
Tender

Qualification 
Certificate Certified copy of Qualification Certificate

Availability Specify

D Surveyor

Qualification Dip in Land Survey or Equivalent 
General 
Experience At least 5 yrs

CV Provide CV current to  the Month of 
Tender

Qualification 
Certificate Certified copy of Qualification Certificate

Availability Specify
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ii. Other Site Personnel
The Tenderer shall list in this schedule the qualified operators and skilled labours
he will from the Contractor’s site office to direct and execute the work together
with their qualifications, experience, position held, salary scale and condition of
employment.

(a). Skilled Labour

Name of 
staff

Designation Requ
ired

Actual

Grader 
Operator

General 
Experience At least 3 yrs
Copy of 
Certificate

Certified copy of 
Certificate

Roller 
Operator

General 
Experience At least 3 yrs
Copy of 
Certificate

Certified copy of 
Certificate

Wheel
loader/
excavator 
operator

General 
Experience At least 3 yrs
Copy of 
Certificate

Certified copy of 
Certificate

(b). Semi-Skilled Labour

Name of Staff Designation Requ
ired

Actual

Mason
General 
Experience At least 3 yrs
Copy of 
Certificate

Certified copy of 
Certificate

Still fixer
General 
Experience At least 3 yrs
Copy of 
Certificate

Certified copy of 
Certificate

Carpenter
General 
Experience At least 3 yrs
Copy of 
Certificate

Certified copy of 
Certificate

I certify that the above information is correct.

Signature of Tenderer: ……………………………………Date: 
…………………………………………………
The CV’s for each of the proposed key personnel are presented in the format indicated
below.
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Format of CV of Proposed Personnel (use the same format for all other required 
staff)

Proposed Position

Personn
el 
informati
on

Name of Personnel Date of birth

Professional qualifications

Years of Experience Years with present employer

Present 
employm
ent

Present Employer’s Name:

Job Title

Name of
Contact person 
(Supervisor) Telephone No

E-mail

From To (Summarize professional experience, in reverse chronological order. 
Indicate particular technical and managerial experience relevant to the

Company / Project / Position / Role in project

Signature of Proposed Staff……………….………………………………….Date:
……………………………….

Note: Use the above template in submitting the CVs and attach Certified Copies 
of Qualification Certificates
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SCHEDULE 7: LOCAL LABOUR BASIC RATES

The rates inserted in this schedule will be those used in determining changes in cost of
local labour market.

LABOUR CATEGORY MONTH/SHIFT/HOUR UNIT RATE (KShs)

Skilled Labour

1.

2.

3.

Semi-Skilled Labour

1.

2.

3.

Unskilled Labour

NOTE:  Categories  to  be  generally  in  accordance  with  those  used  by  the  Kenya
Building  Construction  Engineering  and  Allied  Trade  Workers  Union  and
Ministry of labour

I certify that the above information is correct.

Signature of tenderer: ………………………………………….……….

Date:…...……………………………..
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3.12 SCHEDULE 8: COMPLETED CIVIL WORKS CARRIED OUT BY THE BIDDER
IN THE LAST FIVE YEARS

DESCRIPTION 
OF WORKS AND 
CLIENT

TOTAL VALUE OF
WORKS (KSHS)*

CONTRAC
T PERIOD
(YEARS)

YEAR COMPLETED

A. Non-completed 
Works

B. Completed 
Works

C.Specific 
construction  
Experience
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I  certify that the above Civil  Works were successfully carried out and completed by
ourselves.

………………………… ……………
(Signature) (Date)

* Attach valid completion certificates/Taking over certificates for the above works.
Note  that  the  procuring  entity  may  contact  the  client  issuing  the  above
certificates to confirm their authenticity
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3.13 SCHEDULE 9: PROJECTS CURRENTLY IN PROGRESS

DESCRIPTI
ON OF 
WORK AND 
CLIENT

CONTRAC
T PERIOD

DATE OF 
COMMENC
E-MENT

DATE OF 
COMPLETI
ON

TOTAL 
VALUE OF 
WORKS 
(KSHS.)

PERCENTA
GE 
COMPLETE
D TO DATE
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I certify that the above Civil Works are being carried out by ourselves and that the
above information is correct.

………………………… ………………………
(Signature) (Date)
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3.14 FINANCIAL STANDING

1 Submit copies of audited profit and loss statements and balance sheet for the last
five calendar years and estimated projection for the next two years with certified 
English translation where appropriate.

2 Give turnover figures for each of the last three (3) financial years. Quote in 
millions and decimal thereof.

Year Year Year
KShs. KShs. KShs.

Road works
Other civil Engineering 
works
Other (specify)
Total

SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL 
STATEMENTS OF THE LAST THREE (3) FINANCIAL YEARS.

Year Year Year

KShs. KShs. KShs.
1. Total Assets
2. Current Assets
3. Bank Credit Line Value
4. Total Liabilities
5. Current Liabilities
6. Net Worth (1-4)
7. Working capital (2+3-4)

(a) Name/Address of Commercial Bank providing credit line

…………………………………………………………………………

…………………………………………………………………………

(b) Total amount of credit line KShs………………………………………

Attach certified copies of financial bank statements of the last three (3) months.
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Attach a certified copy of Undertaking of the Bank providing the credit.
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3.15 OTHER SUPPLEMENTARY INFORMATION

1. Financial  reports for the last five years, balance sheets, profit and loss
statements, auditors’ reports etc.  List them below and attach copies.
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………

2. Evidence  of  access  to  financial  resources  to  meet  the  qualification
requirements.  Cash in hand, lines of credit etc.  List below and attach
copies of supporting documents
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………

3. Name, address,  telephone,  telex,  fax numbers of  the Bidder’s  Bankers
who may provide reference if contacted by the Employer.
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………
………………………………………………………………………………………

…………
………………………………………………………………………………………

…………

4. Information on current litigation in which the Bidder is involved.

OTHER PARTY
(IES)

CAUSE OF
DISPUTE

AMOUNT INVOLVED
(KSHS)
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I certify that the above information is correct.

…………………..………… ……………
(Signature) (Date)

3.16 DECLARATION FORM

Date: ………………

To:

DIRECTOR GENERAL
KENYA WILDLIFE SERVICE
P. O. BOX 40241-00100
NAIROBI

The  Bidder  (name  and  address)

…………………………………………………………..

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

…………………… declares the following:

(a) Has not been debarred from participating in public procurement.

(b) Has not been involved in and will not be involved in corrupt and fraudulent

practices regarding public procurement.

………………… …………………

(Signature)      (Date)
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Official Stamp:………………………………………………………………………..

(To be signed by authorized representative and officially stamped)
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